

ADDENDUM NO. 1

Project: RFQ/RFP No. 17/18-02MO, Clean Energy Jobs Act Proposition 39
HVAC Design Build Services at Irvine High School

Date: February 9, 2018

To any and all concerned parties:

This addendum adds to or modifies the contract documents for the above project. This addendum shall supersede all previously issued specifications, addenda and any other written or verbal direction. The modifications within this addendum shall be made part of the contract documents and shall be subject to all applicable requirements thereto:

ITEM 1.01 Remove Air Dynamics Unit Serving Library from Proposed Scope of Work

Delete one (1) unit from original scope of work. Unit to be removed is identified as **Building H, Air Dynamics, M/N: MW140-M; S/N: 3111-A**, located in an enclosed hatch serving the library zone.

Reference: Attachment C - HVAC Equipment List and Pricing Summary FINAL

↳ **Sheet:** Building H

↳ **Unit ID:** 30 (REMOVE UNIT)

ITEM 1.02 Update Engineering Project Estimate

In accordance with the removal of the Building H, Air Dynamics, M/N: MW140-M; S/N: 3111-A, outlined in **Item 1.01**, the Engineering Project Estimate is updated in the RFQ-RFP.

This project has been identified as energy efficiency improvements to the District with an estimated energy savings of **33,830 kWh** per year and an initial engineering project estimate of **\$855,000**.

Reference Document: **RFQ-RFP No. 17-18-02MO Prop 39 HVAC Design Build Services at Irvine High School**

ITEM 1.03 Update to Existing Unit Weights

Information warrants a baseline comparable equipment weight increase from **425lb.** to **500lb.** for all existing units [**John Zink Model: RAH03602843**] included in the Scope of Work.

Reference Document: **Attachment C - HVAC Equipment List and Pricing Summary FINAL**

ITEM 1.04 NEW - Attachment C - HVAC Equipment List and Pricing Summary FINAL

Delete – **Attachment C - HVAC Equipment List and Pricing Summary FINAL**

Insert – **Attachment C - HVAC Equipment List and Pricing Summary FINAL_V2**

Description: Revised proposed equipment replacement included in the Scope of Work and baseline weight as described in **Item 1.01** and **Item 1.03**

Item 1.05 As Builts for Irvine High School

1. Irvine High School HVAC As Builts Bypass Piping System Plans 1989 – *download document separately*
2. Irvine High School HVAC As Builts Modification Phase 3 2001 – *download document separately*
3. Irvine High School HVAC As Builts Original Construction – *download document separately*

END OF DOCUMENT