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NOTICE CALLING FOR BIDS 

*** *** REVISED *** *** 
 

District:     Irvine Unified School District        
Bid Deadline:    THURSDAY, MAY 2, 2019 at 11:00 am 
Place of Bid Receipt:    Irvine Unified School District 

Maintenance & Operations Office 
Attn: Joe Hoffman 
100 Nightmist, Irvine, CA  92618                        

                     
NOTICE IS HEREBY GIVEN that the Irvine Unified School District of Orange County, California, acting by 
and through its Governing Board, hereinafter referred to as "DISTRICT," will receive up to, but not later than, the 
above-stated bid deadline, sealed bids at the place identified above for the award of a contract for Bid No. 18/19-
01MO, Unit Cost Pricing for Roofing. 
 
Project documents will be available on April 8, 2019 as a download at 
https://iusd.org/about/departments/business-services/purchasing/current-bids-rfps. 
 
In accordance with the provisions of Business and Professions Code Section 7028.15 and Public Contract Code 
Section 3300, the DISTRICT requires that the bidder possess the following classification(s) of contractor's license 
at the time the bid is submitted: CLASS C39.  Any bidder not so licensed at the time of the bid opening will be 
rejected as nonresponsive. 
 
Questions regarding the bid must be received via e-mail to the attention of Maria Ragas at MariaRagas@iusd.org 
by 11:00 am on Monday, April 22, 2019. 
                          
The DISTRICT reserves the right to reject any or all bids or to waive any irregularities or informalities in any bids 
or in the bidding process. 
 
Effective April 1, 2015, all contractors and subcontractors must be registered with the DIR to submit a bid for a 
public works project pursuant to Labor Code section 1725.5. 
 
The California Department of Industrial Relations has determined the general prevailing rates of per diem wages 
for the locality in which the work is to be performed for the Project.  Copies of these wage rate determinations, 
entitled Prevailing Wage Scale, are available at the following website:  www.dir.ca.gov.  It shall be mandatory 
upon the successful bidder to whom the contract is awarded, and upon any subcontractor listed, to pay not less 
than the said specified rates to all workers employed by them for the Project. 
 
No bidder may withdraw any bid for a period of sixty (60) calendar days after the date set for the opening of bids. 
 
Pursuant to Public Contract Code Section 22300, the Agreement will contain provisions permitting the successful 
bidder to substitute securities for any monies withheld by the DISTRICT to ensure performance under the 
Agreement or permitting payment of retentions earned directly into escrow. 
 
Irvine Unified School District 
Governing Board 
 
By:  Maria Ragas 
Specialist, Purchasing Contracts 
 
Advertise:  Orange County Register; April 9 & April 14, 2019 

https://iusd.org/about/departments/business-services/purchasing/current-bids-rfps
mailto:MariaRagas@iusd.org
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 INFORMATION FOR BIDDERS 
 

WARNING: 
READ THIS DOCUMENT CAREFULLY.  DO NOT ASSUME 
THAT IT IS THE SAME AS OTHER SIMILAR DOCUMENTS 

YOU MAY HAVE SEEN, EVEN IF FROM THE SAME DISTRICT. 
 
 

 1. Preparation of Bid Form.  Bids shall be submitted on the prescribed Bid Form, 
completed in full.  All bid items and statements shall be properly and legibly filled out.  Numbers 
shall be stated both in words and in figures where so indicated, and where there is a conflict in the 
words and the figures, the words shall control over the numbers.  The signatures of all persons 
shall be in longhand and in ink.  Prices, wording and notations must be in ink or typewritten.   
 

 2. Form and Delivery of Bids.  The bid must conform and be responsive to all Project 
Documents and shall be made on the Bid Form provided, and the complete bid, together with any 
and all additional materials as required,  shall be enclosed in a sealed envelope, addressed and hand 
delivered or mailed to the DISTRICT at:   100 Nightmist, Irvine, CA  92618, and must be received 
on or before the bid deadline (Public Contract Code Section 20112)   The envelope shall be plainly 
marked in the upper left hand corner with the bidder's name, the Project designation and the date 
and time for the opening of bids.  It is the bidder's sole responsibility to ensure that its bid is 
received prior to the bid deadline.  In accordance with Government Code Section 53068, any 
bid received after the scheduled closing time for receipt of bids shall be returned to the bidder 
unopened.  At the time and place set forth for the opening of bids, the sealed bids will be opened 
and publicly read aloud.  However, if prequalification of bidders is required pursuant to Public 
Contract Code Section 20111.5 only those sealed bids received from prequalified bidders shall be 
opened and publicly read aloud. 
 

 3. Bid Security.  Each bid shall be accompanied by a bid security in the form of cash, 
a certified or cashier's check or bid bond in the amount of not less than ten percent (10%) of the 
total bid price payable to the DISTRICT and shall be given as a guarantee that the bidder, if 
awarded the contract, will execute the Agreement within five (5) working days after Notice of 
Award of the contract, and will furnish certificates and endorsements evidencing that the required 
insurance is in effect, the Workers’ Compensation Certificate, Drug-Free Work Place 
Certification, the Criminal Records Check Certification, Contractor’s Certificate Regarding Non-
Asbestos Containing Materials, and the Disabled Veteran Business Enterprises Certification, if 
applicable, all within five (5) working days of the notice of award of the contract or as otherwise 
requested in writing by the DISTRICT.  It is understood and agreed that should bidder fail or refuse 
to return these documents as required by the DISTRICT, the bid security shall be forfeited to the 
DISTRICT.  If the Bidder elects to furnish a bid bond as its Bid Security, the Bidder shall use the 
bid bond form included in the Project Documents. 
 

 4. Signature.   Any signature required on Project Documents must be signed in the 
name of the bidder and must bear the signature of the person or persons duly authorized to sign 
these documents.  Where indicated, if bidder is a corporation, the legal name of the corporation 
shall first be set forth, together with two signatures:  one from among the chairman of the board, 
president or vice president and one from among the secretary, chief financial officer, or treasurer.  



   

Bid No. 18/19-01MO, Unit Cost Pricing for Roofing   2 | P a g e  
Information for Bidders 

Alternatively, the signature of other authorized officers or agents may be affixed, if duly authorized 
by the corporation.  Such documents shall include the title of such signatories below the signature 
and shall bear the corporate seal.  Where indicated, in the event that the bidder is a joint venture 
or partnership, there shall be submitted with the bid certifications signed by authorized officers of 
each of the parties to the joint venture or partnership, naming the individual who shall sign all 
necessary documents for the joint venture or partnership and, should the joint venture or 
partnership be the successful bidder, who shall act in all matters relative to the Project for the joint 
venture or partnership.  If bidder is an individual, his/her signature shall be placed on such 
documents. 
 

 5. Modifications.  Changes in or additions to any of the bid documents, summary of 
the work bid upon,  alternative proposals, or any other modifications  which are not specifically 
called for by the DISTRICT may result in the DISTRICT'S rejection of the bid as being 
nonresponsive.  No oral, telephonic, facsimile or electronic modification of any of the bid 
documents will be considered.  
 

 6. Erasures, Inconsistent or Illegible Bids.  The bid submitted must not contain any 
erasures, interlineations, or other corrections unless each such correction is authenticated by 
affixing the initials of the person(s) signing the bid in the margin immediately adjacent to the 
correction.  In the event of inconsistency between words and numbers in the bid, words shall 
control numbers.  In the event that DISTRICT determines that any bid is unintelligible, illegible 
or ambiguous, the DISTRICT may reject such bid as being nonresponsive. 

 
 7. Examination of Site and Project Documents.  At its own expense and prior to 

submitting its bid, each bidder shall examine all documents relating to the Project; visit the site 
and determine the local conditions which may in any way affect the performance of the work, 
including the general prevailing rates of per diem wages and other relevant cost factors; familiarize 
itself with all Federal, State and Local laws, ordinances, rules, regulations and codes affecting the 
performance of the work, including the cost of permits and licenses required for the work; make 
such surveys and investigations, including investigation of subsurface or latent physical conditions 
at the site or where work is to be performed, as it may deem necessary for performance of the work 
at its bid price ; determine the character, quality, and quantities of the work to be performed and 
the materials and equipment to be provided; and correlate its observations, investigations, and 
determinations with all  requirements of the Project .  The Project Documents show and describe 
the existing conditions as they are believed to have been used in the design of the work and are 
only provided as information for the bidder. The DISTRICT is not making any warranties 
regarding said information.  The DISTRICT shall not be liable for any loss sustained by the 
successful bidder resulting from any variance between the conditions and design data given in the 
Project Documents and the actual conditions revealed during the bidder's pre-bid examination or 
during the progress of the work.  Bidder agrees that the submission of a bid shall be 
incontrovertible evidence that the bidder has complied with all the requirements of this 
provision of the Information for Bidders. 

 
 8. Withdrawal of Bids.  Any bid may be withdrawn, either personally or by written 

request signed by the bidder, at any time prior to the scheduled closing time for receipt of bids.  
The bid security for a bid withdrawn prior to the scheduled closing time for receipt of bids, in 
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accordance with this paragraph, shall be returned.  No bidder may withdraw any bid for a period 
of sixty (60) calendar days after the date set for the opening of bids. 
 

 9. Agreement and Bonds.  The Agreement, which the successful bidder will be 
required to execute is included in the bid documents and should be carefully examined by the 
bidder.  The Agreement will be executed in three (3) original counterparts. The complete 
Agreement consists of the following but not limited to the Notice Calling for Bids, Information for 
Bidders, Bid Form, Noncollusion Declaration, Bid Bond, Tobacco Use of Policy, Workers’ 
Compensation Certificate, Drug-Free Workplace Certification, Contractor’s Certificate Regarding 
Non-Asbestos Containing Materials, Criminal Records Check Certification, District Rules and 
Regulations, Guarantee, Determination Of Limited Contact by Employees of Contractor, 
Department of Justice, Extract of Public Works Contract Award, Disabled Veteran Business 
Enterprises Certification, General Conditions, Specifications, W-9, all insurance requirements, any 
and all change orders, modifications, addenda and amendments, if any (hereinafter Bid 
Documents), thereof duly incorporated therein. All of above documents are intended to cooperate 
and be complementary so that any instructions or requirements called for in one and not mentioned 
in the other, or vice versa, are to be executed the same as if mentioned in all said documents. The 
intention of the documents is to include all labor, materials, equipment, transportation and services 
necessary for the proper delivery of all items called for in the Agreement.  
 

10. Interpretation of Project Documents.  If any bidder is in doubt as to the true meaning 
of any part of the Project Documents, or finds discrepancies in, or omissions from the Project 
Documents, a written request for an interpretation or correction thereof must be submitted to the 
DISTRICT via email to the attention of Maria Ragas at MariaRagas@iusd.org by Monday, 
April 22, 2019 at 11:00 am.  No requests shall be considered after this time.  The bidder 
submitting the written request shall be responsible for its prompt delivery.  Any interpretation or 
correction of the Project Documents will be made solely at DISTRICT’s discretion and only by 
written addendum duly issued by the DISTRICT, and a copy of such addendum will be hand 
delivered or mailed or faxed to each bidder known to have received a set of the Project Documents.  
No person is authorized to make any oral interpretation of any provision in the Project Documents, 
nor shall any oral interpretation of Project Documents be binding on the DISTRICT.  If there are 
discrepancies of any kind in the Project Documents, the interpretation of the DISTRICT shall 
prevail.  SUBMITTAL OF A BID WITHOUT A REQUEST FOR CLARIFICATIONS SHALL 
BE INCONTROVERTIBLE EVIDENCE THAT THE BIDDER HAS DETERMINED THAT 
THE PROJECT DOCUMENTS ARE ACCEPTABLE AND SUFFICIENT FOR BIDDING AND 
COMPLETING THE WORK; THAT BIDDER IS CAPABLE OF READING, FOLLOWING 
AND COMPLETING THE WORK IN ACCORDANCE WITH THE  PROJECT DOCUMENTS; 
AND THAT BIDDER AGREES THAT THE PROJECT CAN AND WILL BE COMPLETED 
ACCORDING TO THE DISTRICT’s TIMELINES AND ACCORDING TO THE PROGRESS 
SCHEDULE TO BE SUBMITTED BY THE SUCCESSFUL BIDDER INCORPORATING THE 
DISTRICT’s TIMELINES FOR COMPLETION OF THE PROJECT. 
 

11. Bidders Interested in More Than One Bid.  No person, firm or corporation shall be 
allowed to make, or file, or be interested in more than one bid for the same work unless alternate 
bids are specifically called for by the DISTRICT.  A person, firm, or corporation that has submitted 
a subproposal to a bidder, or that has quoted prices of materials to a bidder, is not thereby 

mailto:MariaRagas@iusd.org
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disqualified from submitting a proposal or quoting prices to other bidders or submitting a bid on 
the Project. 
 

12. Award of Contract.  The DISTRICT reserves the right to reject any or all bids, or 
to waive any irregularities or informalities in any bids or in the bidding process. The award of the 
contract, if made by the DISTRICT, will be by action of the Governing Board and to the lowest 
responsive and responsible bidder.  The DISTRICT will determine low bid by the ‘base bid’ which 
will be the ‘Grand Total Bid Amount’.  If two identical low bids are received from responsive and 
responsible bidders, the DISTRICT will determine which bid will be accepted pursuant to Public 
Contract Code Section 20117.  In the event an award of the contract is made to a bidder, and such 
bidder fails or refuses to execute the Agreement and provide the required documents within five 
(5) working days after the notice of award of the contract to bidder, the DISTRICT may award the 
contract to the next lowest responsive and responsible bidder or reject all bidders. 
 

13. Alternate Bids.    Not Applicable. 
 
14. Competency of Bidders.  In selecting the lowest responsive and responsible bidder, 

consideration will be given not only to the financial standing but also to the general competency 
of the bidder for the performance of the Project.  By submitting a bid, each bidder agrees that the 
DISTRICT, in determining the successful bidder and its eligibility for the award, may consider the 
bidder’s experience and facilities, conduct and performance under other contracts, financial 
condition, reputation in the industry, and other factors which could affect the bidder’s performance 
of the Project.  To this end, each bid shall be supported by a statement of the bidder’s experience 
on the form entitled “INFORMATION REQUIRED OF BIDDER.” 
 
 The DISTRICT may also consider the qualifications and experience of subcontractors and 
other persons and organizations (including those who are to furnish the principal items of material 
and equipment) proposed for those portions of the work.  Operating costs, maintenance 
considerations, performance data and guarantees of materials and equipment may also be 
considered by the DISTRICT.  In this regard, the DISTRICT may conduct such investigations as 
the DISTRICT deems necessary to assist in the evaluation of any bid and to establish the 
responsibility, qualifications and financial ability of the bidder, proposed subcontractors, and other 
persons and organizations to do the work to the DISTRICT’s satisfaction within the prescribed 
time.  The DISTRICT reserves the right to reject the bid of any bidder who does not pass any such 
evaluation to the satisfaction of the DISTRICT. 
 
 15. Listing Subcontractors.  Each bidder shall submit, on the form furnished with the 
Project Documents, a list of the proposed subcontractors on this Project as required by the 
Subletting and Subcontracting Fair Practices Act (Public Contract Code Section 4100, et seq.).  If 
alternate bids are called for and the bidder intends to use different or additional subcontractors, a 
separate list of subcontractors must be submitted for each such alternate bid.  If the bidder fails to 
specify a subcontractor for any portion of the work in excess of one half (1/2) of one percent (1%) 
of the bidder’s total bid, the bidder agrees that he/she is fully qualified to perform that work and 
agrees to perform that portion of the work.  Violation of this requirement (including the 
procurement of a subcontractor for the Project if no subcontractor is specified) can result in the 
DISTRICT invoking the remedies of Public Contract Code Sections 4110 and 4111.   
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16. Insurance and Workers' Compensation.  The successful bidder shall be required to 
furnish certificates and endorsements evidencing that the required insurance is in effect as set forth 
in the Agreement.   District may request that such certificates and endorsements are completed on 
District provided forms. In accordance with the provisions of Section 3700 of the Labor Code, the 
successful bidder shall secure the payment of compensation to all employees.  The successful 
bidder who has been awarded the contract shall sign and file with District prior to performing the 
work, the Workers’ Compensation Certificate included as a part of the proposal documents.  Labor 
Code section 1861.  

 
a. Successful bidder shall, at bidder’s sole cost and expense, maintain in full 

force and effect the following insurance coverages from a California licensed insurer with 
an A, VIII, or better rating from A.M. Best or an approved self-insurance program, 
sufficient to cover any claims, damages, liabilities, costs and expenses (including attorney 
fees) arising out of or in connection with bidder’s fulfillment of the obligations under this 
bid: 

  
i. Comprehensive General Liability Insurance, including bodily 

injury, property damage and contractual liability with minimum limits set by the 
DISTRICT. The policy may not contain an exclusion for sexual molestation or 
abuse coverage, may be waived by the District. 

(a) General Aggregate    $2,000,000 
(b) Each Occurrence    $1,000,000 
(c) Products/Completed Operations  $1,000,000 
(d) Personal and Advertising Injury  $1,000,000 
(e) Damage to Rented Premises   $50,000 
(f) Medical Expense (any one person)  $5,000 

 
ii. Umbrella (excess) liability insurance coverage with a limit of 

$3,000,000, unless waived by the DISTRICT.  The policy may not contain an 
exclusion for sexual molestation or abuse coverage, may be waived by the District. 

 
iii. Business Automobile Liability Insurance for owned, scheduled, 

non-owned, or hired automobiles with a combined single limit not less than 
$1,000,000 per occurrence. (Required only if the bidder drives on behalf of the 
DISTRICT in the course of performing Services.) 

 
iv. Professional Liability Insurance with a limit of $1,000,000 per 

occurrence, unless waived by the DISTRICT and if applicable. 
 

v. Workers’ Compensation and Employers Liability Insurance in a 
form and amount covering bidder’s full liability under the California Workers’ 
Compensation Insurance and Safety Act and in accordance with applicable state 
and federal laws.  The policy shall be endorsed with the insurer’s waiver of rights 
of subrogation against the DISTRICT. 
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 It should be expressly understood, however, that the coverage and 
limits referred to under i., ii., iii., and iv. above shall not in any way limit the liability 
of the bidder. 

 
b. No later than five (5) days from execution of the Agreement by the 

DISTRICT and successful bidder, and prior to commencing the Services under this bid, 
bidder shall provide DISTRICT with certificates of insurance evidencing all coverages and 
endorsements required hereunder. 

 
 Successful bidder shall provide prior written notice to the DISTRICT thirty (30) 

days in advance of any non-renewal, cancellation, or modification of the required insurance.  The 
certificates of insurance providing the coverages referred to in clauses i. and ii. above shall name 
DISTRICT, its Governing Board, officers, and employees, as additional insureds with appropriate 
endorsements.  In addition, the certificates of insurance shall include a provision stating “Such 
insurance as is afforded by this policy shall be primary, and any insurance carried by DISTRICT 
shall be excess and noncontributory.” Failure to maintain the above mentioned insurance 
coverages shall be cause for termination of the Agreement.  
 

17. Contractor's License.  If, at the time and date of the bid opening, bidder is not 
properly licensed to perform the Project in accordance with Division 3, Chapter 9, of the Business 
and Professions Code and the Project Documents, such bid will be rejected as nonresponsive.  
(Public Contract Code Section 3300) Pursuant to Business and Professions Code Section 7028.15, 
no payment shall be made for work or materials under the contract unless and until the Registrar 
of Contractors verifies to the DISTRICT that the bidder was properly licensed at the time the bid 
was submitted.  Any bidder not so licensed is subject to penalties under the law and the contract 
will be considered void and DISTRICT shall have the right to bring an action against the 
unlicensed bidder awarded the contract for recovery of all compensation paid under the contract.  
(Business and Professions Code Section 7031(b))  If the license classification specified hereinafter 
is that of a "specialty contractor" as defined in Section 7058 of the Business and Professions Code, 
the specialty contractor awarded the contract for this work shall construct a majority of the work, 
in accordance with the provisions of Business and Professions Code Section 7059.  The bidder 
may not use the contractor license of a third party for this bid. 
 

18. Anti-Discrimination.  In connection with all work performed under this Project, 
there shall be no unlawful discrimination against any prospective or active employee engaged in 
the work because of race, color, ancestry, national origin, religious creed, sex, age,  marital status, 
physical disability, mental disability, or medical condition.  The successful bidder agrees to 
comply with applicable Federal and State laws including, but not limited to, the California Fair 
Employment and Housing Act, beginning with Government Code Section 12900 and Labor Code 
Section 1735.  In addition, the successful bidder agrees to require like compliance by any 
subcontractors employed on the Project by such bidder. 
 

19. Hold Harmless and Indemnification.  The successful bidder awarded the contract  
will be required to indemnify and hold harmless the DISTRICT, its Governing Board, officers, 
agents, and employees as set forth in the Agreement. 
 



   

Bid No. 18/19-01MO, Unit Cost Pricing for Roofing   7 | P a g e  
Information for Bidders 

20. Substitutions. Should the bidder wish to request any substitution for the materials, 
process, service, or equipment specified, the bidder shall be required to comply with Article 30 of 
the General Conditions. 

 
 21. Surety Qualifications for Bonds.  Bidders shall ensure all surety companies have a 

minimum rating of "A-VIII," as rated by the current edition of Best's Key Rating Guide, published 
by A.M. Best Company, Oldwick, New Jersey 08858.  Only California admitted surety insurers 
will be acceptable for the issuance of bonds.  (Code of Civil Procedure Section 995.311)  
DISTRICT shall verify the status of the surety by one of the following ways:  (1) printing out 
information from the website of the California Department of Insurance confirming the surety is 
an admitted surety insurer and attaching it to the bond, or (2) obtaining a certificate from the county 
clerk for the county in which the DISTRICT is located that confirms the surety is an admitted 
surety insurer and attaching it to the bond.  Any admitted surety insurer who cannot satisfy the 
minimum rating specified above, but who satisfies the following requirements set forth in Code of 
Civil Procedure Section 995.660 shall be accepted and approved for the issuance of bonds: 

 
(a) There must be on file in the office of the county clerk, for the county in which the 

DISTRICT is located, an unrevoked appointment, power of attorney, bylaws, or other instrument, 
duly certified by the proper authority and attested by the seal of the insurer authorizing the person 
who executed the bond to do so for and on behalf of the insurer within ten (10) calendar days of 
the insurer’s receipt of a request to submit such document from the DISTRICT, and an original or 
certified copy of the document must be submitted to the DISTRICT. 

 
(b) A certified copy of the certificate of authority of the insurer issued by the Insurance 

Commissioner must be submitted to the DISTRICT within ten (10) calendar days of the insurer’s 
receipt of a request to submit such document from the DISTRICT.   

 
(c) A certificate from the clerk of the county that the certificate of authority of the 

insurer has not been surrendered, revoked, cancelled, annulled, or suspended, and in the event it 
has, whether renewed authority has been granted must be submitted to DISTRICT within ten (10) 
calendar days of the insurer’s receipt of a request to submit such document from the DISTRICT. 

 
(d) Copies of the insurer’s most recent annual statement and quarterly statement filed 

with the California Department of Insurance must be submitted to the DISTRICT within ten (10) 
calendar days of the insurer’s receipt of a request to submit the statements. 

 
22. Liquidated Damages.  All work must be completed within the time limits set forth 

in the Project Documents.  It is agreed that damages for the failure to complete the Project 
described herein within the time limits required are impossible to ascertain.  Should the work not 
be completed within the specified time for completion, the successful bidder awarded the contract 
shall be liable for liquidated damages, payable to the DISTRICT, in an amount of Five Hundred 
Dollars ($500.00) for each consecutive calendar day of delay in completion.  Such damages shall 
be deducted from any payments due or to become due to the successful bidder.  Government Code 
Section 53069.85, Civil Code Section 1671. 
 

23. Drug-Free Workplace Certification.  Pursuant to Government Code Sections 8350, 
et seq., the successful bidder will be required to execute a Drug-Free Workplace Certification upon 
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execution of the Agreement.  The bidder will be required to take positive measures outlined in the 
certification in order to ensure the presence of a drug-free workplace.  Failure to abide with the 
conditions set forth in the Drug-Free Workplace Act could result in penalties including termination 
of the Agreement or suspension of payment thereunder. 
 

24. Noncollusion Declaration.  In accordance with the provisions of Section 7106 of 
the Public Contract Code, each bid must be accompanied by a Noncollusion Declaration. 

 
25.   Escrow Agreement.  Public Contract Code Section 22300 permits the substitution 

of securities for any monies withheld by a public agency to ensure performance under a contract.  
At the request and expense of the successful bidder awarded the contract, securities equivalent to 
the amount withheld as retention shall be deposited with the DISTRICT, or with a state or federally 
chartered bank in California as the escrow agent, who shall then pay such monies to the successful 
bidder.  The DISTRICT retains the sole discretion to approve the bank selected by the successful 
bidder to serve as escrow agent.  Upon satisfactory completion of the contract, the securities shall 
be returned to the successful bidder.  Securities eligible for investment shall include those listed in 
Government Code Section 16430 or bank or savings and loan certificates of deposit.  The 
successful bidder shall be the beneficial owner of any securities substituted for monies withheld 
and shall receive any interest thereon. 
 

In the alternative, under Section 22300, the successful bidder may request DISTRICT to 
make payment of earned retentions directly to the escrow agent at the expense of the successful 
bidder.  Also at the successful bidder's expense, the successful bidder may direct investment of the 
payments into securities, and the successful bidder shall receive interest earned on such investment 
upon the same conditions as provided for securities deposited by successful bidder.  Upon 
satisfactory completion of the contract, successful bidder shall receive from the escrow agent all 
securities, interest and payments received by escrow agent from DISTRICT pursuant to the terms 
of Section 22300.     

 
The successful bidder who elects to receive interest on monies withheld in retention by the 

DISTRICT shall, at the request of any subcontractor performing more than five percent (5%) of 
the successful bidder’s total bid, make that option available to the subcontractor regarding any 
monies withheld in retention by the successful bidder from the subcontractor.  If the successful 
bidder elects to receive interest on any monies withheld in retention by the DISTRICT, then the 
subcontractor shall receive the identical rate of interest received by the successful bidder on any 
retention monies withheld from the subcontractor by the successful bidder, less any actual pro rata 
costs associated with administering and calculating that interest.  In the event that the interest rate 
is a fluctuating rate, the rate for the subcontractor shall be determined by calculating the interest 
rate paid during the time that retentions were withheld from the subcontractor.  If the successful 
bidder elects to substitute securities in lieu of retention, then, by mutual consent of the successful 
bidder and subcontractor, the subcontractor may substitute securities in exchange for the release 
of monies held in retention by the successful bidder.  Public Contract Code Section 22300(d)(1). 

 
The successful bidder wishing to utilize Public Contract Code Section 22300 and enter into 

an Escrow Agreement shall complete and execute the form Escrow Agreement included in the 
Project Documents and submit it to the DISTRICT. 
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26. Change Orders.  All change order requests must be submitted in the form set forth 
in the Project Documents and pursuant to Article 59 of the General Conditions.  The amount of 
allowable charges submitted pursuant to a change order shall be limited to the charges allowed 
under Article 59 of the General Conditions.  Indirect, consequential and incidental costs, project 
management costs, extended home office and field office overhead, administrative costs and profit 
and other charges not specifically authorized under Article 59 of the General Conditions will not 
be allowed. 

 
27. Tobacco-Free Policy.  The successful bidder shall agree to enforce a tobacco-free 

work site.  
 
28. Criminal Records Check.  The successful bidder will be required to comply with 

the applicable requirements of Education Code Section 45125.1 with respect to fingerprinting of 
employees and must complete the District’s Criminal Records Check Certification. 

 
29. Protest. Bidders may protest the recommended award, provided the protest is in 

writing, contains the bid number, is delivered to the address listed for submission of bid documents, 
and is submitted within five (5) calendar days of the posting of the Intent to Award.  Grounds for a 
protest is that the District failed to follow the selection procedures and adhere to requirements 
specified in the bid documents or any addenda or amendments; there has been a violation of conflict 
of interest as provided in California Government Code Section 87100 et. Seq. or violation of any 
State or Federal law.  Protests will not be accepted on any other grounds.  All protests will be 
handled by a panel comprised of District Staff.  The District will consider only these specific issues 
addressed in the written protest.  A written response will be directed to the protesting bidder 
within five (5) calendar days of the receipt of the protest, advising the decision with regard to the 
protest and the basis for the decision. 

 
30. Labor Compliance Program.  The awarded Contractor shall comply with the 

requirements of the State of California’s Standard Specification Code Section 7-1.01A(4) “Labor 
Nondiscrimination” under this agreement. 

 
31. Each Bidder shall comply with Senate Bill 854 (“SB854”) including, but limited 

to, registration with California Department of Industrial Relations (“DIR”).  The DIR’s website is 
http://www.dir.ca.gov. Each contractor and subcontractor should carefully review the DIR website 
for all applicable requirements to be eligible to bid on this project and if needed should consult 
with an attorney. Copies of the wage rate determinations, entitled Prevailing Wage Scale, are 
available at the following website:  www.dir.ca.gov.  It shall be mandatory upon the successful 
bidder to whom the contract is awarded, and upon any subcontractor listed, to pay not less than 
the said specified rates to all workers employed by them for this bid 

 
32. The number of executed copies of the Agreement will be required is One (1). 
 
33. The bidder shall comply with all Federal, State and Local required mechanical 

inspection and preventive maintenance schedules.  The bidder shall keep and maintain all delivery 
vehicles in good operating and safe and clean condition.  The District reserves the right to 
periodically inspect delivery vehicles while on District property.  The District reserves the right to 
periodically inspect all maintenance records of vehicles used to service the District. 
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BID FORM 
 
Name of Bidder: ________________________________________________________________ 
To: Irvine Unified School District, acting by and through its Governing Board, herein called the 
"DISTRICT." 
 

1. The undersigned Bidder, having become familiarized with all the following 
documents including but not limited to the Notice Calling for Bids, Information for Bidders, Bid 
Form, Bid Security, Information Required of Bidder, all prequalification forms pursuant to Public 
Contract Code Section 20111.5, if any, Noncollusion Declaration, Workers’ Compensation 
Certificate, Agreement, Drug-Free Workplace Certification, Criminal Records Check 
Certification, Change Order Forms, all insurance requirements, Guarantee forms, Contractor’s 
Certificate Regarding Non-Asbestos Containing Materials, Disabled Veteran Business Enterprises 
Certification, if applicable, General Conditions and Supplemental Conditions, if any, Special 
Conditions, if any, specifications, scope of work, and all modifications, addenda and amendments, 
if any (hereinafter Project Documents), the local conditions affecting the performance of the work 
and the cost of the work at the place where the work is to be done, hereby proposes and agrees to 
be bound by all the terms and conditions of the Project Documents and agrees to perform, within 
the time stipulated, the work, including all of its component parts, and everything required to be 
performed, and to provide and furnish and pay for any and all of the labor, materials, tools, 
expendable equipment, and all applicable taxes, utility and transportation services necessary to 
perform the work and complete in a good workmanlike manner all of the work required in 
accordance with laws, codes, regulations, ordinances and any other legal requirements governing 
the work, in connection with the following: 
 

Bid No. 18/19-01MO, Unit Cost Pricing for Roofing 
 
all in strict conformity with the Project Documents, including Addenda Nos. _______, _______, 
_______, and _______, on file at the office of the DISTRICT for the sum of (award for Base Bid 
will be the ‘Grand Total Bid Amount’ from Appendix A – Specifications – Bid Form B Basis 
of Award Worksheet) ___________________________________________________________ 
__________________________________________ Dollars ($__________________________).                      
 

Each individual bid term shall be determined from visiting the work site, reviewing the  
drawings and specifications and all portions of the Project Documents, and shall include all items 
necessary to complete the work, including the assumption of all obligations, duties, and 
responsibilities necessary to the successful completion of the Project, and the furnishing of all 
materials and equipment required to be incorporated in and form  a permanent part of the work, 
and the furnishing of tools, equipment, supplies, transportation, facilities, labor, superintendence, 
and services required to perform and complete the work, all as per the requirements of the Project  
Documents, whether or not expressly listed or designated. 
 

2. It is understood that the DISTRICT reserves the right to reject any or all bids or to 
waive any irregularities or informalities in any bids or in the bidding process.  Bidder agrees that 
this bid shall remain open and not be withdrawn for the period specified in the Information for 
Bidders. 
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3. The initial term of the Agreement is July 1, 2019 through June 30, 2020.  Term of 
the Agreement may be extended upon mutual consent of District and successful bidder(s) and the 
approval of the DISTRICT’s Governing Board, for an additional four (4) one (1) year periods in 
accordance with provisions contained in the Education Code section 17596 (K-12).  The maximum 
term of the Agreement is five (5) years. 

 
4. The required bid security is attached. 

 
6. It is understood and agreed that if written notice of the award of a contract is mailed, 

faxed, or delivered to the bidder, the bidder will execute and deliver to the DISTRICT the 
Agreement and will also furnish and deliver to the DISTRICT the certificates and endorsements 
of insurance, the Workers’ Compensation Certificate, Drug-Free Work Place Certification, the 
Criminal Records Check Certification, Contractor’s Certificate Regarding Non-Asbestos 
Containing Materials, District Rules and Regulations, Guarantee, and the Disabled Veteran 
Business Enterprises Certification, if applicable, within five ( 5 ) working days of the notice of 
award of the contract, or as otherwise requested in writing by the DISTRICT. It is understood that 
should bidder fail or refuse to return these documents as required by the DISTRICT, the bid 
security shall be forfeited to the DISTRICT.  The bidder further agrees that the work shall be 
commenced by the bidder, if awarded the contract, as per the date stated on the DISTRICT's Notice 
to Proceed and shall be completed by the bidder in the time specified by the DISTRICT.  
 

7. Communications conveying notice of award of the contract, requests for additional 
information or other correspondence should be addressed to the bidder at the address stated below. 
 

8. The name(s) of all persons interested in the bid as principals are as follows:  
______________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________ 
 

9. In submitting this bid, the bidder offers and agrees that if the bid is accepted, it will 
assign to DISTRICT all rights, title and interest in and to all causes of action it may have under 
Section 4 of the Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act 
(Business & Professions Code Section 16700, et seq.) arising from purchases of goods, materials, 
or services by the bidder for sale to the DISTRICT pursuant to the bid.  Such assignment shall be 
made and become effective at the time the DISTRICT tenders final payment under the contract.  
(Public Contract Code Section 7103.5; Government Code Section 4450, 4451 and 4552). 

 
10. The undersigned hereby warrants that the bidder has an appropriate license, License 

No. _________________, Class        , at the time of the bid opening, that such license entitles 
bidder to provide the work, that such license will be in full force and effect throughout the duration 
of performance of this Project.  Bidder shall be nonresponsive if the Bidder is not licensed as 
required by the DISTRICT at the time of the bid opening.  Any and all subcontractors to be 
employed by the undersigned shall have appropriate licenses at the time of the bid opening. 
 

11. The bidder hereby certifies that it is, and at all times during the performance of 
work hereunder shall be, in full compliance with the provisions of the Immigration Reform and 
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Control Act of 1986 ("IRCA") in the hiring of its employees, and the bidder shall indemnify, hold 
harmless and defend the DISTRICT against any and all actions, proceedings, penalties or claims 
arising out of the bidder's failure to comply strictly with the IRCA. 

 
12. It is understood and agreed that if requested by the DISTRICT, the bidder shall 

furnish a notarized financial statement, references, and other information required by the 
DISTRICT sufficiently comprehensive to permit an appraisal of bidder's ability to perform the 
Project. 
 

13. The undersigned hereby warrants that all work shall be completed within the 
specified time from the date specified in the Notice to Proceed issued by the District.  Time is of 
the essence.  The undersigned agrees that failure to complete the work within the time set forth 
herein will result in the imposition of liquidated damages for each consecutive calendar day of 
delay in the amount of Five Hundred Dollars ($500.00).  (Government Code Section 53069.85) 
 

14. The required noncollusion declaration properly notarized is attached as required by 
Public Contract Code Section 7106.  Bidder understands and agrees that failure to submit a 
completed and signed affidavit will render the bidder automatically nonresponsive. 
 

15. It is understood and agreed that all change order requests must be submitted in the 
form set forth in the Project Documents and pursuant to Article 59 of the General Conditions.  The 
amount of allowable charges submitted pursuant to a change order shall be limited to the charges 
allowed under Article 59 of the General Conditions.  Indirect, consequential and incidental costs, 
project management costs, extended home office and field office overhead, administrative costs 
and profit and other charges not specifically authorized under Article 59 of the General Conditions 
will not be allowed. 
 
 16. The Information Required of Bidder form has been fully completed and is attached 
hereto. 
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The undersigned hereby declares that all of the representations of this bid are made under 
penalty of perjury under the laws of the State of California.  
 
Individual Name:_ _____________________________                         __________  _________ 

Signed by: _________________________________________________________ 

Print Name: ________________________________________________________ 

Date: _____________________________________________________________ 

Business Address: ___________________________________________________ 

__________________________________________________________________ 

Telephone: ________________________________________________________ 

****************************************************************************** 
Partnership Name:_ _____________________________                         __________  _________

  Signed by: _________________________________________________________ 

Print Name: ________________________________________________________ 

Date: _____________________________________________________________ 

Business Address: ___________________________________________________ 

__________________________________________________________________ 

Telephone: ________________________________________________________ 

                    Other Partner(s): ____________________________________________________ 

****************************************************************************** 
Corporation Name:   ___________________________________________________________ 

(a                      Corporation1) 

Business Address: ___________________________________________________ 

__________________________________________________________________ 

Telephone:_________________________________________________________ 

Signed by: _________________________, President, Date: __________________ 

Print Name: _______________________, President 

Signed by: _________________________, Secretary, Date: __________________ 

Print Name: _______________________, Secretary 
[Seal] 

                     
     1 A corporation awarded the contract shall furnish evidence of its corporate existence and evidence that the officer 
signing the Agreement and bonds is duly authorized to do so. 
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Joint Venturer    Name: ______________________________________________________ 

Signed by: ______________________________________, Joint Venturer 

Print Name: __________________________________________________ 

Date: _______________________________________________________ 

Business Address: _____________________________________________ 

____________________________________________________________ 

Telephone: __________________________________________________ 
  

Other Parties to  If an individual: ______________________________________________ 
Joint Venture:       (Name) 

Signed by: ___________________________________________________ 

Print Name: __________________________________________________ 

Date: _______________________________________________________ 

Doing Business as: ___________________________________________; 

Business Address:_____________________________________________ 

____________________________________________________________ 

Telephone: __________________________________________________ 

If a Partnership: ______________________________________________ 
     (Name) 
Signed by: ____________________________________________, Partner 

Print Name: __________________________________________________ 

Date: _______________________________________________________ 

Business Address:_____________________________________________ 

____________________________________________________________ 

Telephone: __________________________________________________ 

If a Corporation: _____________________________________________ 
  (a _____________ Corporation) 

Signed By: ________________________________  Date: _____________ 

Print Name: __________________________________________________ 

Title:    ______________________________________________________ 

Date: _______________________________________________________ 

Business Address:_____________________________________________ 

____________________________________________________________ 

Telephone: __________________________________________________ 
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Bid Bond No.: _____ 
 

BID BOND 
 
 

KNOW ALL PERSONS BY THESE PRESENT, that we__________________ 
____________________________, as Principal, and _________________________________ as 
Surety, a California admitted surety insurer, are held and firmly bound unto the _Irvine Unified 
School DISTRICT, hereinafter called the DISTRICT, in the sum of TEN PERCENT (10%) OF 
THE ‘GRAND TOTAL BID AMOUNT’ FROM PAGE 1 OF THE BID FORM for the work 
described below for the payment of which sum in lawful money of the United States, well and 
truly to be made, we jointly and severally bind ourselves, our heirs, executors, administrators, 
successors and assigns. 
 
The condition of this obligation is such that whereas the Principal has submitted the accompanying 
bid dated          ________     , 20__, for:  

 
Bid No. 18/19-01MO, Unit Cost Pricing for Roofing. 
 
NOW, THEREFORE, if the Principal shall not withdraw said bid within the period 

specified therein after the opening of the same, or, if no period be specified, within sixty (60) days 
after said opening; and if the Principal is awarded the contract, and shall within the period specified 
therefore, or, if no period be specified, within five (5) working days after the notice of award of 
the contract, or as otherwise requested in writing by the DISTRICT, enter into a written contract 
with the DISTRICT, in accordance with the bid as accepted and give bonds with good and 
sufficient surety or sureties, as may be required for the faithful performance and proper fulfillment 
of such contract and for the payment for labor and materials used for the performance of the 
contract, furnish certificates and endorsements evidencing the required insurance is in effect and 
furnish and deliver to the DISTRICT the Workers’ Compensation Certificate, Drug-Free Work 
Place Certification, the Criminal Records Check Certification, Contractor’s Certificate Regarding 
Non-Asbestos Containing Materials, and the Disabled Veteran Business Enterprises Certification, 
if applicable, then the above obligation shall be void and of no effect, otherwise the bond amount 
shall be forfeited to the DISTRICT. 

 
Surety, for value received, hereby stipulates and agrees that no change, extension of time, 

alteration or addition to the terms of the contract or the call for bids, or to the work to be performed 
thereunder, or the specifications accompanying the same, shall in any way affect its obligation 
under this bond, and it does hereby waive notice of any such change, extension of time, alteration 
or addition to the terms of said contract or the call for bids, or to the work, or to the specifications. 
 

In the event suit is brought upon this bond by the DISTRICT and judgment is recovered, 
the Surety shall pay all costs incurred by the DISTRICT in such suit, including reasonable 
attorney's fees to be fixed by the court. 
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IN WITNESS HEREOF, the parties have executed this bond under their several seals this      
day of        , 20__, the name and corporate seal of each corporate party being hereto affixed and  
duly signed by its undersigned authorized representative. 
 
 
(Corporate Seal of    _________________________________ 
Principal, if     Principal (Proper Name of Bidder) 
Corporation) 
 

By:  ______________________________ 
Signature 

 
_________________________________ 

Print Name 
 

_________________________________ 
Title 

 
 
 
(Corporate Seal    _________________________________ 
of Surety)     Surety 
 
(Attach Attorney-in-Fact Certificate 
and Required Acknowledgements)  By:  ______________________________ 

Signature 
 

_________________________________ 
Print Name 

 
_________________________________ 

Title 
 

_________________________________ 
Address 

 
_________________________________ 

Telephone No. 
 

_________________________________ 
Facsimile No. 



   

Bid No. 18/19-01MO, Unit Cost Pricing for Roofing       1 | P a g e  
Information Required of Bidder 

 INFORMATION REQUIRED OF BIDDER 
 
The Bidder shall furnish all the following information.  Bidder shall carefully read and answer all 
questions to ensure completeness and accuracy.  Failure to comply with this requirement may 
cause rejection of the bid.  Additional sheets may be attached if necessary.  "You" or "your" as 
used herein refers to the bidder and any of its owners, officers, directors, shareholders, principals, 
responsible managing officer (RMO) or responsible managing employee (RME).  DISTRICT has 
discretion to request additional information depending on the Project. 
 
 (1) Bidder name and address (Post Office Box Number not sufficient): 

________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 

 (2) Telephone: ____________________________ Fax No.: ______________________ 
 Electronic Mail: __________________________________________________________ 
 
 (3) Individual _____ Partnership _____ Corporation _____ Joint Venture _____    (check one) 
 
 (4) Bidder’s License No.  _________________________       Class: _____________________
 License Expiration Date ____________________________________________________ 

Name of License holder ____________________________________________________ 
 

 (5) Have you ever been licensed under a different name or different license number?   
 Yes ____ No ____ If “Yes,” give name and license number.  

 ________________________________________________________________________ 

 ________________________________________________________________________ 

 _______________________________________________________________________. 

 
(6) Names and titles of all your owners, officers, principals, responsible managing officers and 
 responsible managing employees: 

___________________________________ ____________________________________ 
    Name        Title 

___________________________________ ____________________________________ 

___________________________________ ____________________________________ 

___________________________________ ____________________________________ 

(7) Number of years as a contractor in this type of construction work: __________________ 
________________________________________________________________________ 
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(8) Person who inspected work site: 
 

Name and Title: __________________________________________________________ 
 

Date of Inspection: ________________________________________________________ 
 
 (9) How many years experience have you had in school construction work?  
 

(a) as a general contractor? _______________________________________________ 
  
(b) as a subcontractor? __________________________________________________ 
 

(10) How many years experience have you had in public construction work?   
 

(a) as a general contractor? _______________________________________________ 
 
(b) as a subcontractor? __________________________________________________ 

 
(11) Have you ever been terminated from a school or any public construction project prior to 

the completion of the project?  Yes ____ No ____ If the answer is “Yes,” give dates, names 
and addresses of school/public agency and details.  _______________________________ 
________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

 
(12) Have you ever been barred from bidding on any school or public construction project?      

Yes ____ No ____ If the answer is “Yes,” give dates, names and addresses of school/public 
agency and details. ________________________________________________________ 
________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

 
(13) Have you ever defaulted on any school or public construction project that resulted in a 

claim to a surety?  Yes ____ No ____ If the answer is “Yes,” give dates, names and 
addresses of school/public agency and details.  __________________________________ 
________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 
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(14) Have you been assessed damages (i.e., liquidated damages) for any public construction 
project in the past ten (10) years? Yes ____ No ____ If the answer is “Yes,” give dates, 
names, and addresses of public agency and details. _______________________________ 
________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

 
(15) Have you ever brought any claim(s) against a public agency?  Yes ____ No ____ If the 

answer is “Yes,” please explain in detail name of public agency, nature of the claim and 
outcome.  _______________________________________________________________ 

 ________________________________________________________________________ 
 ________________________________________________________________________ 
 ________________________________________________________________________ 
 
(16) Have you ever failed to complete a school or public construction project in the last ten (10) 

years?        Yes ____ No ____ If the answer is “Yes,” provide name of public agency and 
details.__________________________________________________________________ 

 ________________________________________________________________________ 
 ________________________________________________________________________ 
 ________________________________________________________________________ 
 
(17) Have you been in litigation or arbitration or dispute of any kind on a question or questions 

relating to a public construction project during the past ten (10) years? Yes ____ No ____   
If the answer is “Yes,” provide name of public agency and details.___________________ 
________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

(18) List the names, addresses and telephone numbers of three Architects or Engineers whose 
jobs you have worked on in the past five (5) years. 

 
Name     Address           Telephone 
__________________________  _________________________        (___) _________ 

__________________________  _________________________       (___) _________ 

__________________________  _________________________       (___) _________ 
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(19) Do you now or have you ever had any direct or indirect business, financial or other 
connection with any officer, employee or consultant of the DISTRICT or Architect?   

 Yes ____ No ____ If so, please elaborate. 
________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

 
(20) List at least five (5) of your most recent school construction projects. 

(1)_____________________________________________________________________ 

(2)_____________________________________________________________________ 

(3)_____________________________________________________________________ 

(4)_____________________________________________________________________ 

(5)_____________________________________________________________________ 

 
(21) Are you currently under contract for another project? Yes ____ No ____ If the answer is 
 “Yes,” please provide the following information: 

 (a) Project Number 1: 

 Name of Project:  _________________________________________________________ 

 Detailed Description: ______________________________________________________ 

 ________________________________________________________________________ 

 Name of Project Owner: ____________________________________________________ 

 Contract Amount: _________________________________________________________ 

 Completion Date: _________________________________________________________ 

 (b) Project Number 2: 

 Name of Project:  _________________________________________________________ 

 Detailed Description: ______________________________________________________ 

 ________________________________________________________________________ 

 Name of Project Owner: ____________________________________________________ 

 Contract Amount: _________________________________________________________ 

 Completion Date: _________________________________________________________ 

 



   

Bid No. 18/19-01MO, Unit Cost Pricing for Roofing       5 | P a g e  
Information Required of Bidder 

 (c) Project Number 3: 

 Name of Project:  _________________________________________________________ 

 Detailed Description: ______________________________________________________ 

 ________________________________________________________________________ 

 Name of Project Owner: ____________________________________________________ 

 Contract Amount: _________________________________________________________ 

 Completion Date: _________________________________________________________ 

 (d) Project Number 4: 

 Name of Project:  _________________________________________________________ 

 Detailed Description: ______________________________________________________ 

 ________________________________________________________________________ 

 Name of Project Owner: ____________________________________________________ 

 Contract Amount: _________________________________________________________ 

 Completion Date: _________________________________________________________ 

 (e) Project Number 5: 

 Name of Project:  _________________________________________________________ 

 Detailed Description: ______________________________________________________ 

 ________________________________________________________________________ 

 Name of Project Owner: ____________________________________________________ 

 Contract Amount: _________________________________________________________ 

 Completion Date: _________________________________________________________ 

 
(22) Are there projects not listed above that will be undertaken during the duration of 
DISTRICT’s Project?  Yes _____ No _____ If the answer is “Yes,” please provide the following 
information: 
 
 (a) Project Number 1: 

 Name of Project:  _________________________________________________________ 

 Detailed Description: ______________________________________________________ 

 ________________________________________________________________________ 

 Name of Project Owner: ____________________________________________________ 

 Contract Amount: _________________________________________________________ 

 Completion Date: _________________________________________________________ 
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 (b) Project Number 2: 

 Name of Project:  _________________________________________________________ 

 Detailed Description: ______________________________________________________ 

 ________________________________________________________________________ 

 Name of Project Owner: ____________________________________________________ 

 Contract Amount: _________________________________________________________ 

 Completion Date: _________________________________________________________ 

 (c) Project Number 3: 

 Name of Project:  _________________________________________________________ 

 Detailed Description: ______________________________________________________ 

 ________________________________________________________________________ 

 Name of Project Owner: ____________________________________________________ 

 Contract Amount: _________________________________________________________ 

 Completion Date: _________________________________________________________ 

 (d) Project Number 4: 

 Name of Project:  _________________________________________________________ 

 Detailed Description: ______________________________________________________ 

 ________________________________________________________________________ 

 Name of Project Owner: ____________________________________________________ 

 Contract Amount: _________________________________________________________ 

 Completion Date: _________________________________________________________ 

 (e) Project Number 5: 

 Name of Project:  _________________________________________________________ 

 Detailed Description: ______________________________________________________ 

 ________________________________________________________________________ 

 Name of Project Owner: ____________________________________________________ 

 Contract Amount: _________________________________________________________ 

 Completion Date: _________________________________________________________ 
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(23) Additional information required:_____________________________________________ 
 ________________________________________________________________________ 
 ________________________________________________________________________ 
 ________________________________________________________________________ 
 ________________________________________________________________________ 

(24) List of References - Public construction projects of similar nature in a school/community 
college/university within the last five (5) years.  DISTRICT has discretion to require more 
than five (5) references. 

 
1. Name: __________________________________________________________________ 
 Address and Telephone: ____________________________________________________ 
 ________________________________________________________________________ 

Contact Person: ___________________________________________________________ 
Description of Project: _____________________________________________________ 
Dates of commencement and completion of Project: ______________________________ 
________________________________________________________________________ 
Contract Amount: _________________________________________________________ 
Architect: _______________________________________________________________ 
Architect’s Address and Telephone: ___________________________________________ 
________________________________________________________________________ 
DSA or public agency inspector: _____________________________________________ 
Address and Telephone: ____________________________________________________ 

________________________________________________________________________ 

2. Name: __________________________________________________________________ 
 Address and Telephone: ____________________________________________________ 
 ________________________________________________________________________ 

Contact Person: ___________________________________________________________ 
Description of Project: _____________________________________________________ 
Dates of commencement and completion of Project: ______________________________ 
________________________________________________________________________ 
Contract Amount: _________________________________________________________ 
Architect: _______________________________________________________________ 
Architect’s Address and Telephone: ___________________________________________ 
________________________________________________________________________ 
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DSA or public agency inspector: _____________________________________________ 
Address and Telephone:____________________________________________________ 
________________________________________________________________________ 

3. Name: __________________________________________________________________ 

 Address and Telephone: ____________________________________________________ 

 ________________________________________________________________________ 

Contact Person: ___________________________________________________________ 

Description of Project: _____________________________________________________ 

Dates of commencement and completion of Project: ______________________________ 

________________________________________________________________________ 

Contract Amount: _________________________________________________________ 

Architect: _______________________________________________________________ 

Architect’s Address and Telephone: ___________________________________________ 

________________________________________________________________________ 

DSA or public agency inspector: _____________________________________________ 

Address and Telephone: ____________________________________________________ 

________________________________________________________________________ 

4. Name: __________________________________________________________________ 

 Address and Telephone: ____________________________________________________ 

 ________________________________________________________________________ 

Contact Person: ___________________________________________________________ 

Description of Project: _____________________________________________________ 

Dates of commencement and completion of Project: ______________________________ 

________________________________________________________________________ 

Contract Amount: _________________________________________________________ 

Architect: _______________________________________________________________ 

Architect’s Address and Telephone: ___________________________________________ 

________________________________________________________________________ 

DSA or public agency inspector: _____________________________________________ 

 Address and Telephone:____________________________________________________ 

 ________________________________________________________________________ 
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5. Name: __________________________________________________________________ 

 Address and Telephone: ____________________________________________________ 

 ________________________________________________________________________ 

Contact Person: ___________________________________________________________ 

Description of Project: _____________________________________________________ 

Dates of commencement and completion of Project: ______________________________ 

________________________________________________________________________ 

Contract Amount: _________________________________________________________ 

Architect: _______________________________________________________________ 

Architect’s Address and Telephone: ___________________________________________ 

________________________________________________________________________ 

DSA or public agency inspector: _____________________________________________ 

 Address and Telephone: ____________________________________________________ 

 ________________________________________________________________________ 
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I certify and declare under penalty of perjury under the laws of the State of California that 
the foregoing responses to the Information Required of Bidder are true and correct.   
 

__________________________________________ 
Signature 

 
__________________________________________ 
Print Name 

 
__________________________________________ 
Title 
 
__________________________________________ 
Date 
 

Note: DISTRICT may wish to expand the scope of the “Information Required of Bidder” form 
and include additional questions. 
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 DESIGNATION OF SUBCONTRACTORS 
 
 

In compliance with the Subletting and Subcontracting Fair Practices Act  (Public Contract 
Code Section 4100 et. seq.) and any amendments thereof, each bidder shall set forth below:  (a) 
the name and the location of the place of business of each subcontractor who will perform work 
or labor or render service to the bidder (prime contractor) in or about the construction of the work 
or improvement to be performed under this contract or a subcontractor licensed by the State of 
California who, under subcontract to the bidder (prime contractor), specially fabricates and installs 
a portion of the work or improvement according to detailed drawings contained in the plans and 
specifications in an amount in excess of one-half of one percent of the bidder's (prime contractor's) 
total bid and (b) the portion of the work which will be done by each subcontractor.  The bidder 
(prime contractor) shall list only one subcontractor for each such portion as is defined by the bidder 
(prime contractor) in this bid. 
 

If a bidder (prime contractor) fails to specify a subcontractor or if a bidder (prime 
contractor) specifies more than one subcontractor for the same portion of work to be 
performed under the contract in excess of one-half of one percent of the bidder's (prime 
contractor's) total bid, bidder shall be deemed to have agreed that bidder is fully qualified 
to perform that portion, and that bidder alone shall perform that portion.  Violation of this 
requirement (including the procurement of a subcontractor for the Project if no 
subcontractor is specified) can result in the DISTRICT invoking the remedies of Public 
Contract Code Sections 4110 and 4111. 
 

No bidder (prime contractor) whose bid is accepted shall (a) substitute any subcontractor, 
(b) permit any subcontractor to be voluntarily assigned or transferred or allow it to be performed 
by any one other than the original subcontractor listed in the original bid, or (c) sublet or 
subcontract any portion of the work in excess of one-half of one percent of the bidder's (prime 
contractor's) total bid as to which the original bid did not designate a subcontractor, except as 
authorized in the Subletting and Subcontracting Fair Practices Act.  Subletting or subcontracting 
of any portion of the work in excess of one-half of one percent of the bidder's (prime contractor's) 
total bid as to which no subcontractor was designated in the original bid shall only be permitted in 
cases of public emergency or necessity, only after a finding reduced to writing as a public record 
of the DISTRICT awarding this contract setting forth the facts constituting the emergency or 
necessity. 
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Type of trade, labor, 
or service 

Name & License No. 
of Subcontractor  
License Expiration 
Date (Indicate if a 
Disabled Veteran 
Business Enterprise) 
 

Complete Address 
(Name of City Not 
Sufficient) and 
Telephone No. 

DIR Registration No. 

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 

   

 
 
 Bidder agrees that within twenty-four (24) hours of the bid opening, Bidder shall provide 
the DISTRICT with the license number (if applicable), expiration date of license, complete address 
and telephone numbers of each listed subcontractor if such information is not available at the time 
of the bid opening. 
 
                                                        
Dated:  __________________  __________________________________________ 
      Name of Bidder 
 

By: ______________________________________ 
        (Signature of Bidder) 

Print Name: ________________________________ 
 

Address: __________________________________ 
 

__________________________________________ 
 

__________________________________________ 
 

Telephone: ________________________________ 
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NONCOLLUSION DECLARATION TO BE EXECUTED BY 
BIDDER AND SUBMITTED WITH BID 

(Public Contract Cod Section 7106) 
 

The undersigned declares: 
 
I am the  [Title] of                   [Name of 
Company], the party making the foregoing bid. 
 
The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 
association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder 
has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The 
bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or 
anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, 
directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid 
price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid 
price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, 
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, to any corporation, partnership, company, 
association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive 
or sham bid, and has not paid, and will not pay, any person or entity for such purpose. 
 
Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint 
venture, limited liability company, limited liability partnership, or any other entity, hereby represents 
that he or she has full power to execute, and does execute, this declaration on behalf of the bidder. 
 

I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct and that this declaration is executed on ____________________ [Date], at 
___________________ [City], _______________ [State]. 

 
 
 
 

Signature 

 

Print Name 
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SAMPLE AGREEMENT 
 
 
THIS AGREEMENT, dated the __ day of ________, 2019, in the County of Orange, State of 
California, is by and between Irvine Unified School District, (hereinafter referred to as 
"DISTRICT"), and ________________________, (hereinafter referred to as "CONTRACTOR").  
 

The DISTRICT and the CONTRACTOR, for the consideration stated herein, agree as 
follows: 
 

1.   CONTRACTOR agrees to complete the Project known as Bid No. 18/19-01MO, 
Unit Cost Pricing for Roofing from_____________ through _____________ according to all the 
terms and conditions set forth in the Project Documents, including but not limited to the Notice 
Calling For Bids, Information for Bidders, Bid Form, Bid Security, Bid Bond, Designation of 
Subcontractors, Information Required of Bidder, all prequalification forms submitted pursuant to 
Public Contract Code Section 20111.5, if any, Noncollusion Declaration, Payment Bond, Faithful 
Performance Bond, Tobacco Use Policy, Workers' Compensation Certificate, Drug-Free 
Workplace Certification, Contractor’s Certificate Regarding Non-Asbestos Containing Materials, 
Criminal Records Check Certification, District Rules and Regulations, Guarantee, Escrow 
Agreement, if applicable, Determination Of Limited Contact by Employees of Contractor, 
Department of Justice, Extract of Public Works Contract Award, Disabled Veteran Business 
Enterprises Certification, if applicable, Change Orders, Shop Drawing Transmittals, Insurance 
Certificates and Endorsements, W9, General Conditions, Scope of Work, Specifications, 
Drawings, if any, Supplemental Conditions, if any, Special Conditions, if any, and any and all 
modifications, addenda and amendments thereto by this reference incorporated herein.  The Project 
Documents are complementary, and what is called for by any one shall be as binding as if called 
for by all. 
 
 2. CONTRACTOR shall perform within the time set forth in Paragraph 4 of this 
Agreement everything required to be performed, and shall provide, furnish and pay for all the 
labor, materials, necessary tools, expendable equipment, and all taxes, utility and transportation 
services required for construction of the Project.  All of said work shall be performed and 
completed in a good workmanlike manner in strict accordance with the drawings, specifications 
and all provisions of this Agreement as hereinabove defined and in accordance with applicable 
laws, codes, regulations, ordinances and any other legal requirements governing the Project.  The 
CONTRACTOR shall be liable to the DISTRICT for any damages arising as a result of a failure 
to fully comply with this obligation, and the CONTRACTOR shall not be excused with respect to 
any failure to so comply by any act or omission of the Architect, Engineer, Inspector, Division  of 
State Architect, or representative of any of them, unless such act or omission actually prevents the 
CONTRACTOR from fully complying with the requirements of the Project Documents, and unless 
the CONTRACTOR protests at the time of such alleged prevention that the act or omission is 
preventing the CONTRACTOR from fully complying with the Project Documents.  Such protest 
shall not be effective unless reduced to writing and filed with the DISTRICT within three (3) 
working days of the date of occurrence of the act or omission preventing the CONTRACTOR from 
fully complying with the Project Documents. 
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3. DISTRICT shall pay to the CONTRACTOR, as full consideration for the faithful 
performance of this Agreement, subject to any additions or deductions as provided in the Project 
Documents, the sum NOT TO EXCEED _________________________________________, 
purchase orders to be processed as work is scheduled throughout the year with each requiring 
bonding and insurance per the contract. 

 
4. The initial term of the Agreement is July 1, 2019 through June 30, 2020.  Term of 

the Agreement may be extended upon mutual consent of District and successful bidder(s) and the 
approval of the DISTRICT’s Governing Board, for an additional four (4) one (1) year periods in 
accordance with provisions contained in the Education Code section 17596 (K-12).  The maximum 
term of the Agreement is five (5) years. 

 
5. The work shall be commenced as specified.  The DISTRICT reserves the right in 

its sole discretion to utilize other roofing contractors for work required by the DISTRICT.     
 

6. Time is of the essence.  If the work is not completed in accordance with Paragraph 
4 above, it is understood that the DISTRICT will suffer damage.  It being impractical and infeasible 
to determine the amount of actual damage, in accordance with Government Code Section 
53069.85, it is agreed that CONTRACTOR shall pay to DISTRICT as fixed and liquidated 
damages, and not as a penalty, the sum of  Five hundred Dollars ($ 500.00 ) for each calendar 
day of delay until work is completed and accepted.    Time extensions may be granted by the 
DISTRICT as provided in Article 63 of the General Conditions.  Liquidated damages shall be 
imposed as set forth in Article 63 of the General Conditions. 

 
7.   Termination for Cause or Nonappropriation. In the event CONTRACTOR defaults 

in the performance of the Agreement as set forth in General Conditions Article 13(a) or if there is 
a nonappropriation of funds or insufficient funds as set forth in General Conditions Article 13(d), 
then this Agreement shall terminate or be suspended as set forth in General Conditions Article 13.   

 
  Termination for Convenience.  DISTRICT has discretion to terminate this 
Agreement at any time and require CONTRACTOR to cease all work on the Project by providing 
CONTRACTOR written notice of termination specifying the desired date of termination.  Upon 
receipt of written notice from DISTRICT of such termination for DISTRICT’s convenience, 
CONTRACTOR shall: 

 
  (i) Cease operations as directed by DISTRICT in the notice; 
 
  (ii) Take any actions necessary, or that DISTRICT may direct, for the  
  protection and preservation of the work; and  
 
  (iii) Not terminate any insurance provisions required by the Project  
  Documents. 
 

 In case of such termination for DISTRICT’s convenience, CONTRACTOR shall be 
entitled to receive payment from DISTRICT for work satisfactorily executed and for proven loss 
with respect to materials, equipment, and tools, including overhead and profit for that portion of 
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the work completed.  In the case of Termination for Convenience, DISTRICT shall have the right 
to accept assignment of subcontractors.  The foregoing provisions are in addition to and not in 
limitation of any other rights or remedies available to the DISTRICT. 
 
 8.    Hold Harmless and Indemnification.  To the fullest extent permitted by law, the 
CONTRACTOR, at the CONTRACTOR’s sole cost and expense, agrees to fully defend, 
indemnify and hold harmless, the DISTRICT, including but not limited to any of its governing 
board members, officers, employees and agents, from and against any and all claims, actions, 
demands, costs, judgments, liens, penalties, liabilities, damages, losses, anticipated losses of 
revenues, and expenses, including any fees of accountants, attorneys or other professionals, arising 
out of, in connection with, resulting from or related to, or claimed to be arising out of, in connection 
with, resulting from or related to any act or omission by the CONTRACTOR or any of its officers, 
agents, employees, subcontractors, sub-subcontractors, any person performing any of the work 
pursuant to a direct or indirect contract with the CONTRACTOR or individual entities comprising 
the CONTRACTOR, in connection with or relating to, or claimed to be in connection with or 
relating to the work, this Agreement, or the Project, including but not limited to any costs or 
liabilities arising out of or in connection with: 
 

(a) failure to comply with any applicable law, statute, code, ordinance, regulation, 
permit or orders; 

(b) any misrepresentation, misstatement or omission with respect to any statement 
made in the Project Documents or any document furnished by the CONTRACTOR 
in connection therewith; 

(c) any breach of duty, obligation or requirement under the Project Documents; 
(d) any failure to coordinate the work of other contractors; 
(e) any failure to provide notice to any party as required under the Project Documents; 
(f) any failure to act in such a manner as to protect the DISTRICT and the Project from 

loss, cost, expense or liability; or 
(g) any failure to protect the property of any utility company or property owner. 
 

This indemnity shall survive termination of the contract or final payment thereunder.  This 
indemnity is in addition to any other rights or remedies which the DISTRICT may have under the 
law or under the Project Documents.  In the event of any claim or demand made against any party 
which is entitled to be indemnified hereunder, the DISTRICT may in its sole discretion reserve, 
retain or apply any monies due to the CONTRACTOR under the Project Documents for the 
purpose of resolving such claims; provided, however, that the DISTRICT may release such funds 
if the CONTRACTOR provides the DISTRICT with reasonable assurance of protection of the 
DISTRICT’s interests.  The DISTRICT shall in its sole discretion determine whether such 
assurances are reasonable. 
 

9. CONTRACTOR shall take out, prior to commencing the work, and maintain, 
during the life of this Agreement, and shall require all subcontractors, if any, whether primary or 
secondary, to take out and maintain the insurance coverages set forth below and in Articles 16, 17, 
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18 and 19 of the General Conditions. CONTRACTOR agrees to provide all evidences of coverage 
required by DISTRICT including certificates of insurance and endorsements.    

 
a. CONTRACTOR shall, at CONTRACTOR’s sole cost and expense, 

maintain in full force and effect the following insurance coverages from a California 
licensed insurer with an A, VIII, or better rating from A.M. Best or an approved self-
insurance program, sufficient to cover any claims, damages, liabilities, costs and expenses 
(including attorney fees) arising out of or in connection with CONTRACTOR’s fulfillment 
of the obligations under this AGREEMENT: 

      (i) Comprehensive General Liability Insurance, including bodily 
injury, property damage and contractual liability with minimum limits set 
by the DISTRICT. The policy may not contain an exclusion for sexual 
molestation or abuse coverage, may be waived by the DISTRICT. 

       (1) General Aggregate    $2,000,000 
       (2) Each Occurrence         $1,000,000 
       (3) Products/Completed Operations       $1,000,000 
       (4) Personal and Advertising Injury       $1,000,000 
       (5) Damage to Rented Premises        $50,000 
       (6) Medical Expense (any one person)   $5,000   

      (ii) Umbrella (excess) liability insurance coverage with a limit of 
$3,000,000, unless waived by the DISTRICT.  The policy may not contain 
an exclusion for sexual molestation or abuse coverage, may be waived by 
the DISTRICT. 

      (iii) Business Automobile Liability Insurance for owned, scheduled, 
non-owned, or hired automobiles with a combined single limit not less than 
$1,000,000 per occurrence. (Required only if the CONTRACTOR drives 
on behalf of the DISTRICT in the course of performing Services.) 

      (iv) Professional Liability Insurance with a limit of $1,000,000 per 
occurrence, unless waived by the DISTRICT and if applicable. 

     (v) Workers’ Compensation and Employers Liability Insurance in a 
form and amount covering CONTRACTOR’s full liability under the 
California Workers’ Compensation Insurance and Safety Act and in 
accordance with applicable state and federal laws.  The policy shall be 
endorsed with the insurer’s waiver of rights of subrogation against the 
DISTRICT. 

It should be expressly understood, however, that the coverage and limits 
referred to under a., b., c., and d. above shall not in any way limit the liability 
of the CONTRACTOR. 

b. No later than five (5) days from execution of this AGREEMENT by the 
DISTRICT and CONTRACTOR, and prior to commencing the Services under this 
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AGREEMENT, CONTRACTOR shall provide DISTRICT with certificates of insurance 
evidencing all coverages and endorsements required hereunder. 

CONTRACTOR shall provide prior written notice to the DISTRICT thirty (30) 
days in advance of any non-renewal, cancellation, or modification of the required 
insurance.  The certificates of insurance providing the coverages referred to in clauses (i) 
and (ii) above shall name DISTRICT, its Governing Board, officers, and employees, as 
additional insureds with appropriate endorsements.  In addition, the certificates of 
insurance shall include a provision stating “Such insurance as is afforded by this policy 
shall be primary, and any insurance carried by DISTRICT shall be excess and 
noncontributory.” Failure to maintain the above mentioned insurance coverages shall be 
cause for termination of this AGREEMENT 

 
Insurance Covering Special Hazards:  The following special hazards shall be 

covered by rider or riders to above-mentioned public liability insurance or property damage 
insurance policy or policies of insurance, or by special policies of insurance in amounts as 
follows: 
 

Automotive and truck where operated in amounts as above 
 

Material hoist where used in amounts as above 
 

     10.  Public Contract Code Section 22300 permits the substitution of securities for any 
retention monies withheld by the DISTRICT to ensure performance under this Agreement.  At the 
request and expense of the CONTRACTOR, securities equivalent to the monies withheld shall be 
deposited with the DISTRICT, or with a state or federally chartered bank in California as the 
escrow agent, who shall then pay such monies to the CONTRACTOR.  The DISTRICT retains the 
sole discretion to approve the bank selected by the CONTRACTOR to serve as escrow agent.  
Upon satisfactory completion of the Agreement, the securities shall be returned to the 
CONTRACTOR.  Securities eligible for investment shall include those listed in Government Code 
Section 16430 or bank or savings and loan certificates of deposit.  The CONTRACTOR shall be 
the beneficial owner of any securities substituted for monies withheld and shall receive any interest 
thereon. 
 

In the alternative, under Section 22300, the CONTRACTOR may request DISTRICT to 
make payment of earned retention monies directly to the escrow agent at the expense of the 
CONTRACTOR.  Also at the CONTRACTOR's expense, the CONTRACTOR may direct 
investment of the payments into securities, and the CONTRACTOR shall receive interest earned 
on such investment upon the same conditions as provided for securities deposited by 
CONTRACTOR.  Upon satisfactory completion of the Agreement, CONTRACTOR shall receive 
from the escrow agent all securities, interest and payments received by escrow agent from 
DISTRICT pursuant to the terms of Section 22300.   

 
 11. If CONTRACTOR is a corporation, the undersigned hereby represents and 
warrants that the corporation is duly incorporated and in good standing in the State of California, 
and that _______________________, whose title is _______________________, is authorized to 
act for and bind the corporation. 
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 12. Each and every provision of law and clause required by law to be inserted in this 
Agreement shall be deemed to be inserted herein and the Agreement shall be read and enforced as 
though it were included herein, and if through mistake or otherwise any such provision is not 
inserted, or is not currently inserted, then upon application of either party the Agreement shall 
forthwith be physically amended to make such insertion or correction. 
 
 13. This Agreement constitutes the entire agreement of the parties.  No other 
agreements, oral or written, pertaining to the work to be performed, exists between the parties.  
This Agreement can be modified only by an amendment in writing, signed by both parties and 
pursuant to action of the Governing Board of the District.  This Agreement shall be governed by 
the laws of the State of California. 
 

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed. 
 
 
IRVINE UNIFIED SCHOOL DISTRICT  CONTRACTOR 
 
 
By:                             ______                             By: ________________________________    
Signature                  Signature 
 
____________________________________ ____________________________________ 
Print Name      Print Name 
 
____________________________________ ____________________________________ 
Title        Title 
 
____________________________________ ____________________________________
Date       Date      
            
Irvine Unified School District    ____________________________________ 
Board Approval Date     Contractor’s License No. 
 
____________________________________ ____________________________________ 
        Tax ID No. 
        (Corporate Seal of Contractor, 
        if corporation)  
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 PAYMENT BOND 
 
 
KNOW ALL PERSONS BY THESE PRESENT:   
 

WHEREAS, the Irvine Unified School District of Orange County, California ("hereinafter 
referred to as DISTRICT"), has awarded to _________________________________ (hereinafter 
referred to as the "Contractor/Principal") a contract for the work described as Bid No. 18/19-
01MO, Unit Cost Pricing for Roofing; 
 

WHEREAS, said Contractor/Principal is required by Division 3, Part IV, Title XV, Chapter 
7 (commencing at Section 3247) of the California Civil Code to furnish a bond in connection with 
said contract; 
 

NOW, THEREFORE, we, the Contractor/Principal and                                                 , as 
Surety, a California admitted surety insurer, are held firmly bound unto the DISTRICT for one 
hundred percent (100%) of the total amount payable by the DISTRICT under the terms of the 
contract awarded by the DISTRICT to the Contractor/Principal lawful money of the United States 
of America for the payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Contractor/Principal, 
his/her or its heirs, executors, administrators, successors, or assigns, or a subcontractor, shall fail 
to pay any person or persons named in Civil Code Section 3181 or fail to pay for any materials, or 
other supplies, used in, upon, for, or about the performance of the work contracted to be done, or 
for any work or labor thereon of any kind, or for amounts due under the Unemployment Insurance 
Code, with respect to work or labor thereon of any kind, or shall fail to deduct, withhold, and pay 
over to the Employment Development Department, any amounts required to be deducted, 
withheld, and paid over by Section 13020 of the Unemployment Insurance Code with respect to 
work and labor thereon of any kind, then said Surety will pay for the same, in or to an amount not 
exceeding the amount hereinabove set forth, and also will pay in case suit is brought upon this 
bond, such reasonable attorney's fees as shall be fixed by the court, awarded and taxed as provided 
in Division 3, Part IV, Title XV, Chapter 7 (commencing at Section 3247) of the California Civil 
Code. 
 

This bond shall inure to the benefit of any of the persons named in Section 3181 of the 
California Civil Code, so as to give a right of action to such person or their assigns in any suit 
brought upon this bond. 
 

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or 
released from the obligation of the bond by any change, extension of time for performance, 
addition, alteration or modification in, to, or of any contract, plans, specifications, or agreement 
pertaining or relating to any scheme or work of improvement hereinabove described or pertaining 
or relating to the furnishing of labor, materials, or equipment therefore, nor by any change or 
modification of any terms of payment or extension of the time for any payment pertaining or 
relating to any scheme or work of improvement hereinabove described, nor by any rescission or 
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attempted rescission of the contract, agreement or bond, nor by any conditions precedent or 
subsequent in the bond attempting to limit the right of recovery of claimants otherwise entitled to 
recover under any such contract or agreement or under the bond, nor by any fraud practiced by 
any person other than the claimant seeking to recover on the bond and that this bond be construed 
most strongly against the Surety and in favor of all persons for whose benefit such bond is given, 
and under no circumstances shall Surety be released from liability to those for whose benefit such 
bond has been given, by reason of any breach of contract between the DISTRICT and original 
contractor or on the part of any obligee named in such bond, but the sole conditions of recovery 
shall be that claimant is a person described in Section 3110 and 3112 of the California Civil Code, 
and has not been paid the full amount of his/her or its claim and that Surety does hereby waive 
notice of any such change, extension of time, addition, alteration or modification herein mentioned. 
 

Any claims under this bond may be addressed to: 
 
____________________________________________ (Name and address of Surety) 
 
____________________________________________ (Name and address of agent or 

    representative in California, 
____________________________________________   if different from above) 
 
____________________________________________ (Telephone and facsimile number of 

     Surety or agent or representative 
____________________________________________ in California) 
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IN WITNESS HEREOF, we have here to set our hands and seals on this       day of 
________________, 20__. 
 
 
CORPORATE SEAL, IF    ____________________________________ 
APPLICABLE, AND NOTARIAL   Contractor/Principal       
ACKNOWLEDGEMENT OF  
CONTRACTOR     By: 
_________________________________ 

 Signature 
 

 ____________________________________ 
 Print Name and Title 
 
 

 
SEAL AND NOTARIAL     
ACKNOWLEDGEMENT OF    
SURETY                 
        
___________________________________  ____________________________________ 
       Surety 
___________________________________   
       By: ________________________________ 
___________________________________   Signature 
        
       ____________________________________ 
(Mailing Address, Telephone and    Print Name and Title 
Facsimile No. of Surety)       
 
___________________________________ 
 
___________________________________ 
 
___________________________________ 
 
 
(Attach Attorney-in-Fact Certificate and  
Required Acknowledgement) 
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 FAITHFUL PERFORMANCE BOND 
  
KNOW ALL PERSONS BY THESE PRESENT:   
 

WHEREAS, the Irvine Unified School District of Orange County, California (hereinafter 
referred to as "DISTRICT"), awarded to ______________________________________, 
(hereinafter referred to as the "Contractor/Principal") the contract for the work described as Bid 
No. 18/19-01MO, Unit Cost Pricing for Roofing;  

 
WHEREAS, said Contractor/Principal is required under the terms of said contract to 

furnish a bond for the faithful performance of said contract which contract is incorporated herein 
by reference; 
 

NOW, THEREFORE, we the undersigned Contractor, as Principal, and Surety, a 
California  admitted surety insurer are held and firmly bound to the DISTRICT for one hundred 
percent (100%) of the total amount payable by the DISTRICT under the terms of the contract 
awarded by the DISTRICT to the Contractor/Principal, lawful money of the United States of 
America, for payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators and successors, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the hereby bonded 
Contractor/Principal, its heirs, executors, administrators, successors, or assigns, shall in all things 
stand to and abide by and well and truly keep and perform all the undertakings, terms, covenants, 
conditions, and agreements in the said contract which is attached hereto and incorporated herein 
by reference and any alteration and/or amendments thereof, made as therein provided, including, 
but not limited to, the provisions regarding contract duration and liquidated damages, all within 
the time and in the manner therein designated in all respects according to their true intent and 
meaning, then this obligation shall become null and void; otherwise, it shall be and remain in full 
force and effect. 
 

As a condition precedent to the satisfactory completion of the contract, the above obligation 
shall hold good for a period of One (1) years after the acceptance of the work by DISTRICT, 
during which time if Contractor/Principal shall fail to make full, complete, and satisfactory repair 
and replacements and totally protect the DISTRICT from loss or damage made evident during the 
period of One (1) years from the date of completion of the work, and resulting from or caused by 
defective materials or faulty workmanship, the above obligation in penal sum thereof shall remain 
in full force and effect.  The obligation of Surety hereunder shall continue so long as any obligation 
of Contractor remains. 
 

Whenever Contractor/Principal shall be, and is declared by the DISTRICT to be, in default 
under the contract, the DISTRICT having performed the DISTRICT's obligations thereunder, the 
Surety shall promptly remedy the default, or shall promptly: 
 

1. Complete the contract in accordance with its terms and conditions; or 
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2. Obtain a bid or bids for completing the contract in accordance with its terms 
and conditions, and upon determination by Surety of the lowest responsive and responsible 
bidder, arrange for a contract between such bidder and the DISTRICT, and make available 
as work progresses  sufficient funds to pay the cost of completion less the balance of the 
contract price, but not exceeding, including other costs and damages for which Surety may 
be liable hereunder, the amount set forth above   The term "balance of the contract price" 
as used in this paragraph shall mean the total amount payable to Contractor/Principal by 
the DISTRICT under the contract and any modifications thereto, less the amount 
previously properly paid by the DISTRICT to the Contractor/Principal. 

 
Surety expressly agrees that the DISTRICT may reject any contractor or subcontractor 

which may be proposed by Surety in fulfillment of its obligations in the event of default by the 
Principal.  Surety shall not utilize Contractor/Principal in completing the contract nor shall Surety 
accept a bid from Contractor/Principal for completion of the work if the DISTRICT, when 
declaring the Contractor/Principal in default, notifies Surety of the DISTRICT's objection to 
Contractor's/Principal's further participation in the completion of the work. 
 

No right of action shall accrue on this bond to or for the use of any person or corporation 
other than the DISTRICT named herein or the successors or assigns of the DISTRICT.  Any suit 
under this bond must be instituted within the applicable statute of limitations period. 
 

FURTHER, the said Surety, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration or modification of the Project documents, or of the work to be 
performed thereunder, shall in any way affect its obligations on this bond; and it does hereby waive 
notice of any change, extension of time, alteration or modification of the Project documents or of 
work to be performed thereunder. 
 

Contractor/Principal and Surety agree that if the DISTRICT is required to engage the 
services of an attorney in connection with the enforcement of this bond, each shall pay 
DISTRICT's reasonable attorney's fees and costs incurred, with or without suit, in addition to the 
above amount. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this ______ day of 
______________, 20__.   
 
CORPORATE SEAL, IF   ____________________________________ 
APPLICABLE, AND NOTARIAL  Contractor/Principal 
ACKNOWLEDGEMENT OF    
CONTRACTOR    By: __________________________________ 

Signature 
 

_____________________________________ 
Print Name and Title 
 

 
 
SEAL AND NOTARIAL    
ACKNOWLEDGEMENT OF   
SURETY              
       
______________________________ _____________________________________ 
      Surety 
______________________________  
      By: __________________________________ 
______________________________  Signature 
                                   
(Mailing Address, Telephone   _____________________________________  
No. and Facsimile No. of Surety)  Print Name and Title    
          
___________________________________ 
 
___________________________________ 
 
___________________________________ 
 
 
(Attach Attorney-in-Fact Certificate 
and Required Acknowledgement) 



   

Bid No. 18/19-01MO, Unit Cost Pricing for Roofing   1 | P a g e  
Workers' Compensation Certificate        

  WORKERS' COMPENSATION CERTIFICATE 
 
Labor Code Section 3700. 
 

"Every employer except the state shall secure the payment of compensation in one or more 
of the following ways: 

(a)  By being insured against liability to pay compensation in one or more insurers duly 
authorized to write compensation insurance in this state. 

(b) By securing from the Director of Industrial Relations a certificate of consent to self-
insure either as an individual employer or as one employer in a group of employers, which may be 
given upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-
insure and to pay any compensation that may become due to his or her employees. 

(c) For any county, city, city and county, municipal corporation, public district, public 
agency or any  political subdivision of the state, including each member of a pooling arrangement 
under a joint exercise of powers agreement (but not the state itself), by securing from the Director 
of Industrial Relations a certificate of consent to self-insure against workers' compensation claims, 
which certificate may be given upon furnishing proof satisfactory to the director of ability to 
administer workers' compensation claims properly, and to pay workers' compensation claims that 
may become due to its employees.  On or before March 31, 1979, a political subdivision of the 
state which, on December 31, 1978, was uninsured for its liability to pay compensation, shall file 
a properly completed and executed application for a certificate of consent to self-insure against 
workers' compensation claims.  The certificate shall be issued and be subject to the provisions of 
Section 3702."  
 

I am aware of the provisions of Labor Code Section 3700 which require every employer to 
be insured against liability for workers' compensation or to undertake self-insurance in accordance 
with the provisions of that code, and I will comply with such provisions before commencing the 
performance of the work of this contract. 

____________________________________  
      Name of the Contractor 
 

By: _________________________________ 
Signature 

 
____________________________________ 
Print Name     
____________________________________ 
Title 

 
____________________________________ 
Date 
 

 
 
(In accordance with Article 5 [commencing at Section 1860], Chapter 1, Part 7, Division 2 of the 
Labor Code, the above certificate must be signed and filed with the awarding body prior to 
performing any work under the contract.) 
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 DRUG-FREE WORKPLACE CERTIFICATION 
 
 
This Drug-Free Workplace Certification is required pursuant to Government Code Sections 8350, 
et seq., the Drug-Free Workplace Act of 1990.  The Drug-Free Workplace Act of 1990 requires 
that every person or organization awarded a contract for the procurement of any property or 
services from any State agency must certify that it will provide a drug-free workplace by doing 
certain specified acts.  In addition, the Act provides that each contract awarded by a State agency 
may be subject to suspension of payments or termination of the contract, and the contractor may 
be subject to debarment from future contracting, if the state agency determines that specified acts 
have occurred. 
 
Pursuant to Government Code Section 8355, every person or organization awarded a contract from 
a State agency shall certify that it will provide a drug-free workplace by doing all of the following: 
 

a) publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensation, possession or use of a controlled substance is prohibited in the person's 
or organization's workplace and specifying actions which will be taken against employees for 
violations of the prohibition; 
 

b) establishing a drug-free awareness program to inform employees about all of the 
following: 
 

1) the dangers of drug abuse in the workplace; 
 

2) the person's or organization's policy of maintaining a drug-free workplace;  
 

3) the availability of drug counseling, rehabilitation and employee-assistance 
programs; 

 
4) the penalties that may be imposed upon employees for drug abuse 

violations; 
 

c) requiring that each employee engaged in the performance of the contract  be given 
a copy of the statement required by subdivision (a) and that, as a condition of employment on the 
contract, the employee agrees to abide by the terms of the statement. 
 
I, the undersigned, agree to fulfill the terms and requirements of Government Code Section 8355 
listed above and will publish a statement notifying employees concerning (a) the prohibition of 
controlled substance at the workplace, (b) establishing a drug-free awareness program, and (c) 
requiring that each employee engaged in the performance of the contract be given a copy of the 
statement required by Section 8355(a) and requiring that the employee agree to abide by the terms 
of that statement.  
 
I also understand that if the DISTRICT determines that I have either (a) made a false certification 
herein, or (b) violated this certification by failing to carry out the requirements of Section 8355, 
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that the contract awarded herein is subject to suspension of payments, termination, or both.  I 
further understand that, should I violate the terms of the Drug-Free Workplace Act of 1990, I may 
be subject to debarment in accordance with the requirements of Section 8350, et seq. 
 
I acknowledge that I am aware of the provisions of Government Code Section 8350, et seq. and 
hereby certify that I will adhere to the requirements of the Drug-Free Workplace Act of 1990. 
 
 
 

____________________________________ 
NAME OF CONTRACTOR 

 
____________________________________ 
Signature 

 
____________________________________ 
Print Name 

 
____________________________________ 
Title 

 
____________________________________
Date 
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CONTRACTOR’S CERTIFICATE REGARDING 
NON-ASBESTOS CONTAINING MATERIALS 

 
Per Article 69 of the General Conditions. 
 
Certification for __________________________________________________________from 
_____________________ through ______________.  We hereby certify that no Asbestos, or 
Asbestos Containing Materials shall be used in this Project or in any tools, devices, clothing, or 
equipment used to affect the ___________ which we have installed in the Irvine Unified School 
District.  
 

(a) The Contractor further certifies that he/she has instructed his/her employees with 
respect to the above mentioned standards, hazards, risks and liabilities. 

(b) Asbestos and/or asbestos containing material shall be defined as all items containing 
but not limited to chrysotile, corcidolite, amosite, anthopyllite, tremolite and actinolite. 

(c) Any or all material containing greater than one-tenth of one percent (.1%) asbestos 
shall be defined as asbestos containing material. 

(d) Any disputes involving the question of whether or not material contains asbestos shall 
be settled by electron microscopy.  The costs of any such tests shall be paid by the 
Contractor if the material is found to contain asbestos. 

(e) All work or materials found to contain asbestos or work or material installed with 
asbestos containing equipment will be immediately rejected and this work will be 
removed at no additional cost to the District.  

       
         
 ___________________   ___________________________________ 
 Date     Name of Contractor 
 
       By:  _______________________________ 
        Signature 
 
       ___________________________________ 
       Print Name 
 
       ___________________________________ 
       Title 
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TOBACCO USE POLICY 
 

IRVINE UNIFIED SCHOOL DISTRICT 
Irvine, California 

 
 
 
In the interest of public health, the Irvine Unified School District provides a tobacco-free 
environment. Smoking or the use of any tobacco products are prohibited in buildings and vehicles, 
and on any property owned, leased or contracted for, by the District.  Failure to abide with this 
requirement could result in the termination of this contract. 
 
I acknowledge that I am aware of Tobacco Use Policy and hereby certify that I and my employees 
will adhere to the requirements of the policy. 
 
 
 
 

Name of Bidder 
 
 
 

Signature 
 
 
 

Date 
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NOTICE TO CONTRACTORS REGARDING CRIMINAL RECORDS CHECK 
(EDUCATION CODE SECTION 45125.1) 

 
 Education Code Section 45125.1 provides that if the employees of any entity that has a 
contract with a school district may have any contact with pupils, those employees shall submit or 
have submitted their fingerprints in a manner authorized by the Department of Justice together 
with a fee determined by the Department of Justice to be sufficient to reimburse the Department 
for its costs incurred in processing the application. 
 
 The Department of Justice shall ascertain whether the individual whose fingerprints were 
submitted to it has been arrested or convicted of any crime insofar as that fact can be ascertained 
from information available to the Department.  When the Department of Justice ascertains that an 
individual whose fingerprints were submitted to it has a pending criminal proceeding for a violent 
felony listed in Penal Code Section 1192.7(c), or has been convicted of such a felony, the 
Department shall notify the employer designated by the individual of the criminal information 
pertaining to the individual.  The notification shall be delivered by telephone and shall be 
confirmed in writing and delivered to the employer by first-class mail. 
 
 The contractor shall not permit an employee to come in contact with pupils until the 
Department of Justice has ascertained that the employee has not been convicted of a violent 
or serious felony.  The contractor shall certify in writing to the governing board of the school 
district that none of its employees who may come in contact with pupils have been convicted 
of a violent or serious felony.   
 
 Penal Code Section 667.5(c) lists the following “violent” felonies:  murder; voluntary 
manslaughter; mayhem; rape; sodomy by force; oral copulation by force; lewd acts on a child 
under the age of 14 years; any felony punishable by death or imprisonment in the state prison for 
life; any felony in which the defendant inflicts great bodily injury on another; any robbery 
perpetrated in an inhabited dwelling; arson; penetration of a person’s genital or anal openings by 
foreign or unknown objects against the victim’s will; attempted murder; explosion or attempt to 
explode or ignite a destructive device or explosive with the intent to commit murder; kidnapping; 
continuous sexual abuse of a child; and carjacking. 
 
 Penal Code Section 1192.7 lists the following “serious” felonies: murder; voluntary 
manslaughter; mayhem; rape; sodomy by force; oral copulation by force; a lewd or lascivious act 
on a child under the age of 14 years; any felony punishable by death or imprisonment in the state 
prison for life; any felony in which the defendant personally inflicts great bodily injury on another, 
or in which the defendant personally uses a firearm; attempted murder; assault  with intent to 
commit rape or robbery; assault with a deadly weapon on a peace officer; assault by a life prisoner 
on a noninmate; assault with a deadly weapon by an inmate; arson; exploding a destructive device 
with intent to injure or to murder, or explosion causing great bodily injury or mayhem; burglary 
of an inhabited dwelling; robbery or bank robbery; kidnapping; holding of a hostage by a person 
confined in a state prison; attempt to commit a felony punishable by death or imprisonment in the 
state prison for life; any felony in which the defendant personally uses a dangerous or deadly 
weapon; selling or furnishing specified controlled substances to a minor; penetration of genital or 
anal openings by foreign objects against the victim’s will; grand theft involving a firearm; 
carjacking; and a conspiracy  to commit specified controlled substances offenses.    
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CERTIFICATION BY CONTRACTOR 
CRIMINAL RECORDS CHECK 

AB 1610, 1612 and 2102 
 
 
To the Governing Board of Irvine Unified School District: 
 
I, _________________________ certify that: 
  Name of Contractor 
 
1. I have carefully read and understand the Notice to Contractors Regarding Criminal Record 

Checks (Education Code Section 45125.1) required by the passage of AB 1610, 1612 and 
2102. 

  
2. Due to the nature of the work I will be performing for the District, my employees may have 

contact with students of the District. 
 
3. None of the employees who will be performing the work have been convicted of a violent 

or serious felony as defined in the Notice and in Penal Code Section 1192.7 and this 
determination was made by a fingerprint check through the Department of Justice. 

 
I declare under penalty of perjury that the foregoing is true and correct.  
 
Executed at ______________________, California on ______________. 
          Date 
 
      ____________________________________ 
      Signature 
 
      ____________________________________ 
      Typed or printed name 
 
      ____________________________________ 
      Title 
 
      ____________________________________ 
      Address 
 
      ____________________________________ 
      Telephone 

 



   

Bid No. 18/19-01MO, Unit Cost Pricing for Roofing   1 | P a g e  
District Rules & Regulations 

DISTRICT RULES AND REGULATIONS 
 

MAINTENANCE & OPERATIONS 
______________________________________________________________________________                                                                                                                                                  
Irvine Unified School District                                               (949) 936-5300  fax (949) 936-5309  
100 Nightmist, Irvine, CA 92618  
 
 
The following rules and regulations must be followed by every contractor doing business with 
Irvine Unified School District.  Failure to comply may result in the removal of you and/or members 
of your crew from the job, and possible back charges for our direct costs. 

 
1. This a tobacco free school district, no tobacco products may be used on district property. 

 
2. The District reserves the right in its sole discretion to utilize other roofing contractors for 

work required by the District. 
 

3. All of the City of Irvine’s laws relating to hours and noise of construction work must be 
followed. If you want to work other than, 7:00 am - 6:00pm or dusk (whichever is earlier) 
Monday through Friday, or 9:00am - 5:00pm Saturday, you must get a waiver from the 
City.  
 

4. No pets are allowed on district property.  
 

5. Anyone not directly involved in the scope of work shall not be on the job site.  
 

6. No music, i.e. radios, cassettes, CD’s, or headphones, etc. 
 

7. No district equipment shall be used by any contractor unless specifically allowed in writing 
prior to the start of work. (phone, vacuum, ladders, trash cans or bins, microwave, etc.) 
 

8. Any contractor working on a site where students are present must supply the District with 
certification that all employees on the project have been finger printed and approved per 
state law. 
 

9. Fraternization or other contact with students is strictly forbidden.  
 

10. The contractor shall supply prior to the start of work the following: 
 
a. Proof of Workman’s Compensation Insurance. 
b. Liability Insurance in an amount not less than one million dollars each occurrence; two 

million dollars aggregate.  A Certificate of Insurance listing Irvine Unified School 
District as the Certificate Holder.  Also, a separate page for the Additional Insured 
Endorsement listing Irvine Unified School District as additional insured. 
 

11. The contractor must clean up all debris from the course of work daily.  This includes 
sweeping, vacuuming, hosing down and other appropriate measures.  Any and all damage 
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to the district’s property caused by the contractor’s equipment or materials shall be repaired 
to the district’s satisfaction. 
 

12. All employees and subcontractors shall act in a professional manner and wear a shirt or 
uniform with the company name and logo plainly visible. All other clothing shall be free 
from holes and any inappropriate logos or patches.  
 

13. Any contractor that loses site keys may be billed for the full cost of rekeying the site. 
 

14. The contractor will only make changes at the request of the Construction or Maintenance 
Departments Director, Supervisor, Foreman, or Inspector. 
 

15. The contractor is responsible for locating any and all utilities and other appurtenances that 
may be affected by this project.  Any and all damage is the contractor’s responsibility to 
repair to the District’s satisfaction. The District will make available any as-built documents 
in its possession to the contractor for review at his request.  The District does not guarantee 
the accuracy of the documents and it is the contractor’s responsibility to verify the actual 
location of utilities and appurtenances. 
 

16. Contractor is responsible for security of the entire project area, including fencing if 
necessary to protect the District and contractor from liability relative to the project. Any 
contractor that leaves a building unsecured will be liable for any loss incurred or the direct 
cost to the district to secure the building. The district’s labor agreement requires a four hour 
minimum payment for after hour call outs. 
 

17. Any items issued to the contractor (keys, badges, alarm cards, etc.) shall be returned prior 
to final payment.  
 

18. Any project over $15,000.00 is a prevailing wage project.  Labor Code Section 1770-1771.   
(www.dir.ca.gov). SB854 requires contractor to be registered with the Department of 
Industrial Relations. 
 

19. Firearms or weapons of any type are strictly prohibited on school district property. 
 

20. Contractor to provide payment bond for projects over $25,000. 
 

21. Contractor to provide performance bond for projects over $25,000. 
 

22. Contractor will be required to provide certified payroll records on all projects. 
 
Please read both pages of this document.  Your signature indicates you have read, 
understand, and agree to this document. 
 
 
 __________________________________                     __________________________        
Signature                        Date        

http://www.dir.ca.gov/
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 GUARANTEE 
 
 
 

Guarantee for workmanship.  We hereby guarantee that the workmanship, which we 
have installed in ___________________________ from ___________ through _____________, 
has been done in accordance with the Project Documents and that the work as installed will fulfill 
the requirements included in the Project Documents.  The undersigned agrees to repair or replace 
any or all of such work, together with any other adjacent work which may be displaced in 
connection with such repair or replacement, that may prove to be defective in workmanship or 
material within a period of ____  years from the date of completion of the Project, ordinary wear 
and tear and unusual abuse or neglect excepted. 
 

In the event of the undersigned's or undersigned surety’s failure to commence and pursue 
with diligence said repairs or replacements within ten (10) calendar days after being notified in 
writing by the DISTRICT, the undersigned authorizes the DISTRICT to proceed to have said 
defects repaired or replaced and made good at the expense of the undersigned and surety who 
hereby agree to pay the costs and charges therefore immediately upon demand.  (General 
Conditions Article 46(d)) 
 
 
 

____________________________________ 
Name of Contractor 

 
 

By: ________________________________ 
Signature of Contractor 

 
____________________________________ 
Print Name 

 
____________________________________ 
Title 
 
 
 
 

 
 
 
 
 
 
 
Contractor shall provide copy of this Guarantee to Contractor’s surety. 
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 Guarantee (continued) 
 
 
 
 

____________________________________ 
Name of Subcontractor 
(if work performed by 

  subcontractor) 
 
 

By: ________________________________ 
Signature of Subcontractor 

 
             
     ____________________________________ 
 Print Name 

 
            
____________________________________ 

            Title 
 
 
 
Representatives to be contacted for service: 
 
Name:   ____________________________________ 
 
Address:  ____________________________________  
    
   ____________________________________                             
 
Telephone Number: ____________________________________ 
 



   

Bid No. 18/19-01MO, Unit Cost Pricing for Roofing   1 | P a g e  
Escrow Agreement  

 ESCROW AGREEMENT FOR 
 SECURITY DEPOSITS IN LIEU OF RETENTION 
 
 
This Escrow Agreement is made and entered into, as of ____________, 20___, by and between 
______________________, whose address is _________________________________________, 
hereinafter called "DISTRICT;" ___________________________________, whose address is 
________________________________________________, hereinafter called "Contractor;" and, 
________________________, whose address is _______________________________________, 
hereinafter called "Escrow Agent." 
 
For the consideration hereinafter set forth, the DISTRICT, Contractor, and Escrow Agent agree as 
follows: 
 

 (1) Pursuant to Section 22300 of the Public Contract Code of the State of California, 
Contractor has the option to deposit securities with Escrow Agent as a substitute for retention 
earnings required to be withheld by DISTRICT pursuant to the  Agreement entered into between 
the DISTRICT and Contractor for ______________________ in the amount of ______________, 

             (Name of Project) 
dated _________________ (hereinafter referred to as the "Agreement").  Alternatively, on written 
request of the Contractor, the DISTRICT shall make payments of the retention earnings directly 
to the Escrow Agent.  When the Contractor deposits the securities as a substitute for retention 
earnings, the Escrow Agent shall notify the DISTRICT within ten (10) days of the deposit.  The 
market value of the securities at the time of the substitution shall be at least equal to the cash 
amount then required to be withheld as retention under the terms of the Agreement between the 
DISTRICT and Contractor.  Securities shall be held in the name of DISTRICT, and shall designate 
the Contractor as the beneficial owner. 
 

 (2) The DISTRICT shall make progress payments to the Contractor for those funds 
which otherwise would be withheld from progress payments, provided that the Escrow Agent 
holds securities in the form and amount specified above. 
 

 (3) When the DISTRICT makes payment of retentions earned directly to the Escrow 
Agent, the Escrow Agent shall hold them for the benefit of the Contractor until the time the escrow 
created under this Escrow Agreement is terminated.  The Contractor may direct the investment of 
the payments into securities.  All terms and conditions of this Escrow Agreement and the rights 
and responsibilities of the parties shall be equally applicable and binding when the DISTRICT 
pays the Escrow Agent directly. 
 

 (4) Contractor shall be responsible for paying all fees for the expenses incurred by 
Escrow Agent in administering the Escrow Account and all expenses of the DISTRICT.  These 
expenses and payment terms shall be determined by the DISTRICT, Contractor and Escrow Agent. 
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(5) The interest earned on the securities or the money market accounts held in escrow 
and all interest earned on that interest shall be for the sole account of Contractor and shall be 
subject to withdrawal by Contractor at any time and from time to time without notice to the 
DISTRICT. 
 

 (6) Contractor shall have the right to withdraw all or any part of the principal in the 
Escrow Account only by written notice to Escrow Agent accompanied by written authorization 
from the DISTRICT to the Escrow Agent that DISTRICT consents to the withdrawal of the amount 
sought to be withdrawn by Contractor. 
 

 (7) The DISTRICT shall have a right to draw upon the securities in the event of default 
by the Contractor.  Upon seven (7) days' written notice to the Escrow Agent from the DISTRICT 
of the default, the Escrow Agent shall immediately convert the securities to cash and shall 
distribute the cash as instructed by the DISTRICT. 
 

 (8) Upon receipt of written notification from the DISTRICT certifying that the 
Agreement  is final and complete, and that the Contractor has complied with all requirements and 
procedures applicable to the Agreement, Escrow Agent shall release to Contractor all securities 
and interest on deposit less escrow fees and charges of the Escrow Account.  The escrow shall be 
closed immediately upon disbursement of all monies and securities on deposit and payments of 
fees and charges. 
 

 (9) Escrow Agent shall rely on the written notifications from the DISTRICT and the 
Contractor pursuant to Sections (5) to (8), inclusive, of this Escrow Agreement and the DISTRICT 
and Contractor shall hold Escrow Agent harmless from Escrow Agent's release and disbursement 
of the securities and interest as set forth above. 
 

(10) The names of the persons who are authorized to give written notice or to receive 
written notice on behalf of the DISTRICT and on behalf of Contractor in connection with the 
foregoing, and exemplars of their respective signatures are as follows: 

 
 
On behalf of DISTRICT:    On behalf of Contractor: 
 
____________________________________ ____________________________________ 
Title       Title 
 
____________________________________ ____________________________________ 
Name       Name 
 
____________________________________ ____________________________________ 
Signature      Signature 
 
____________________________________ ____________________________________ 
Address      Address 
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On behalf of Escrow Agent: 
 
 
_____________________________________ 
Title 
 
_____________________________________                           
Name 
 
_____________________________________                               
Signature 
 
_____________________________________ 
Address 
 
 
At the time the Escrow Account is opened, the DISTRICT and Contractor shall deliver to the 
Escrow Agent a fully executed counterpart of this Escrow Agreement. 
 
IN WITNESS WHEREOF, the parties have executed this Escrow Agreement by their proper 
officers on the date first set forth above. 
 
 
DISTRICT      Contractor 
 
____________________________________ ____________________________________ 
Title       Title 
 
____________________________________ ____________________________________ 
Name       Name 
 
____________________________________ ____________________________________ 
Signature      Signature 
 
 

Escrow Agent 
 

____________________________________ 
Title 

 
____________________________________ 
Name 

 
____________________________________ 
Signature 
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 SHOP DRAWING TRANSMITTAL  
 
 
The procedure governing shop drawing submittals is contained in the General Conditions.  In 
addition, all Supplemental Conditions, Special Conditions and Specifications must be followed by 
the CONTRACTOR. 
 
Failure to comply with all requirements will constitute grounds for return of the shop drawing for 
proper resubmittal.  CONTRACTOR shall sequentially number each submittal. 
 
 
Date: _____________________________________ Submittal No.: _____________________________ 
 
 
From:  ____________________________ To: ______________________________________ 
 
 
Project Name: __________________________                                               

 
 

This is a(n): Original   __________ 
  Submittal __________ 
  2nd Submittal  __________ 
   [ ] Submittal    __________  
 

______________________________________________________________________________ 
Subject of Submittal: Equipment  Specification 
 Designation:        Section(s): 
 
 
 
Complete either (a) or (b)        Check One: 
 
 

(a) We have verified that the material or equipment 
contained in this submittal meets all the requirements 
specified or shown (no exceptions). 
 

 
 
        _________ 

(b) We have verified that the material or equipment 
contained in this submittal meets all the requirements 
specified or shown, except for the following 
deviations (List deviations on attached sheet). 
 

 
 
 
        _________ 

 
 

(continued on next page) 
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The CONTRACTOR has reviewed and approved not only the field dimensions but the 
construction criteria and has also made written notation regarding any information in the shop 
drawings that does not conform to the Project Documents.  This shop drawing has been coordinated 
with all other shop drawings received to date by CONTRACTOR and this duty of coordination 
has not been delegated to subcontractors, material suppliers, the ARCHITECT, or the engineers 
on this Project. 
 
 
 
 

_____________________________   
Signature of Contractor or Supplier 
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Equipment/Material Source Information (OPTIONAL) 
 

The name of the manufacturer of each piece of equipment that will be installed in this 
Project shall be set forth below.  Only one manufacturer of each piece of equipment shall be listed.  
Bidder agrees that in the event any listed manufacturer is not specifically named in the Project 
Documents, it will, prior to award, submit complete information satisfactory to the Architect that 
such manufacturer's equipment complies with all requirements of the Project Documents.  If, in 
the opinion of the Architect, the listed manufacturer's equipment does not comply with the Project 
Documents, the bid may be rejected unless, prior to award, the bidder agrees in writing to supply 
approved equipment without a change in the bid price. 
 
 

Equipment/Material     Manufacturer 
 

 _______________________________ _______________________________ 

 _______________________________ _______________________________ 

 _______________________________ _______________________________ 

 _______________________________ _______________________________ 

 _______________________________ _______________________________ 

 _______________________________ _______________________________ 

 _______________________________ _______________________________ 

 _______________________________ _______________________________ 

 _______________________________ _______________________________ 

 _______________________________ _______________________________ 
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 CHANGE ORDER NO.        
     

(Additive) 
 
 
PROJECT: ____________________________________________________________________ 
 
TO: __________________________________________________________________________ 
 
You are hereby directed to provide the extra work necessary to comply with this Change Order. 
 
DESCRIPTION OF CHANGE: ____________________________________________________ 

______________________________________________________________________________ 

 
COST (This cost shall not be exceeded.):                          
 

Original contract price:  $ _______________ 
Change Order amount: $ _______________ 
New contract price:  $ _______________ 

 
TIME FOR COMPLETION:                                               
 

Original completion date: _________________ 
Time for completion of  

Change Order:  _________________ 
New completion date:  _________________ 

 
 
Contractor agrees to perform the above-described work in accordance with the above terms and in 
compliance with applicable sections of the Project Documents.  The amount of the charges under 
this Change Order is limited to the charges allowed under Article 59 of the General Conditions. 
The adjustment in the contract sum, if any, and the adjustment in the contract time, if any, set out 
in this Change Order shall constitute the entire compensation and/or adjustment in the contract 
time due Contractor arising out of the change in the work covered by this Change Order, unless 
otherwise provided in this Change Order.  
 
 
No additions or deletions to this Change Order shall be allowed, except with written permission 
of District.  Contractor accepts the terms and conditions stated above as full and final settlement 
of any and all claims arising from this Change Order.  
  
 

 
(continued on next page) 

 



   

Bid No. 18/19-01MO, Unit Cost Pricing for Roofing   2 | P a g e  
Change Order (Additive)  

This Change Order is hereby agreed to, accepted and approved. 
 
 
 
CONTRACTOR     DISTRICT 
 
By: __________________________________ By: ________________________________ 
 Signature      Signature 
 
_____________________________________ ____________________________________ 
Print Name                      Print Name 
 
_____________________________________ ____________________________________ 
Title                     Title 
 
_____________________________________ ____________________________________ 
Date       Date 
 
 
 
 
ARCHITECT 
 
 
By: __________________________________ 

Signature 
 
_____________________________________  
Print Name                       
 
_____________________________________  
Title                      
 
_____________________________________  
Date        
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 CHANGE ORDER NO.        
     

(Deductive) 
 
 
 
PROJECT: ____________________________________________________________________ 
 
TO: __________________________________________________________________________ 
 
 
You are hereby directed to comply with this Change Order. 
 
DESCRIPTION OF CHANGE: ____________________________________________________ 

______________________________________________________________________________ 

 
 
COST (This cost shall be deleted.):                          
 

Original contract price:  $ _______________ 
Change Order amount: $ _______________ 
New contract price:  $ _______________ 

 
 
TIME FOR COMPLETION:                                               
 

Original completion date: _________________ 
Time for completion of  

Change Order:  _________________ 
New completion date:  _________________ 

 
 
Contractor agrees to deduct the above-described work in accordance with the above terms and in 
compliance with applicable sections of the Project Documents.  Contractor agrees to the 
adjustment in the contract sum, if any, and the adjustment in the contract time, if any, set out in 
this Change Order.  
 
No additions or deletions to this Change Order shall be allowed, except with written permission 
of District.  Contractor accepts the terms and conditions stated above as full and final settlement 
of any and all claims arising from this Change Order.  
  
 
 

 
(continued on next page) 
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This Change Order is hereby agreed to, accepted and approved. 
 
 
 
CONTRACTOR     DISTRICT 
 
By: __________________________________ By: ________________________________ 
 Signature      Signature 
 
_____________________________________ ____________________________________ 
Print Name                      Print Name 
 
_____________________________________ ____________________________________ 
Title                     Title 
 
_____________________________________ ____________________________________ 
Date       Date 
 
 
 
 
ARCHITECT 
 
 
By: __________________________________ 

Signature 
 
_____________________________________  
Print Name                       
 
_____________________________________  
Title                      
 
_____________________________________  
Date 
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DISTRICT USE ONLY 
 

DETERMINATION OF LIMITED CONTACT 
BY EMPLOYEES OF CONTRACTOR 

 
 
 Pursuant to Education Code section 45125.1, it is necessary to determine whether the 
employees of a contractor will have limited contact with students of the District.  Section 42125.1 
includes factors such as the length of time the contractor will be on school grounds, whether the 
students will be in close proximity on the school site where the contractors will be working and 
whether the contractors will be working by themselves or with others.  In addition, the District 
should include the factors of frequency of contact with students, likelihood of contact with 
students, supervision by school employees and the physical characteristics of the school site. 
 
 With respect to ___________________________, the following findings are made: 
    Name of Contractor 
 

1. Length of time – The contractor's employees will be at the school site for 
approximately ______________ amount of time. 

  
2. Proximity to students – The contractor’s employees will be working approximately 

______________________ distance from students.               
     i.e., number of feet, yards 

 
3. Working by themselves or others – The employees of the contractor will be working 

with ________ other employees.                    
          Number 

 
4. Frequency of contact with students – Based on the nature of the contract, the 

employees of the contractor will be in contact with students of the District 
approximately __________________________________.    
        Number of times per day, week or month 

  
5. Likelihood of contact with students – Due to the nature of the contract, employees 

of the contractor will ___________________________ have contact with students.
         e.g., very likely, not likely 

  
6. Supervision by school employees –  
 
 _____ Due to the nature of the contract, employees of the contractor will be 

supervised by school employees in the following manner: ___________________ 
_______________________________ or,              Describe 

 
 _____ Due to the nature of the contract, employees of the contractor will not be 

supervised by school employees. 
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7. Physical characteristics of the school site – Due to the physical characteristics of 
the school site, the nature of the contract and the location of work: 

 
 _____ There will be more than limited contact and a fingerprint check will be 

necessary. 
 
 _____ There will only be limited contact and a fingerprint check is not necessary. 

 
 
 
 
 
Date:  ____________________________  ____________________________________ 
       Signature 
 
       ____________________________________ 

      Type name and title  
 



State of California
DEPARTMENT OF JUSTICE

4949 BROADWAY, E231
SACRAMENTO, CA 95820

Public: (9 16) 227-2222
Facsimile: (916) 227-4815 

RE: CONTRACTORS FOR PUBLIC AND PRIVATE SCHOOLS

Dear Interested Party:

In accordance with California Penal Code Section 11077, “The Attorney
General is responsible for the security of criminal offender record information.”

In accordance with California Education Code Sections 33 192 and 45 125.1, a
school district or private school may require an entity that has an existing contract
with a district or private school to obtain a criminal history clearance. In keeping with
the restrictions and requirements set forth in California law, the following are
guidelines and restrictions;

1) access is granted only to the primary contractor (there is no authority for
subcontractors to gain direct access to DOJ records),

2) services provided under contract must be performed on school grounds,

3) the entity must have a contract (entities in the bid process are not
authorized),

4) completed applications for authorization must have original signatures only
(no photocopied signatures or faxed forms will be accepted or processed).

CONSTRUCTION CONTRACTORS
33 193 AND 45 125.2 EDUCATION CODE

In accordance with statutory, regulatory, and constitutional restrictions governing the
use and dissemination of criminal offender record information, the above mentioned
Education Code Sections allow for exemptions from backgrounding all employees.
under the following conditions:

1. The installation of a physical barrier at the worksite to limit contact with
pupils.



2. Continual supervision and monitoring of all employees of the entity by
an employee of the entity whom the DOJ has ascertained has not been
convicted of a violent or serious felony.

3. Surveillance of employees of the entity by school personnel.

Construction contractors are not required to comply with the backgrounding
requirements set forth in the Michelle Montoya School Safety Act if one or more of
the above-mentioned conditions exist.

If you have any questions, please call (916) 227-3460.

Sincerely,

Communications Administration Program
Bureau of Criminal Information & Analysis

For BILL LOCKYER
Attorney General

Enclosures



P.O. Box 903417
SACRAMENTO, CA 94203-4170

DEPARTMENT OF JUSTICE

REQUEST FOR AUTHORIZATION TO RECEIVE STATE SUMMARY CRIMINAL HISTORY
INFORMATION - CONTRACT EMPLOYEE FOR PUBLIC/PRIVATE SCHOOLS

Name of Contractor

City

Telephone

State

Fax Number

Zip Code

In accordance with California Education Code Section 45 125.1, a school district may require an entity that has an
existing contract with a school district to obtain a criminal history clearance. In keeping with the restrictions and
requirements set forth in California law, the following are guidelines and restrictions:

On behalf of the company  named above, I hereby acknowledge and agree to the following:

1. The information provided by the Department of Justice (DOJ) to this agency is confidential and shall not be
disseminated to any other person or agency not authorized by law (11105 PC). A violation of this section is a
misdemeanor (11142 PC).

2. Your agency shall notify the DOJ with regard to any change in agency name, address, telephone number or
contact person.

3. Fingerprints received will be retained by the DOJ per 11105.2 PC until notified that the affected individual is no
longer employed.

4. Access is granted ONLY to the primary contractor (there is NO authority for subcontractors to gain direct
access to DOJ records).

5. Services provided under contract must be performed on school grounds.

6. The entity must have a contract (entities in the bid process are not authorized).

7. Original signatures only (no photocopied signatures or faxed forms will be accepted or processed).

Signature

Printed Name Title

Date



 

PLEASE PROVIDE A SIGNATURE FROM EACH DISTRICT VERIFYING THAT A BACKGROUND
CHECK HAS BEEN REQUIRED OF YOUR COMPANY. (You  mav attach additional letters or s&natures as
necessarv).

School District/County Office of Education
Background Check Requirement Verification: 1.

Name of Contracting School District

2 .
Signature of School Official

3 .
Phone and Fax Number

In accordance with statutory, regulatory, and constitutional restrictions governing the use and dissemination of
criminal offender record information, the above mentioned Education Code Sections allow for exemptions from
backgroundmg all employees under the following conditions:

1 . The installation of a physical barrier at the worksite  to limit contact with pupils.
2 . Continual supervision and monitoring of all employees of the entity by an employee of the entity whom the

DOJ has ascertained has not been convicted of a violent or serious felony.
3 . Surveillance of employees of the entity by school personnel.

Construction contractors are not required to comply with the backgrounding requirements set forth in
the Michelle Montoya School Safety Act if one or more of the above-mentioned conditions exist.

For Department of Justice use only

Your request to receive state summary criminal history information pursuant to the Michelle Montoya School Safety
Act is approved. Information regarding procedural requirements is enclosed or will be forwarded under separate
cover.

George Renfroe, Manager
Communications Administration Program

DATE
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CERTIFICATION – PARTICIPATION OF 
DISABLED VETERAN BUSINESS ENTERPRISES 

IN ACCORDANCE WITH EDUCATION CODE 17076.11 
 
 In accordance with Education Code Section 17076.11, the _________________ School 
District has a participation goal for Disabled Veteran Business Enterprises of at least three percent 
(3%) per year of the overall dollar amount of funds allocated by the District by the State Allocation 
Board pursuant to the Leroy F. Greene School Facilities Act of 1998 for construction or 
modernization of school buildings and expended each year by the District.  At the time of execution 
of the contract, the Contractor will provide a statement to the District of anticipated participation 
of Disabled Veteran Business Enterprises in the contract.  Prior to, and as a condition precedent 
for final payment under the contract, the Contractor will provide appropriate documentation to the 
District identifying the amount paid to Disabled Veteran Business Enterprises pursuant to the 
contract, so that the District can assess its success at meeting this goal. 
 
 The Contractor may provide the anticipated participation of Disabled Veteran Business 
Enterprises in terms of percentage of its total contract or the dollar amount anticipated to be paid 
to Disabled Veteran Business Enterprises or by providing the names of the Disabled Veteran 
Business Enterprises that will participate in the contract.  If there is a discrepancy between the 
anticipated goals and the actual goals at completion of the contract or a failure to meet the 
anticipated goal or dollar amounts, the District will require the Contractor to provide, at the 
completion of the contract, a detailed statement of the reason(s) for the discrepancy or failure to 
meet the anticipated goals or dollar amounts.   
 
 I certify that I have read the above and will comply with the anticipated participation of 
Disabled Veteran Business Enterprises in this contract. 
 
 
____________________________________ ____________________________________ 
Signature      Typed or Printed Name 
 
____________________________________ ____________________________________ 
Title       Company 
 
____________________________________ ____________________________________ 
Address      City, State, Zip 
 
____________________________________ ____________________________________ 
Telephone      Fax 
 
____________________________________ 
E-mail 



CERTIFICATE OF LIABILITY INSURANCE
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.  

AUTOMOBILE LIABILITY

ANY AUTO

ALL OWNED AUTOS

INSURERS AFFORDING COVERAGE

COVERAGES

CERTIFICATE HOLDER CANCELLATION

ACORD 25 (2001/08) © ACORD CORPORATION 1988

DATE (MM/DD/YYYY)

PRODUCER

INSURED

INSR 
LTR

SCHEDULED AUTOS

TYPE OF INSURANCE POLICY NUMBER

HIRED AUTOS

POLICY EXPIRATION
DATE (MM/DD/YY)

NON-OWNED AUTOS

LIMITS

GENERAL LIABILITY

GARAGE LIABILITY

EXCESS/UMBRELLA LIABILITY

WORKERS COMPENSATION AND
EMPLOYERS' LIABILITY

OTHER

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE

EXPIRATION DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL

AUTHORIZED REPRESENTATIVE

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY
REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN,
THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES.
AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSURER A:

INSURER B:

INSURER C:

INSURER D:

COMMERCIAL GENERAL LIABILITY

CLAIMS MADE OCCUR

ANY AUTO

EACH OCCURRENCE

COMBINED SINGLE LIMIT 
(Ea accident)

BODILY INJURY 
(Per person)

BODILY INJURY 
(Per accident)

PROPERTY DAMAGE 
(Per accident)

AUTO ONLY - EA ACCIDENT

OTHER THAN 
AUTO ONLY:

EA ACC

AGG

EACH OCCURRENCE

AGGREGATE

WC STATU-
TORY LIMITS

OTH-
ER

E.L. EACH ACCIDENT 

E.L. DISEASE - EA EMPLOYEE 

E.L. DISEASE - POLICY LIMIT

$ 

$ 

$ 

$ 

$ 

$

$ 

$ 

$ 

$

$ 

$

$ 

$ 

$ 

$

$ 

$ 

$ 

$

INS025 (0108).08a

INSURER E:

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO- 
JECT LOC

OCCUR CLAIMS MADE

DEDUCTIBLE

RETENTION $

DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT

FAILURE TO DO SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE

INSURER, ITS AGENTS OR REPRESENTATIVES.

Page 1 of 1

NAIC #

POLICY EFFECTIVE
DATE (MM/DD/YY)

ADD'L 
INSRD

DAMAGE TO RENTED
PREMISES (Ea occurrence)

MED EXP (Any one person)

PERSONAL & ADV INJURY

GENERAL AGGREGATE 

PRODUCTS - COMP/OP AGG

ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?
If yes, describe under
SPECIAL PROVISIONS below

$

10
. 
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If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement on this
certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an
endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such
endorsement(s).
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Irvine Unified School District 

Insurance Requirements 
      
 
All insurers must be duly licensed and admitted by the State of California 
 
Mandatory Requirements (unless District reduces or excludes coverage requirements)  

1. Commercial General Liability insurance for bodily injury and property damage, 
including accidental death in the combined single limit of not less than $1,000,000 
per occurrence ($2,000,000 aggregate) and $3,000,000 Excess/Umbrella Liability.  
 

2. Sexual Abuse/Molestation coverage must be included under General Liability or 
obtained in separate policies in an amount of not less than $1,000,000 per 
occurrence ($2,000,000 aggregate) and $3,000,000 excess/umbrella coverage.    

 
Minimum Limits (if required by District) 

1. Automobile Liability insurance for bodily injury and property damage in an  
 amount of not less than $1,000,000 per occurrence with no annual aggregate limit. 

 
2. Workers’ Compensation and Employer’s Liability insurance in the amount of not less 
 than $1,000,000 per occurrence.  

 
3. Professional Liability insurance in an amount of not less than $1,000,000 per 

occurrence ($2,000,000 aggregate). If Professional Liability policy is made on a 
claims-made basis, the vendor/consultant must purchase and maintain an extending 
reporting period (tail coverage) for one year.    

 
Additional Insured Endorsement Language 
“Irvine Unified School District, its Board of Trustees, officers, agents, employees, and volunteers 
are named as additionally insured on this policy pursuant to written contract, agreement, or 
memorandum of understanding. Such insurance as is afforded by this policy shall be primary, 
and any insurance carried by District shall be excess and noncontributory.”  
 
Additional Insured Endorsements are required to accompany Certificates of Insurance.  
Certificate of Insurance shall provide thirty (30) day prior written notice of cancellation. 
 
See sample certificate on the Irvine Unified School District website at www.iusd.org.    
 
Additional Required Documents 
Certificates of Insurance must be accompanied by a list of all excluded coverages under the 
general liability and excess/umbrella liability policies.  The exclusion policy document section 
may be emailed or faxed to Risk Management & Insurance.  The general liability and 
excess/umbrella liability documents must list the corresponding policy numbers referenced on 
the Certificate of Insurance. 
 
Questions may be directed to Risk Management & Insurance at Insurance@iusd.org.  
Email:  Insurance@iusd.org 
Fax:      (949) 936-5019 
 
Revised: September 2016 

http://www.iusd.org/
mailto:Insurance@iusd.org
mailto:Insurance@iusd.org
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SECTION 01010 
 

SUMMARY OF WORK 
 

PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 
 
 A.  Attached GENERAL CONDITIONS, BID FORM, forms a component part of this section. 
 
1.2 SUMMARY OF WORK 
 
 A. All Roof Sections: 
 

1. All roof drains should be water tested to assure that they are clean and free of blockages 
both before and after roof project. 

2. Clean up all debris and damage (including but not limited to asphalt and mastic) done to 
grounds, building and roof top (if any). 

    
 
1.3 PROTECTION 
 
 A. The contractor shall use every available precaution to provide for the safety of the property owner, 

visitors to the site, and all connected with the work under the Contract. 
 
 B. All existing facilities both above and below ground shall be protected and maintained free of 

damage.  Existing facilities shall remain operating during the period of construction unless 
otherwise permitted.  All access roadways must remain open to traffic unless otherwise permitted. 

 
 C. Barricades shall be erected to fence off all construction areas from operations personnel. 
 
 D. Safety Requirements: 
 
  1. All application, material handling, and associated equipment shall conform to and be 

operated in conformance with OSHA safety requirements. 
 
  2. Comply with federal, state, and local and owner fire and safety requirements. 
 
  3. Advise owner whenever work is expected to be hazardous to owner employees and/or 

operations. 
 
  4. Maintain a crewman as a floor guard whenever roof decking is being repaired or 

replaced. 
 
  5. Maintain proper fire extinguisher within easy access whenever power tools, roofing 

kettles, and torches are being used.  A MINIMUM OF A 2 HOUR FIRE WATCH 
SHALL BE STRICTLY ADHERED TO WHENEVER PROPANE TORCHES ARE IN 
USE. 

 
  6. ALL SAFETY REQUIREMENTS OF THE BUILDING OWNER MUST BE 

 FOLLOWED.  NO EXCEPTIONS WILL BE PERMITTED.  SAFETY ORIENTATION MEETING 
   REQUIRED PRIOR TO PERFORMING ANY WORK. 
 
1.4  HOUSEKEEPING 
 
 A. Keep materials neat and orderly. 
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 B. Remove scrap, waste and debris from the project area each day. 
 
 C. Maintenance of clean conditions while work is in progress and cleanup when work is completed 

shall be in strict accordance with the “General Conditions” of this contract. 
 
 D. Fire protection during construction. 
 
 E. Follow all requirements established by the building owner. 
 
 
 

END OF SECTION 
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SECTION 01300 
 

SUBMITTALS 
 

PART 1 - GENERAL 
 
1.1  RELATED DOCUMENTS 
 
 A. Drawings and general provisions of Contract, including General and Supplementary Conditions  
  and other Division 1 Specification sections apply to work of this section. 
 
 B. Related Sections: 
 
  1. Notice to Bidders 
  2. Instructions to Bidders 
 
 
1.2  SUBMITTAL PROCEDURES 
 
 A. Coordination of submittals 
 
  1. Prior to each submittal, carefully review and coordinate all aspects of each item being  
   submitted. 
 
  2. Verify that each item and the submittal for it conform in ALL respects with the specified  
   requirements. 
 
  3. By affixing the Contractor’s signature or approval stamp to each submittal, he/she  
   certifies that this coordination has been performed. 
 
 B. Substitutions 
 
  1. The Contract is based on the standards of quality established in the Contract   
   Documents.  Use of any materials or methods other than those specified will require the  
   proper submittal information outlined in paragraph 1.3 of this section.  These submittals  
   must be received a minimum of ten (10) days prior to the bid opening and be   
   pre-approved in written addenda before bids are accepted by the building owner.  
 
  2. Do not substitute materials, equipment, or methods unless such substitution has been  
   specifically approved by addenda for this Work by the Owner prior to receipt of bids. 
 
  3. Building owner reserves the right to final authority on acceptance or rejection of any  
   substitute. 
 
  4. Request for substitutions will be accepted from prime bidders only.  Requests for  
   substitutions from parties not bidding on the project as a primary contractor will not be  
   considered. 
 
 
 
 
1.3 SUBMITTAL DOCUMENTS FOR SUBSTITUTION 
 
 A. All proposed material substitutions must submit the following documentation with their   
  submittals ten (10) days prior to the bid due date. 
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  1. A list of (3) jobs of similar size where the proposed alternate materials have been used,  
   under similar conditions as specified. 
 
  2. Accredited testing laboratory certificate verifying physical performance attributes  
   of materials meet specifications. 
  
  3. Copy of roofing supplier’s warranty which meets all requirements of the specified  
   warranty according to Section 01740 and each specific applicable specification section. 
 

4. Product samples of the smallest standard packaged size of any material being submitted 
as an equal. 

 
  5. Individual product identification, including manufacturer’s literature and MSDS sheets. 
 

6. Letter from the material supplier signed by a corporate officer, on company stationary, 
confirming that all bidding documents have been approved, that the company will 
provide a manufacturer’s representative that is a full time employee of their company that 
will be on site three days per week during installation of any and all products, and meets 
the requirements for suitability, and that the specified warranty shall be provided upon 
satisfactory completion of the project. 

 
7. One manufacturer must be able to warranty all products being specified, please provide a 

notarized letter from an officer of the manufacturing company that includes a list of all 
products included under their warranties. 

 
  8. Verify material supplier is a financially stable organization with the ability to protect the  
   building Owner from both product liability and warranty claims relating to roofing that  
   might arise during the course of the warranty period.  It is the intent of the building  
   Owner to establish requirements that will protect him/her, be fair to all suppliers and  
   ensure that requirements are in line with the exposure of the supplier.    
     

9. Provide the address, size (square footage), and number manufacturing employees, and 
number of years their factory or factories has been owned or leased.  

 
10. Provide corporate financial statements showing the company’s current financial status.  

An asset to liability ration of 3:1 is required by the warranting roofing manufacturer. 
 

11. Provide all information listed in the “Manufacture’s Checklist and Questionnaire” 
 
12. In addition, any proposed substitute materials or methods must also be accompanied by  
 the following documentation: 

   
   a. A complete specification of the proposed substitute.  If, after review, the  
    substitute is found to be acceptable, copies will be provided to each bidder who  
    has picked up the original specification by a written addenda. 
 
   b. Written explanation of why substitutions should be considered is required. 
 
  13. Manufacturer’s inspection reports: 
 
   a. Daily reports to owner from full time material manufacturer’s employee.  The  
    reports will include pictures of the days progress made by the contractor and a  
    detailed written report as to the work performed that day. 
 
   b. Roofing manufacturer’s inspector must have a minimum of 5 years experience  
    with said roofing manufacturer and be an employee of the manufacturer  
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    warranting the roof system.  A signed affidavit should be submitted as to  
    the hire date of said employee of roofing manufacturer. 
 
   c. The roofing manufacturer will provide an annual inspection of the roof system  
    with a detailed report outlining the inspection.  The report will notify the owner  
    of any routine housekeeping such as cleaning of the drains, storm damage, etc.   
 
 
 
 
 

END OF SECTION 
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SECTION 1500 

TEMPORARY FACILITIES & CONTROLS 

PART 1 GENERAL 

1.1 RELATED SECTIONS 

A. Drawing and Section 1 – General Information and Section 2 – Contract Terms and other sections 
of Division 1 apply to this Section. 

1.2 TEMPORARY ELECTRICITY – DESCRIPTION OF REQUIREMENTS 

A. Cost:  By Owner, connect to Owner’s existing power service.  Do not disrupt Owner’s use of 
service.  Owner will pay cost of energy used.  Exercise measures to conserve energy. 

B. Complement existing power service capacity and characteristics as required. 

C. Provide power outlets for construction operations, with branch wiring and distribution boxes 
located as required.  Each trade shall provide flexible power cords as required. 

1.3 TELEPHONE SERVICE 

A. Cell phone usage by the Contractors should be utilized.  Emergency phone usage may be 
permitted by school district. 

1.4 TEMPORARY WATER SERVICE 

A. Connect to existing water source for construction operations at time of project mobilization. 

B. SCHOOL DISTRICT will pay cost of water used.  Exercise measures to conserve water. 

C. Drinking water is to be provided by the Contractors via containers, tap-dispenser, etc. including 
paper cup supplies. 

1.5 TEMPORARY SANITARY FACILITIES 

A. Provide and maintain a minimum of one (1) sanitary facility and enclosure.  Existing facility use is 
not permitted.  Provide at time of project mobilization.  Location to be approved by SCHOOL 
DISTRICT. 

1.6 PARKING 

A. Arrange for surface parking areas to accommodate construction personnel with SCHOOL 
DISTRICT. 

1.7 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

A. Remove temporary utilities, equipment, materials, prior to Substantial Completion inspection. 

B. Clean and repair damage caused by installation or used of temporary work. 

C. Restore existing and permanent facilities used during construction to original condition.  Restore 
permanent facilities used during construction to specified condition. 



03/13/2019                   01500 - 2     Temporary Facilities  
Irvine Unified School District  

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01740 
 

WARRANTIES 
 
 

PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 
 A. Drawings and general provisions of the Contract, including General and other Division 1   
  Specification sections, apply to work of this section. 
 
 B. Related Sections 
 
  1. Section 01300 - Submittals 
 
1.02 WARRANTY 
 

A. The modified bitumen roofs (torch, cold process, self adhering, and hot asphalt), and standing 
seam metal roofs will all receive a 30 year No Dollar Limit Labor and Material warranty that is 
non-prorated.    Tile and Shingle roof systems will receive a 10 year warranty from the 
underlayment manufacturer.  Urethane roof restoration systems will receive a 15 year warranty.  
Wall panel system will receive a 10 year warranty. 

 
1. The warranty shall cover all insulation and sheet metal flashings.  

.  
  2. There will be no additional charges for the warranty inspections or fees for warranty  
   extensions. 
 
  3. Warranty shall cover all labor and materials, be non-prorated, and have no dollar limit 
 
 B. The material manufacturer will provide a free annual inspection for the duration of the warranty. 
 
 C. The warranty shall cover all roof related components installed under this specification and shall  
  not be limited to only those materials supplied by the material supplier issuing the warranty. 
 
 D. Specifically - The warranty submitted by the manufacturer of record will cover: 
 
  1. All labor. 
 
  2. Materials by the manufacturer of record. 
 
  3. Materials by others. 
 
 E. The contractor shall issue to the material supplier a 2 year labor warranty upon completion of the  
  roof and acceptance by the material supplier’s representative and the owner. 
 
1.03 MAINTENANCE REQUIREMENTS (by owner) 
 
 A. Clean all drains, gutters and down spouts. 
 
1.04 THE MANUFACTURER OF RECORD  
 
 A. Will not charge for any warranty problem inspections. 
 
 B. Provide an annual inspection of the roof system at the request of the building owner. 

END OF SECTION 
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SECTION 07410 
METAL ROOF PANELS 

 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A.  Standing seam metal roofing system. 

B.  Standing seam metal roofing accessories. 

C.  Metal roofing accessories. 

1.2  REFERENCES 

A.  ASTM E 283 - Standard Test Method for Rate of Air Leakage Through Exterior Windows, 
Curtain Walls, and Doors Under Specified Pressure Differences Across the Specimen. 

B.  ASTM E 331 - Standard Test Method for Water Penetration of Exterior Windows, Curtain 
Walls, and Doors by Uniform Static Air Pressure Difference. 

C.  ASTM E 1592 - Standard Test Method for Structural Performance of Sheet Metal Roof and 
Siding Systems by Uniform Static Air Pressure Difference. 

D.  ASTM E 1646 - Standard Test Method for Water Penetration of Exterior Metal Roof Panel 
Systems by Uniform Static Air Pressure Difference. 

E.  ASTM E 1680 - Standard Test Method for Rate of Air Leakage Through Exterior Metal Roof 
Panel Systems. 

F.  ASTM E 2140 - Standard Test Method for Water Penetration of Metal Roof Panel Systems 
by Static Water Pressure Head. 

G.  AAMA 501.1 - Standard Test Method for Water Penetration of Windows, Curtain Walls and 
Doors Using Dynamic Pressure. 

H.  ASCE 7 - Minimum Design Loads for Buildings and Other Structures. 

I.  FM 4470 Approval Standard for Class 1 Panel Roofs. 

J.  FM 4471 - Class 1 Panel Roof; Factory Mutual Research Corporation. 

K.  UL 263 - Fire Tests of Building Constructions and Materials. 

L.  UL 580 - Standard for Tests for Uplift Resistance of Roof Assemblies. 

M.  UL 790 - Standard Test Methods for Fire Tests of Roof Coverings. 

N.  UL 1897 - Uplift Test for Roof Covering Systems. 

O.  ICC-ES AC166 - Test Procedure for Wind Driven Rain Resistance of Metal Roof Coverings. 

P.  SMACNA - Architectural Sheet Metal Manual. 

Q.  National Coil Coating Association (NCCA) 
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R.  NRCA - The NRCA Roofing and Waterproofing Manual. 

1.3  DESIGN / PERFORMANCE REQUIREMENTS 

A.  Standing Seam Roofing System: R-Mer Loc 
1.  Thermal Expansion and Contraction: 

a.  Completed metal roofing and flashing system shall be capable of withstanding 
expansion and contraction of components caused by changes in temperature 
without buckling, producing excess stress on structure, anchors or fasteners, or 
reducing performance ability. 

b.  Design temperature differential shall be not less than 200 degrees F. 
c.  Interface between panel and clip shall provide for unlimited thermal movement 

in each direction along the longitudinal direction. 
d.  Location of metal roofing rigid connector shall be at roof ridge unless otherwise 

approved by the Architect. Metal ridge connector may require design as per job 
conditions by specified manufacturer. 

e.  ASTM E 1592: Capacity shall be determined using pleated airbag method in 
accordance with ASTM E 1592, testing of sheet metal roof panels. Allowable 
safe working loads shall be determined by dividing the ultimate test load by the 
safety factor specified above. 

2.  Uniform Positive Load Capacity. 
a.  Installed roof system shall be capable of resisting the following positive uniform 

roof loads: Roof Live Load of 20 psf;  
b.  Installed roof system shall carry positive uniform design loads with a maximum 

system deflection of L/180 as measured at the rib (web) of the panel. 
3.  Underwriters' Laboratories, Inc., (UL): 

a.  Underwriters' Laboratories, Inc., (UL) fire resistance P ratings for roof 
assemblies: If applicable, panel system shall be approved for use in an 
appropriate Construction Assembly, as defined by UL 263. 

b.  Underwriters' Laboratories, Inc., (UL) Class A fire rating per UL 790. 
4.  ASTM E 1680: Static pressure air infiltration (roof panels): 

a.  Pressure Leakage Rate 
1)  1.57 PSF 0.0054 cfm/sq.ft. 
2)  6.24 PSF 0.0054 cfm/sq.ft. 
3)  20.0 PSF 0.0027 cfm/sq.ft. 

5.  ASTM E 1646: Static pressure water infiltration (roof panels): 
a.  Pressure Result: 

1)  5 Gal/Hr per S.F. and Static No Leakage 
2)  Pressure of 20.0 Psf. for 15 minutes 

6.  Capacities for gauge, span or loading other than those tested may be determined by 
interpolation of test results within the range of test data. Extrapolation for conditions 
outside test range is not acceptable. 

7.  Submit third party validation of environmental claims, prepared UL Environment, for all 
metal roof panels containing recycled content and/or bio based content. 

1.4  SUBMITTALS 

A.  Submit under provisions of Section 01300. 

B.  Product Data: Submit product data, test reports, and certifications in accordance with quality 
assurance and performance requirements specified herein. 

C.  Design Loads: Submit manufacturer's minimum design load calculations according to ASCE 
7, Method 2 for Components and Cladding. In no case shall the design loads be taken to be 
less than those specified herein. 

D.  Dead Load Evaluation: Provide documentation from a licensed structural engineer of a 
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structural evaluation of the roof structure and it's suitability for the new imposed roofing 
loads. 

E.  Shop Drawings: Prepared specifically for this project; showing dimensions of metal roofing 
and accessories, fastening details and connections and interface with other products. 

F.  LEED Submittals: Provide documentation of how the requirements of Credit will be met: 
1.  List of proposed materials with recycled content. Indicate post-consumer recycled 

content and pre-consumer recycled content for each product having recycled content. 
2.  Product data and certification letter indicating percentages by weight of post-

consumer and pre-consumer recycled content for products having recycled content. 

G.  Selection Samples: For each finish product specified, two complete sets of samples 
representing manufacturer's full range of available colors and textures. 

H.  Verification Samples: For each finish product specified, two samples, minimum size 6 inches 
(150 mm) square, representing actual product, color, and textures. 

I.  Manufacturer's Certificates: Certify products meet or exceed specified requirements. 

J.  Closeout Submittals: 
1.  Provide manufacturer's maintenance instructions that include recommendations for 

periodic checking and maintenance of installed roof system. 
2.  Provide executed copy of manufacturer's warranty. 

1.5  QUALITY ASSURANCE 

A.  Manufacturer Qualifications: Manufacturer shall have in place a documented, standardized 
quality control program such as ISO-9001 approval. 

B.  Installer Qualifications: Certified and approved installer of the sheet metal roofing 
manufacturer. 

1.6  PRE-INSTALLATION CONFERENCE 

A.  Convene a pre-roofing conference approximately two weeks before scheduled 
commencement of roofing system installation and associated work. 

B.  Require attendance of installers of deck or substrate construction to receive roofing, 
installers of rooftop units and other work in and around roofing which must precede or follow 
roofing work including mechanical work, Architect, Owner, roofing system manufacturer's 
representative. 

C.  Objectives include: 
1.  Review foreseeable methods and procedures related to roofing work, including set up 

and mobilization areas for stored material and work area. 
2.  Tour representative areas of roofing substrates, inspect and discuss condition of 

substrate, roof drains, curbs, penetrations and other preparatory work. 
3.  Review structural loading limitations of deck and inspect deck for loss of flatness and 

for required attachment. 
4.  Review roofing system requirements, Drawings, Specifications and other Contract 

Documents. 
5.  Review and finalize schedule related to roofing work and verify availability of 

materials, installer's personnel, equipment and facilities needed to make progress and 
avoid delays. 

6.  Review required inspection, testing, certifying procedures. 
7.  Review weather and forecasted weather conditions and procedures for coping with 

unfavorable conditions, including possibility of temporary roofing. 
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8.  Record conference including decisions and agreements reached. Furnish a copy of 
records to each party attending. 

1.7  DELIVERY, STORAGE, AND HANDLING 

A.  Deliver materials in manufacturer's original, unopened, undamaged containers with 
identification labels intact. 

B.  Store materials protected from exposure to harmful environmental conditions and at 
temperature and humidity conditions recommended by the manufacturer. 
1.  Store materials above ground, on skids. 
2.  Protect material with waterproof covering and allow sufficient ventilation to prevent 

condensation buildup or moisture entrapment on the materials. 

1.8  PROJECT CONDITIONS 

A.  Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's absolute limits. 

1.9  WARRANTY 

A.  Warranty: 
1.  30 year limited watertight warranty for roofs over a 3:12 slope. 
2.  20 year limited watertight warranty for roofs with a 1:5 to 3:12 slope. 
3.  Provide installers 2 year warranty covering roofing system installation and water-

tightness. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A.  Acceptable Manufacturer: Garland Company or District pre-approved equal.  Local contact: 
Steve Lampman 949-322-1770 

2.2  STANDING SEAM METAL ROOFING 

A.  R-Mer Loc: Panel with 1-3/4 inch high standing seam with 3/8-inch high clearance between 
panel and substrate. 
1.  Width of Panel: 

a.  16 inches. 
2.  Seam Height: 1-3/4 inch. 
3.  Slope: Open Purlins, Slopes down to 3:12. 
4.  Slope: Solid Substrate, no framing components, Slopes down to 1-1/2 :12. 
5.  Panel Clips: Minimum 18 gauge, galvanized steel or stainless steel. Two-piece clips 

are unacceptable. 
6.  Passes: 

a.  ASTM E 1592 
b.  ASTM E 1680 
c.  ASTM E 1646 
d.  Class A Fire Rating, UL-790. 
e.  UL (Class 90) 580. 

7.  Panel material: 
a.  Aluminum, 3105-H14 alloy, smooth as per ASTM B 209, .040 inch thickness. 

8.  Flashing and flat stock material: Fabricate in profiles indicated on Drawings of same 
material, thickness, and finish as roof system, unless indicated otherwise. 

9.  Coated Finish: 
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a.  Exposed surfaces for coated panels: 
1)  Two coat coil applied, baked-on full-strength (70% resin) fluorocarbon 

coating system (polyvinylidene fluoride, PVF2), applied by 
manufacturer's approved applicator. 

b.  Unexposed surfaces for coated panels shall be baked-on polyester coating with 
.20 to .30 dry film thickness (TDF). 

10.  Accessory Components: 
a.  Gable anchor clips shall be minimum 18 gauge, galvanized steel or stainless 

steel. 
b.  Fasteners: 

1)  Concealed fasteners: Corrosion resistant steel fasteners (zinc plated or 
equal) designed to meet structural loading requirements. Provide #14 as 
minimum fastener size. 

2)  Exposed fasteners: Series 410 stainless steel fasteners or one-eighth 
(1/8) inch diameter stainless steel waterproof rivets. All exposed 
fasteners shall be factory painted to match the color of the standing 
seam panels. 

c.  Closures: Factory precut closed cell foam meeting ASTM D 1056 or ASTM D 
3575, with metal trim matching panels when used at hip, ridge, jamb, and rake. 

d.  Provide all miscellaneous accessories for complete installation. 

2.3  STANDING SEAM METAL ROOFING ACCESSORIES 

A.  Underlayment: 
1.  R-Mer Seal, self adhesive membrane, installed in accordance with manufacturer's 

recommendations. 

B.  Sealant: 
1.  Concealed Applications: Non-Curing Butyl Sealant - Schnee-Morehead, Inc. SM5430 

Acryl-R, or equal. 
2.  Exposed Applications: UV Resistant Tripolymer Sealant - Geocel Corporation, 2300 

Tripolymer Sealant, or equal. 

2.4  METAL ROOFING ACCESSORIES 

A.  R-Mer SS Sheet Stock: High gloss, factory painted aluminum 
1.  Material and Thickness: 

a.  0.040 inch aluminum 
2.  Color:  Standard Colors 

PART  3  EXECUTION 

3.1  EXAMINATION 

A.  Examine surfaces to receive metal roofing. Notify the Architect in writing of any defective 
conditions encountered. Starting of work shall constitute acceptance of such conditions. 

B.  Structural Deck Substrate: 
1.  Inspect roof deck to verify deck is clean and smooth, free of depressions, waves, or 

projections, and properly sloped. 
2.  Verify deck is dry and joints are solidly supported and fastened. 
3.  Verify wood nailers are installed and correctly located. Do not use pressure-treated 

wood containing salt-based preservatives or materials corrosive to steel. 

C.  Structural Framing Substrate: 
1.  Verify primary and secondary framing members are installed and fastened, properly 

aligned and sloped. 



07410-6  

2.  Verify damaged shop coatings are repaired with touch up paint. 

D.  Verify roof openings, curbs, pipes, sleeves, ducts, or vents through roof are solidly set, 
reglets are in place, and nailing strips located. 

E.  Correct defective conditions before beginning work. 

3.2  INSTALLATION 

A.  Install in conformance with the NRCA Roofing and Waterproofing Manual and Manufacturers 
installation requirements. 

B.  Form panel shape as indicated on Drawings, accurate in size, square, and free from 
distortion or defects. 

C.  Install underlayment and eave protection sheet underlayment as recommended by the 
Manufacturer. 

D.  Install all panels continuous from ridge to eave. Transverse seams are not permitted. 

E.  Panel lengths that exceed maximum shipping lengths shall be field rolled on equipment 
owned by the panel manufacturer. Seam sealant must be factory applied. 

F.  Exposed fasteners, screws and/or roof mastic are unacceptable and will be rejected. System 
configuration only allows for exposed fasteners at panel overlap, if required, and at trim 
details in accordance with the Manufacturer's requirements. 

G.  Where not otherwise indicated conform to SMACNA details including flashings and trim. 

H.  Install sealants where indicated to clean dry surfaces only without skips or voids.. 

I.  Install metal edge treatment in accordance with the manufacturer's instructions and the 
approved shop drawings. 

J.  Install metal roofing accessories in accordance with the manufacturer's instructions and the 
approved shop drawings. 

3.3  PROTECTION 

A.  Protect installed products until completion of project. 

B.  Touch-up, repair or replace damaged products before Substantial Completion. 
 

END OF SECTION 
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SECTION 07411 
STRUCTURAL METAL ROOF PANELS 

 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A.  Standing seam metal roofing system. 

B.  Standing seam metal roofing accessories. 

C.  Metal roofing accessories. 

1.2  REFERENCES 

A.  ASTM E 283 - Standard Test Method for Rate of Air Leakage Through Exterior Windows, 
Curtain Walls, and Doors Under Specified Pressure Differences Across the Specimen. 

B.  ASTM E 331 - Standard Test Method for Water Penetration of Exterior Windows, Curtain 
Walls, and Doors by Uniform Static Air Pressure Difference. 

C.  ASTM E 1592 - Standard Test Method for Structural Performance of Sheet Metal Roof and 
Siding Systems by Uniform Static Air Pressure Difference. 

D.  ASTM E 1646 - Standard Test Method for Water Penetration of Exterior Metal Roof Panel 
Systems by Uniform Static Air Pressure Difference. 

E.  ASTM E 1680 - Standard Test Method for Rate of Air Leakage Through Exterior Metal Roof 
Panel Systems. 

F.  ASTM E 2140 - Standard Test Method for Water Penetration of Metal Roof Panel Systems 
by Static Water Pressure Head. 

G.  AAMA 501.1 - Standard Test Method for Water Penetration of Windows, Curtain Walls and 
Doors Using Dynamic Pressure. 

H.  ASCE 7 - Minimum Design Loads for Buildings and Other Structures. 

I.  FM 4470 Approval Standard for Class 1 Panel Roofs. 

J.  FM 4471 - Class 1 Panel Roof; Factory Mutual Research Corporation. 

K.  UL 263 - Fire Tests of Building Constructions and Materials. 

L.  UL 580 - Standard for Tests for Uplift Resistance of Roof Assemblies. 

M.  UL 790 - Standard Test Methods for Fire Tests of Roof Coverings. 

N.  UL 1897 - Uplift Test for Roof Covering Systems. 

O.  ICC-ES AC166 - Test Procedure for Wind Driven Rain Resistance of Metal Roof Coverings. 

P.  SMACNA - Architectural Sheet Metal Manual. 

Q.  National Coil Coating Association (NCCA) 



07411-2  

R.  NRCA - The NRCA Roofing and Waterproofing Manual. 

1.3  DESIGN / PERFORMANCE REQUIREMENTS 

A.  Standing Seam Roofing System:  R-Mer Span 
1.  Thermal Expansion and Contraction: 

a.  Completed metal roofing and flashing system shall be capable of withstanding 
expansion and contraction of components caused by changes in temperature 
without buckling, producing excess stress on structure, anchors or fasteners, or 
reducing performance ability. 

b.  Design temperature differential shall be not less then 200 degrees F. 
c.  Interface between panel and clip shall provide for unlimited thermal movement 

in each direction along the longitudinal direction. 
d.  Location of metal roofing rigid connector shall be at roof ridge unless otherwise 

approved by the Project Architect. Metal ridge connector may require design as 
per job conditions by specified manufacturer. 

e.  ASTM E 1592: Capacity shall be determined using pleated airbag method in 
accordance with ASTM E 1592, testing of sheet metal roof panels. Allowable 
safe working loads shall be determined by dividing the ultimate test load by the 
safety factor specified above. 

f.  Underwriters' Laboratories, Inc., (UL), wind uplift resistance classification: Roof 
assembly shall be classified as Class 1-90, as defined by UL 580 

g.  FM 4471: Submit test report for negative wind uplift pressures no less than that 
specified. Roof system must have approval over the substrate specified. 

2.  Uniform Positive Load Capacity. 
a.  Installed roof system shall be capable of resisting the following positive uniform 

roof loads: Roof Live Load of 20 psf; Roof Snow Load of ___ psf. 
b.  Dead Load: Loading of the roof structure, due to tear off of existing, and/or 

installation of new roofing materials shall not exceed the present loading due to 
weight of the existing roofing system. 

c.  Installed roof system shall carry positive uniform design loads with a maximum 
system deflection of L/180 as measured at the rib (web) of the panel. 

3.  Underwriters' Laboratories, Inc., (UL): 
a.  Underwriters' Laboratories, Inc., (UL) fire resistance P ratings for roof 

assemblies: If applicable, panel system shall be approved for use in an 
appropriate Construction Assembly, as defined by UL 263. 

b.  Underwriters' Laboratories, Inc., (UL) Class A fire rating per UL 790. 
4.  ASTM E 283: Static pressure air infiltration (doors, windows, curtain walls): 

a.  Pressure Leakage Rate 
1)  1.57 PSF 0.0007 cfm/sq.ft. 
2)  6.24 PSF 0.0002 cfm/sq.ft. 
3)  20.0 PSF 0.0036 cfm/sq.ft. 

5.  ASTM E 331: Static pressure water infiltration (doors, windows, curtain walls): 
a.  Pressure Result: 

1)  5 Gal. /Hr. per S.F. and Static No Leakage 
2)  Pressure of 20.0 Psf. for 15 minutes 

6.  ASTM E 1646: Static pressure water infiltration (roof panels): 
a.  Pressure Result: 

1)  5 Gal. /Hr. per S.F. and Static No Leakage 
2)  Pressure of 20.0 Psf for 15 minutes 

7.  Capacities for gauge, span or loading other than those tested may be determined by 
interpolation of test results within the range of test data. Extrapolations for conditions 
outside test range are not acceptable. 

8.  Water penetration (dynamic pressure): No water penetration, other than 
condensation, when exposed to dynamic rain and 70 mph wind velocities for not less 
than five minutes duration, when tested in accord with principles of AAMA 501.1. 
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9.  Wind and wind driven rain resistance: No water penetration or panel movement when 
exposed to 110 mph wind velocities when tested in accordance with TAS 100. 

10.  Installed roof system assembly shall show that it can resist the calculated roof 
pressure in accordance with the test results of TAS 125. 

11.  Water penetration in low slope applications: No water penetration or panel movement 
when subject to 6 inch head of water for 6 hours when tested in accordance with the 
ASTM E 2140 and when subject to 6 inch head of water for 7 days when tested in 
accordance with the TAS 114 appendix G. 

12.  Submit third party validation of environmental claims, prepared UL Environment, for all 
metal roof panels containing recycled content and/or bio based content. 

1.4  SUBMITTALS 

A.  Submit under provisions of Section 01300. 

B.  Product Data: Submit product data, test reports, and certifications in accordance with quality 
assurance and performance requirements specified herein. 

C.  Design Loads: Submit manufacturer's minimum design load calculations according to ASCE 
7, Method 2 for Components and Cladding. In no case shall the design loads be taken to be 
less than those specified herein. 

D.  Shop Drawings: Prepared specifically for this project; showing dimensions of metal roofing 
and accessories, fastening details and connections and interface with other products. 

E.  LEED Submittals: Provide documentation of how the requirements of Credit will be met: 
1.  List of proposed materials with recycled content. Indicate post-consumer recycled 

content and pre-consumer recycled content for each product having recycled content. 
2.  Product data and certification letter indicating percentages by weight of post-

consumer and pre-consumer recycled content for products having recycled content. 

F.  Selection Samples: For each finish product specified, two complete sets of samples 
representing manufacturer's full range of available colors and textures. 

G.  Verification Samples: For each finish product specified, two samples, minimum size 6 inches 
(150 mm) square, representing actual product, color, and textures. 

H.  Manufacturer's Certificates: Certify products meet or exceed specified requirements. 

I.  Closeout Submittals: 
1.  Provide manufacturer's maintenance instructions that include recommendations for 

periodic checking and maintenance of installed roof system. 
2.  Provide executed copy of manufacturer's warranty. 

1.5  QUALITY ASSURANCE 

A.  Manufacturer Qualifications: Manufacturer shall have in place a documented, standardized 
quality control program such as ISO-9001 approval. 

B.  Installer Qualifications: Certified and approved installer of the sheet metal roofing 
manufacturer. 

1.6  PRE-INSTALLATION CONFERENCE 

A.  Convene a pre-roofing conference approximately two weeks before scheduled 
commencement of roofing system installation and associated work. 

B.  Require attendance of installers of deck or substrate construction to receive roofing, 
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installers of rooftop units and other work in and around roofing which must precede or follow 
roofing work including mechanical work, Architect, Owner, roofing system manufacturer's 
representative. 

C.  Objectives include: 
1.  Review foreseeable methods and procedures related to roofing work, including set up 

and mobilization areas for stored material and work area. 
2.  Tour representative areas of roofing substrates, inspect and discuss condition of 

substrate, roof drains, curbs, penetrations and other preparatory work. 
3.  Review structural loading limitations of deck and inspect deck for loss of flatness and 

for required attachment. 
4.  Review roofing system requirements, Drawings, Specifications and other Contract 

Documents. 
5.  Review and finalize schedule related to roofing work and verify availability of 

materials, installer's personnel, equipment and facilities needed to make progress and 
avoid delays. 

6.  Review required inspection, testing, certifying procedures. 
7.  Review weather and forecasted weather conditions and procedures for coping with 

unfavorable conditions, including possibility of temporary roofing. 
8.  Record conference including decisions and agreements reached. Furnish a copy of 

records to each party attending. 

1.7  DELIVERY, STORAGE, AND HANDLING 

A.  Deliver materials in manufacturer's original, unopened, undamaged containers with 
identification labels intact. 

B.  Store materials protected from exposure to harmful environmental conditions and at 
temperature and humidity conditions recommended by the manufacturer. 
1.  Store materials above ground, on skids. 
2.  Protect material with waterproof covering and allow sufficient ventilation to prevent 

condensation buildup or moisture entrapment on the materials. 

1.8  PROJECT CONDITIONS 

A.  Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's absolute limits. 

1.9  WARRANTY 

A.  Warranty: 
1.  30 year, no dollar limit, warranty. 
2.  Provide installers 2 year warranty covering roofing system installation and water-

tightness. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A.  Acceptable Manufacturer: Garland Company or District pre-approved equal.  Local contact: 
Steve Lampman 949-322-1770 

2.2  STANDING SEAM METAL ROOFING 

A.  R-Mer Span: 
1.  Width of Standing T-Seam Panel: 1 inch T-seam. 

a.  16 inches. 
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2.  Standing Seam: 2-3/8 inch tall mechanically seamed with factory installed hot melt 
sealant in-seam cap. Panel/Cap is configured with a total of 4 layers of metal 
surrounding anchor clip. 

3.  Panel Profile: Provided with minimum 1-1/2 inches wide elevated mesa's every 2 
inches on center continuous throughout panel. 
a.  Slope: Open Purlins or Solid Substrate down to 1/4:12. 

4.  Panel material: 
a.  Aluminum, 3105-H14 alloy, smooth as per ASTM B 209, .040 inch thickness. 

5.  Flashing and flat stock material: Fabricate in profiles indicated on Drawings of same 
material, thickness, and finish as roof system, unless indicated otherwise. 

6.  Coated Finish: 
a.  Exposed surfaces for coated panels: 

1)  Two coat coil applied, baked-on full-strength (70% resin) fluorocarbon 
coating system (polyvinylidene fluoride, PVF2), applied by 
manufacturer's approved applicator. 

7.  Accessory Components: 
a.  Anchor Clips: 

1)  Concealed Standard Anchor Clips: Clips 16 gauge stainless steel, alloy 
316L, 1 piece clip with projecting legs for additional panel alignment and 
provision for unlimited thermal movement in each direction along the 
longitudinal dimension. 

b.  Gable anchor clips for: 
1)  Standing Seam style. 

a)  Stainless steel, alloy 316L, minimum thickness: 16 gauge. 
c.  Fasteners: 

1)  Concealed fasteners: Corrosion resistant steel fasteners (zinc plated, 
stainless steel or equal) designed to meet structural loading 
requirements. 

2)  Exposed fasteners: Series 410 stainless steel fasteners or 1/8 inch 
diameter stainless steel waterproof rivets. All exposed fasteners shall be 
factory painted to match the color of the standing seam panels. 

d.  Closures: Factory precut closed cell foam meeting ASTM D 1056 or ASTM D 
3575, enclosed in metal channel matching panels when used at hip, ridge, 
rake, and jamb. 

e.  Provide all miscellaneous accessories for complete installation. 

2.3  STANDING SEAM METAL ROOFING ACCESSORIES 

A.  Underlayment: 
1.  R-Mer Seal, self adhesive membrane, installed in accordance with manufacturer's 

recommendations. 

2.4  METAL ROOFING ACCESSORIES 

A.  R-Mer SS Sheet Stock: High gloss, factory painted aluminum 
1.  Material and Thickness: 

a.  0.040 inch aluminum 
2.  Color: Standard Colors 

PART  3  EXECUTION 

3.1  EXAMINATION 

A.  Examine surfaces to receive metal roofing. Notify the Architect in writing of any defective 
conditions encountered. Starting of work shall constitute acceptance of such conditions. 

B.  Structural Deck Substrate: 
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1.  Inspect roof deck to verify deck is clean and smooth, free of depressions, waves, or 
projections, and properly sloped. 

2.  Verify deck is dry and joints are solidly supported and fastened. 
3.  Verify wood nailers are installed and correctly located. Do not use pressure-treated 

wood containing salt-based preservatives or materials corrosive to steel. 

C.  Structural Framing Substrate: 
1.  Verify primary and secondary framing members are installed and fastened, properly 

aligned and sloped. 
2.  Verify damaged shop coatings are repaired with touch up paint. 

D.  Verify roof openings, curbs, pipes, sleeves, ducts, or vents through roof are solidly set, 
reglets are in place, and nailing strips located. 

E.  Correct defective conditions before beginning work. 

3.2  INSTALLATION 

A.  Install in conformance with the NRCA Roofing and Waterproofing Manual and Manufacturers 
installation requirements. 

B.  Form panel shape as indicated on Drawings, accurate in size, square, and free from 
distortion or defects. 

C.  Install underlayment and eave protection sheet underlayment as recommended by the 
Manufacturer. 

D.  Install all panels continuous from ridge to eave. Transverse seams are not permitted. 

E.  Panel lengths that exceed maximum shipping lengths shall be field rolled on equipment 
owned by the panel manufacturer. Seam sealant must be factory applied. 

F.  Exposed fasteners, screws and/or roof mastic are unacceptable and will be rejected. System 
configuration only allows for exposed fasteners at panel overlap, if required, and at trim 
details in accordance with the Manufacturer's requirements. 

G.  Where not otherwise indicated conform to SMACNA details including flashings and trim. 

H.  Install sealants where indicated to clean dry surfaces only without skips or voids.. 

I.  Install metal edge treatment in accordance with the manufacturer's instructions and the 
approved shop drawings. 

J.  Install metal roofing accessories in accordance with the manufacturer's instructions and the 
approved shop drawings. 

3.3  PROTECTION 

A.  Protect installed products until completion of project. 

B.  Touch-up, repair or replace damaged products before Substantial Completion. 
 

END OF SECTION 
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SECTION 07421 
 

METAL WALL PANELS 
 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Supplementary 
Conditions and Division 1 Specification Sections apply to this section. 

1.2 SUMMARY 

A. This section includes pre-formed flat seam wall panel system complete with anchor 
clips, fasteners, flashing, and trim. 

1.3 REFERENCES 

A. American Iron and Steel Institute (AISI): 
1. Specification for the Design of Cold-Formed Steel Structural Members. 
2. American Society for Testing and Materials (ASTM): B. 
3. ASTM A240 Specification for Heat Resisting Chromium and Chromium-Nickel 

Stainless Steel Plate, Sheet, and Strip for Pressure Vessels: C. 
4. ASTM A792 Specification for Steel Sheet, 55% Aluminum-Zinc Alloy-Coated 

by the Hot-Dip Process. 
5. ASTM A875 Specification for Steel Sheet, Zinc-5% Aluminum Alloy-Coated by 

the Hot-Dip Process. 
6. ASTM B209 Specification for Aluminum and Aluminum-Alloy Sheet and Plate 
7. ASTM B370 Specification for Copper and Sheet and Strip for Building 

Construction 
8. ASTM E283 Standard Test Method for Determining Rate of Air Leakage 

Through Exterior Windows, Curtain Walls, and Doors Under Specified 
Pressure Differences Across the Specimen. 

9. ASTM E331 Standard Test Method for Water Penetration of Exterior 
Windows, Skylights, Doors, and Curtain Walls by Uniform Air Pressure 
Differences 

10. ASTM E331 Standard Test Method for Structural Performance of Exterior 
Windows, Doors, Skylights, and Curtain Walls by Uniform Static Air Pressure 
Difference 

B. Sheet Metal and Air Conditioning Contractors National Association (SMACNA): 
1. Architectural Sheet Metal Manual 

1.4 SUBMITTALS FOR REVIEW 

A. Shop Drawings: Show wall panels (and roofing system, if applicable) with flashings 
and accessories in elevations, sections and details.  Include metal thickness and 
finishes, panel lengths, joining details, anchorage details, flashings and special 
fabrication provisions for termination and penetrations.  Indicate relationships with 
adjacent and interfacing work.  Indicate fastener types and spacing; and provide 
fastener pullout values.  Shop drawings must be completed by the wall panel 
manufacturer’s engineering department.  Any and/or all changes recommended by 
the successful bidder must be approved by the manufacturer in writing prior to 
submittal. 
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B. Product Data:  Include manufacturer’s detailed material and system description, 
concealed anchor clips, sealant and closure installation instructions, and finish 
specifications.  Indicate fastener types and spacing; and required fastener pullout 
values. 

C. Samples:  Provide full-size samples of the following materials and system 
components.  Samples shall be of identical material type, thickness, panel width, 
and material grade/alloy as the system specified for this project. 
1. Submit sample of panel section, at least 4” long x full panel width showing 

panel profile and also a sample of color selected. 
2. Submit sample of foam closure strips to fit inside and outside specified panel 

profile. 
3. Submit sample of panel fasteners. 

D. Specimen Warranty:  Provide an unexecuted copy of the warranty specified for this 
Project, identifying the terms and conditions required of the Manufacturer and the 
Owner. 

E. Any material submitted as equal to the specified material must be accompanied by a 
report signed and sealed by a professional engineer licensed in the state in which 
the installation is to take place.  This report shall show that the submitted equal 
meets the Design and Performance criteria in this specification.  Substitution 
requests submitted without licensed engineer approval will be rejected for non-
conformance. 

1.5 SUBMITTALS FOR INFORMATION 

A. Design and Test Reports:  Provide the following certified test reports from an 
independent testing laboratory: 
1. Independent laboratory testing report for system design load and seam 

integrity. 
2. A letter from an officer of the manufacturing company certifying that the 

materials furnished for this project are the same as represented in tests and 
supporting data. 

3. Manufacturer’s verifications that the panels are factory roll formed. 
4. ASTM E283 Test results must clearly demonstrate compliance with the 

performance requirements specified in article 1.9 ASTM E331 Test Report. 
5. ASTM E330 Test results must clearly demonstrate compliance with the 

performance requirements specified in article 1.9. 
6. ASTM E331 Test results must clearly demonstrate compliance with the 

performance requirements specified in article 1.9. 

B. Mill production reports certifying that the metal thicknesses are within allowable 
tolerances of the nominal or minimum thickness or gauge specified. 

C. Design Loads:  Submit copy of manufacturer’s minimum design load calculations 
according to ASCE 7, Method 2 for Components and Cladding.  In no case shall the 
design loads be taken to be less than those detailed in Design and Performance 
Criteria article. 

D. Qualification Data for Wall System Installer:  Refer to Quality Assurance Article 
below. 

E. Certification of work progress inspection frequency: Refer to Quality Assurance 
Article below. 

F. Pre-installation Conference Proceedings: Refer to Quality Assurance Article below. 
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G. Test Reports:  Submit third party validation of environmental claims, prepared by UL 
Environment, for all metal wall panels containing recycled content and/or bio based 
content. 

1.6 CONTRACT CLOSEOUT SUBMITTALS 

A. General:  Comply with Requirements of Division 01 Section Closeout Submittals. 

B. Special Project Warranty:  Provide specified warranty for the Project, executed by 
the authorized agent of the Manufacturer. 

C. Wall Panel Maintenance Instructions:  Provide a manual of manufacturer’s 
recommendations for maintenance of installed systems. 

D. Insurance Certification:  Assist Owner in preparation and submittal of wall installation 
acceptance certification as may be necessary in connection with fire and extended 
coverage insurance on wall panel system installation and associated work. 

1.7 QUALITY ASSURANCE 

A. Installer Qualifications:  Engage an Installer who has completed the Manufacturer’s 
Approved Contractor course and is currently certified for the installation of the 
specified system. 

B. If required, fabricator/installer shall submit work experience and evidence of 
adequate financial Responsibility.  The Owner’s representative reserves the right to 
inspect fabrication facilities in determining qualifications. 

C. Source Limitations:  Obtain all components of the wall panel system from a single 
manufacturer.  Secondary products that are required shall be recommended and 
approved in writing by the Manufacturer. 
1. Upon request of the Architect or Owner, submit Manufacturer’s written 

approval of secondary components in list form, signed by an authorized agent 
of the Manufacturer. 

2. Manufacturer shall have direct authority and control over all fabrication of 
steel components as well as the raw materials used in their fabrication. 

D. Source Quality Control:  Manufacturer shall have in place a documented, 
standardized quality control program such as ISO-9001 approval. 

E. Engage the Manufacturer’s Field Representative to conduct required periodic 
inspections of work in progress as described herein and shall furnish written 
documentation of all such inspections. 

F. Manufacturer shall provide the Owner project with a written statement that they will 
provide a site inspection three days per week that confirms that the project is being 
constructed as specified, by an experienced, full time employee of the company. 

G. Alternate Manufacturers:  The following manufacturer criteria must be submitted.  
Alternate systems will not be considered for approval unless each of these items has 
been submitted for review at least 10 business days prior to bid opening. 
1. Submit each item listed in article 1.4 (A through E) for evaluation of the 

proposed system. 
2. Tests shall have been made for identical systems within the ranges of 

specified performance criteria. 
3. Empirical calculations for wall performance shall only be acceptable for 

positive loads. 
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4. A list of a minimum of five (5) jobs where the proposed alternate material was 
used under similar conditions.  The reference list shall include date of project, 
size of project, project address, and telephone number of architect/owner 
contact. 

5. A financial statement demonstrating a minimum of a 3:1 ratio of assets to 
liabilities. 

6. A written statement from the manufacturer stating that they will provide the 
building owner with a daily site inspection for a minimum of one (1) hour per 
day by an experienced, full time employee of the company. 

7. A written statement from the manufacturer stating that they will provide the 
engineer of record with a daily site inspection by an experienced full time 
employee of the company. 

8. A written statement from a corporate officer of the manufacturing company 
stating that he or she has reviewed the specifications and confirms that the 
proposed system meets or exceeds all performance requirements listed as 
well as meets the panel size, gauge, weight, clip design,  sealant design, uplift 
pressures and height of the vertical seam. 

9. A copy of manufacturer’s warranty.   
10. Proof that the manufacturer has been in business for a minimum number of 

years equal to the warranty period required for this project. 

1.8 PRE-INSTALLATION CONFERENCE 

A. Convene a pre-installation conference approximately two (2) weeks before 
scheduled commencement of system installation and associated work. 

B. Require attendance of installer of each component of associated work which must 
precede or follow wall panel work (including mechanical or electrical work if any), 
Architect, Owner, system manufacturer’s representative, and other representatives 
directly concerned with performance of the Work, including (where applicable) 
Owner’s insurers, testing agencies and governing authorities. 

C. Objectives of conference to include: 
1. Review foreseeable methods and procedures related to work, including set up 

and mobilization areas for stored material and work area. 
2. Tour representative areas of building, inspect and discuss condition of 

substrates, penetrations and other preparatory work performed by others. 
3. Review structural loading limitations of wall framing and inspect for 

unacceptable variations in planarity. 
4. Review system requirements (drawings, specifications and other contract 

documents). 
5. Review required submittals both completed and yet to be completed. 
6. Review and finalize construction schedule related to work and verify 

availability of materials, installer’s personnel, equipment and facilities needed 
to make progress and avoid delays. 

7. Review required inspection, testing, certifying and material usage accounting 
procedures. 

8. Review weather and forecasted weather conditions and procedures for 
unfavorable conditions, including possibility of temporary wall protection (if not 
mandatory requirement). 

9. Record discussion of conference including decisions and agreements (or 
disagreements) reached.  Furnish copy of record to each party attending.  If 
substantial disagreements exist at conclusion of conference, determine how 
disagreements will be resolved and set date for reconvening conference. 

10. Review notification procedures for weather or non-working days. 
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D. The Owner’s Representative will be designate one of the conference participants to 
record the proceedings and promptly distribute them to the participants for record. 

E. The intent of the conference is to resolve issues affecting the installation and 
performance of wall panel work.  Do not proceed with work until such issues are 
resolved the satisfaction of the Owner and Engineer of Record.  This shall not be 
construed as interference with the progress of Work on the part of the Owner or 
Engineer of Record. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Manufacturer’s Responsibilities: 
1. All panels shall be shipped from the manufacturer with a strippable film or 

similar packaging material separating the individual panels to minimize 
flexing, stressing, scratching or otherwise damaging the material during transit 
to the job. 

2. Fully cover steel with tarpaulins or similar protective cover during transit to 
prevent dirt and debris from coming in contact with the finished goods. 

B. Installer’s Responsibilities: 
1. Stack pre-finished materials to prevent twisting, bending, abrasion and 

denting and elevate one end to facilitate moisture run-off. 
2. Unload wall panels using a boom or crane, supporting the panels in at least 

two locations during lifting, and never lift more than three panels at a time. 
3. Protect moisture-sensitive materials and water-based from the weather. 
4. Inspect materials upon delivery.  Reject and remove physically damaged or 

marred material from project site. 

1.10 PROJECT CONDITIONS 

A. Determine that work of other trades will not hamper or conflict with necessary 
fabrication and storage and protection requirements for wall panel system. 
1. Protection: 

a. Protect completed work from subsequent construction operations.  
Comply with Manufacturer’s recommendations. 

b. Do not encumber the site with stored materials or equipment. 
c. Do not support wall-mounted equipment directly on the wall panel 

system. 

B. Ascertain that work of other trades which penetrates the wall or is to be made 
watertight by the wall is in place an approved prior to installation. 

1.11 DESIGN AND PERFORMANCE CRITERIA 

A. Thermal Expansion and Contraction: 
1. Completed metal wall panel and flashing system shall be capable of 

withstanding expansion and contraction of components caused by changes in 
temperature without buckling, producing excess stress on structure, anchors 
or fasteners, or reducing performance ability. 

2. The design temperature differential shall be not less than <insert design 
temperature differential [200] °F. 

3. Interface between panel and clip shall provide for unlimited thermal 
movement in each direction along the longitudinal direction. 

B. Uniform wind load capacity: 
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1. Installed wall panel system shall withstand negative design wind loading 
pressures complying with the following criteria.  Anchor clips shall be installed 
exactly as specified in article 3. 

C. ASTM E283:  Static pressure air infiltration (doors, windows, curtain walls): 
1. Pressure Leakage Rate 

a. 1.57 PSF 0.0033 cfm/sq. ft. 
b. 6.24 PSF 0.0056 cfm/sq. ft. 
c. 12.0 PSF 0.062 cfm/sq. ft. 
d. 15.0 PSF 0.064 cfm/sq. ft 
e. 20.0 PSF 0.074 cfm/sq. ft. 

D. ASTM E330:  Uniform static load test for structural performance for 1 ½” panel 
profile:  Test results must provide an allowable pressure of no less than: 
1. 42 lbs./ sq. ft. For 3’-0” spans 
2. 52 lbs./ sq. ft. for 1’-0” span 

E. ASTM E331: Static pressure water infiltration (doors, windows, curtain walls): 
1. Pressure Result: 

a. 5 Gal./Hr. per S.F. and Static No Leakage 
b. Pressure of 20.0 Psf. For 15 minutes. 

1.12 WARRANTIES 

A. Manufacturer shall execute a single warranty covering of the following criteria.  
Multiple-source warranties are not acceptable. 
1. Manufacturer’s ten (10) year watertight warranty. 
2. Manufacturer’s standard twenty (20) year finish warranty covering checking, 

crazing, peeling, chalking, fading, or adhesion. 
3. Installer’s two (2) year warranty covering wall panel system installation. 
4. Warranties shall commence on date of Substantial Completion. 
5. Provide a single warranty by a single approved manufacturer for roof areas, 

wall areas, and transitions between the two systems, if applicable. 

1.13 MANUFACTURER’S INSPECTIONS 

A. When the project is in progress, the wall panel system manufacturer will inspect the 
work not less than 3 days per week.  In addition, the manufacturer will: 
1. Keep the Architect or Owner informed as to the progress and quality of the 

work as observed. 
2. Provide periodic job site inspections a minimum of three (3) day per week. 
3. Report to the Architect in writing any failure or refusal of the Contractor to 

correct unacceptable practices called to the Contractor’s attention. 
4. Confirm after completion that manufacturer has observed no applications 

procedures in conflict with the specifications other than those that may have 
been previously reported and corrected. 

PART 2 – PRODUCTS 

2.1 PRODUCTS, GENERAL 

A. Refer to Division 01 Section “Common Product Requirements.” 

B. Basis of Design:  Materials, manufacturer’s product designations, and/or 
manufacturer’s names specified here in shall be regarded as the minimum standard 
of quality required for work of this Section.  Comply with all manufacturer and 
contractor/fabricator quality and performance criteria specified in Part 1. 
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2.2 ACCEPTABLE MANUFACTURERS 

A. The design is based upon R-MER Wall Pan wall panel systems engineered and 
manufactured by: 
The Garland Company 
3800 East 91st Street 
Cleveland, Ohio  44105 
Steve Lampman 
Telephone:  (949)-322-1770 

B. Site Formed Panels:  Bidder will not be allowed to supply panels formed at the job-
site on portable roll formers; metal panels must be factory pre-manufactured and 
engineered for this project. 

2.3 METAL WALL PANEL SYSTEM 

A. General 
1. The products, quality, and performance criteria specified shall be regarded as 

the minimum standard of quality required for the project. 
2. Basis of Design:  R-MER Wall Pan System manufactured by The Garland 

Company, Cleveland, OH. 

B. Materials 
Panel material:.040” thickness aluminum, 3105-H14 alloy, smooth as per 
ASTM B209-96. 

1. Flashing and flat stock material:  Fabricate in profiles indicated on drawings of 
same material, thickness, and finish as wall panel system, unless indicated 
otherwise. 

C. Finish on surfaces: 
1. Exposed surfaces for coated panels: 

a. Two coat coil applied, baked-on full-strength (70% resin) fluorocarbon 
coating system (polyvinylidene fluoride, PVF2), applied by 
manufacturer’s approved applicator. 

b. Color shall be Standard Color. 
2. Unexposed surfaces for coated panels shall be baked-on polyester coating 

with .20 - .30 dry film thickness (TDF). 
3. Exposed and unexposed surfaces for uncoated panels shall be as shipped 

from the mill. 

D. Characteristics: 
1. Fabrication:  Panels shall be factory roll-formed from the specified metal.  

Field rolled panels will not be allowed. 1. 
2. Configuration:  Interlocking flush/flat seams incorporating concealed anchor 

clips.  Through fastened or exposed fastener systems are not acceptable. 
3. Panel seam legs shall be one and one half ( 1 ½) inch nominal concealed 

depth behind the panel face.  Seam shall allow for expansion and contraction 
of panels due to thermal changes.   

4. Anchor clips:  Clips shall be 22 gauge galvalume steel designed to allow 
thermal movement of the panel in each direction along the longitudinal 
dimension. 

5. Panel Width (Seam Spacing):  12” nominal. 
6. Panel lengths:  Full length without joints to the extent as is practical. 
7. Profile of panel face shall have mesa’s every two (2) on center continuous 

throughout panel which are a minimum of one and one half ( 1 ½) inches 
wide.  These will absorb thermal stresses, reduce oil canning, and provide 
aesthetic appeal. 
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E. Accessories: 
1. Fasteners: 

a. Concealed fasteners:  Corrosion resistant steel screws, #10 x 1” long, 
pancake head, Phillips drive.  Use self-drilling, self-tapping for metal 
substrate or A-point for plywood substrate. 

b. Exposed fasteners:  Series 410 stainless steel screws or one eighth 
(1/8) inch diameter stainless steel waterproof rivets.  All exposed 
fasteners shall be factory painted o match the color of the wall panels. 

2. Provide all miscellaneous accessories for complete installation. 

2.4 ACCESSORY PRODUCTS 

A. Sealant: 
1. Acceptable product: 

a. Concealed Application: Non-curing butyl sealant or equal. 
b. Exposed Application:  Garland SS sealant or equal. 

2. Colors:  As selected by architect from sealant manufacturer’s standard 
selection. 

B. Wall Substrate: 
1. Install 15/32” (minimum) thickness exterior grade plywood sheathing along 

wall area. 
2. Install ¾” high x 24 gauge (minimum) galvanized steel during hat sections to 

wall structural substrate.  Hat sections shall be installed perpendicular to 
panel seams, and shall be spaced thirty (30) inches on center (maximum) to 
accommodate the panel fastener spacing given in article 3.2 C. 

3. Install ¾” high x 16 gauge galvanized steel zee furring sections to the wall 
structural substrate.  Zee sections shall be installed perpendicular to panel 
seams, and shall be spaced thirty (30) inches on center (maximum) to 
accommodate to the panel anchor clip spacing given in article 3.2 C. 

C. Underlayment: 
1. Underlayment shall be one ply of R-Mer Seal self-adhesive Seams shall be 

lapped in accordance with manufacturer’s recommendations. 

1.5 FABRICATION 

A. Shop fabricate metal panels and flashing components to the maximum extent 
possible, forming metal work with clear, sharp, straight, and uniform bends and 
rises.  Hem exposed edges of flashings. 

B. Form flashing components from full single width sheet in minimum ten (10’-0”) feet 
sections.  Provide shop fabricated, mitered corners, joined using closed end pop 
rivets and joint sealant. 

C. Fabricate panels and related sheet metal work in accordance with approved shop 
drawings and applicable standards. 

PART 3 – EXECUTION 

3.1 EXECUTION, GENERAL 

A. Comply with requirements of Division 01 Section “Common Execution 
Requirements.” 

3.2 PREPARATION 
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A. Inspection:  Examine the alignment and placement of the building structure and 
substrate.  Correct any objectionable warp, waves or buckles in the substrate before 
proceeding with installation of the pre-formed metal panels. 

B. Pre-installation conference:  Prior to beginning metal wall panel work, convene a 
pre-installation conference as specified in Part 1 of this Specification. 

C. It is understood that the ongoing operations of the Owner area of a critical nature as 
to leak sensitivity.  Do not work on more wall area than can be restored completely 
watertight in one day. 

3.3 INSTALLATION, GENERAL 

A. Install wall system when the atmospheric dry bulb temperature is minimum forty (40) 
degrees Fahrenheit and rising. 

B. Install all components of the wall system in exact accordance with the 
manufacturer’s standard published procedures as applicable to these project 
conditions and substrates. 

3.4 WALL PANEL INSTALLATION 

A. Comply with all details and install wall panel materials and flashings in accordance 
with approved Manufacturer’s [details<or>shop drawings] and manufacturer’s 
product data within specified erection tolerances. 

B. Isolate dissimilar metals and masonry or concrete from metals with bituminous 
coating.  Use gasketed fasteners where required to prevent corrosive action 
between fastener, substrate, and panels. 

C. Limit exposed fasteners to extent indicated on shop drawings. 

D. Seal laps and joints in accordance with system manufacturer’s product data. 

E. Installed system shall be true to line and plane and free of dents, and physical 
defects.  In light gauge panels with wide flat surfaces, some oil canning may be 
present.  Oil canning does not affect the finish or structural integrity of the panel and 
is therefore not cause for rejection. 

F. Form joints in linear sheet metal to allow for one fourth (1/4) inch minimum 
expansion at twenty (20’-0”) feet on center maximum and eight (8’-0”) feet from 
corners. 

G. At joints in linear sheet metal items, set sheet metal items in two (2) one fourth (1/4) 
inch beads of butyl sealant.  Extend sealant over all metal surfaces.  Mate 
components for positive seal.  Allow no sealant to migrate onto exposed surfaces. 

3.5 CLEANING 

A. Clean installed work in accordance with the manufacturer’s instructions. 

B. Replace damaged work than cannot be restored by normal cleaning methods. 

3.6 CONSTRUCTION WASTE MANAGEMENT 

A. Remove and properly dispose of waste products generated during construction.  
Comply with requirements of authorities having jurisdiction. 



07421 -10 
	

3.7 FINAL INSPECTION 

A. At completion of installation and associated work, meet with Contractor, Architect, 
installer, installer of associated work, Owner, system manufacturer’s representative, 
and other representatives directly concerned with performance of system. 

B. Inspect work and flashing of penetrations, walls, curbs and other equipment.  List all 
items requiring correction or completion and furnish copy of list to each party in 
attendance. 

C. Repair or replace deteriorated or defective work found at time above inspection as 
required to a produce an installation which is free of damage and deterioration at 
time of Substantial Completion and according to warranty requirements. 

D. Notify the Owner upon completion of corrections. 

E. Following the final inspection, provide written notice of acceptance of the installation 
from the system manufacturer. 

F. Immediately correct leakage during construction.  If the Contractor does not respond 
within twenty four (24) hours, the Owner will exercise rights to correct the Work 
under the terms of the Conditions of the Contract. 

 
END OF SECTION 07421 
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SECTION 07550 

HOT ASPHALT MODIFIED BITUMINOUS MEMBRANE ROOFING 
 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A.  Hot Applied 3-Ply Asphalt Roofing  

1.2  REFERENCES 

A.  ASTM E 108 - Standard Test Methods for Fire Test of Roof Coverings 

B.  Factory Mutual Research (FM): Roof Assembly Classifications. 

C.  National Roofing Contractors Association (NRCA): Roofing and Waterproofing Manual. 

D.  Sheet Metal and Air Conditioning Contractors National Association, Inc. (SMACNA) - 
Architectural Sheet Metal Manual. 

E.  Underwriters Laboratories, Inc. (UL): Fire Hazard Classifications. 

F.  Warnock Hersey (WH): Fire Hazard Classifications. 

G.  ASCE 7, Minimum Design Loads for Buildings and Other Structures 

H.  California Title 24 Energy Efficient Standards. 

1.3  DESIGN / PERFORMANCE REQUIREMENTS 

A.  Perform work in accordance with all federal, state and local codes. 

B.  Exterior Fire Test Exposure: Roof system shall achieve a UL, FM or WH Class rating for roof 
slopes indicated on the Drawings as follows: 
1.  Factory Mutual Class A Rating. 
2.  Underwriters Laboratory Class A Rating. 
3.  Warnock Hersey Class A Rating. 

C.  Energy Star: Roof System shall comply with the initial and aged reflectivity required by the 
U.S. Federal Government's Energy Star program. 

1.4  SUBMITTALS 

A.  Product Data: Manufacturer's data sheets on each product to be used, including: 
1.  Preparation instructions and recommendations. 
2.  Storage and handling requirements and recommendations. 
3.  Installation instructions. 

B.  Shop Drawings: Submit shop drawings including installation details of roofing, flashing, 
fastening, insulation and vapor barrier, including notation of roof slopes and fastening 
patterns of insulation and base modified bitumen membrane, prior to job start. 

C.  Design Pressure Calculations: Submit design pressure calculations for the roof area in 
accordance with ASCE 7 and local Building Code requirements. Include a roof system 
attachment analysis report, certifying the system's compliance with applicable wind load 
requirements before Work begins. Report shall be signed and sealed by a Professional 



07550-2  

Engineer registered in the State of the Project who has provided roof system attachment 
analysis for not less than 5 consecutive years. 

D.  Verification Samples: For each modified bituminous membrane ply product specified, two 
samples, minimum size 6 inches (150 mm) square, representing actual product, color, and 
patterns. 

E.  Manufacturer's Certificates: Provide to certify products meet or exceed specified 
requirements. 

F.  Test Reports:  Submit test reports, prepared by an independent testing agency, for all 
modified bituminous sheet roofing, indicating compliance with ASTM D5147.  Testing must 
be performed at 77 deg. F.  Tests at 0 deg. F will not be considered. 

G.  Test Reports:  Submit test reports, prepared by an independent testing agency, for all 
modified bituminous sheet roofing, indicating compliance with ASTM D5147. 

H.  Manufacturer's Fire Compliance Certificate: Certify that the roof system furnished is 
approved by Factory Mutual (FM), Underwritters Laboratories (UL), Warnock Hersey (WH) 
or approved third party testing facility in accordance with ASTM E108, Class A for external 
fire and meets local or nationally recognized building codes. 

1.5  QUALITY ASSURANCE 

A.  Perform Work in accordance with NRCA Roofing and Waterproofing Manual. 

B.  Manufacturer Qualifications: Company specializing in manufacturing products specified with 
documented ISO 9001 certification and minimum of twelve years of documented experience 
and must not have been in Chapter 11 bankruptcy during the last five years. 

C.  Installer Qualifications: Company specializing in performing Work of this section with 
minimum five years documented experience and a certified Pre-Approved Garland 
Contractor. 

D.  Installer's Field Supervision: Maintain a full-time Supervisor/Foreman on job site during all 
phases of roofing work while roofing work is in progress. 

E.  Product Certification: Provide manufacturer's certification that materials are manufactured in 
the United States and conform to requirements specified herein, are chemically and 
physically compatible with each other, and are suitable for inclusion within the total roof 
system specified herein. 

F.  Source Limitations: Obtain all components of roof system from a single manufacturer. 
Secondary products that are required shall be recommended and approved in writing by the 
roofing system Manufacturer. Upon request of the Architect or Owner, submit Manufacturer's 
written approval of secondary components in list form, signed by an authorized agent of the 
Manufacturer. 

1.6  PRE-INSTALLATION MEETINGS 

A.  Convene minimum two weeks prior to commencing Work of this section. 

B.  Review installation procedures and coordination required with related Work. 

C.  Inspect and make notes of job conditions prior to installation: 
1.  Record minutes of the conference and provide copies to all parties present. 
2.  Identify all outstanding issues in writing designating the responsible party for follow-up 

action and the timetable for completion. 
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3.  Installation of roofing system shall not begin until all outstanding issues are resolved 
to the satisfaction of the Architect. 

1.7  DELIVERY, STORAGE, AND HANDLING 

A.  Deliver and store products in manufacturer's unopened packaging with labels intact until 
ready for installation. 

B.  Store all roofing materials in a dry place, on pallets or raised platforms, out of direct 
exposure to the elements until time of application. Store materials at least 4 inches above 
ground level and covered with "breathable" tarpaulins. 

C.  Stored in accordance with the instructions of the manufacturer prior to their application or 
installation. Store roll goods on end on a clean flat surface except store KEE-Stone FB 60 
rolls flat on a clean flat surface. No wet or damaged materials will be used in the application. 

D.  Store at room temperature wherever possible, until immediately prior to installing the roll. 
During winter, store materials in a heated location with a 50 degree F (10 degree C) 
minimum temperature, removed only as needed for immediate use. Keep materials away 
from open flame or welding sparks. 

E.  Avoid stockpiling of materials on roofs without first obtaining acceptance from the 
Architect/Engineer. 

F.  Adhesive storage shall be between the range of above 50 degree F (10 degree C) and 
below 80 degree F (27 degree C).  Area of storage shall be constructed for flammable 
storage. 

1.8  COORDINATION 

A.  Coordinate Work with installing associated metal flashings as work of this section proceeds. 

1.9  PROJECT CONDITIONS 

A.  Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's absolute limits. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A.  Acceptable Manufacturer: Garland Company or District pre-approved equal.  Local contact: 
Steve Lampman 949-322-1770 

B.  The Products specified are intended and the Standard of Quality for the products required 
for this project. If other products are proposed the bidder must disclose in the bid the 
manufacturer and the products that they intend to use on the Project.  If no manufacturer 
and products are listed, the bid may be accepted only with the use of products specified. 
1.  Bidder will not be allowed to change materials after the bid opening date. 
2.  If alternate products are included in the bid, the products must be equal to or exceed 

the products specified. Supporting technical data shall be submitted to the Architect/ 
Owner for approval prior to acceptance. 

3.  In making a request for substitution, the Bidder/Roofing Contractor represents  that it 
has: 
a.  Personally investigated the proposed product or method, and determined that it 

is equal or superior in all respects to that specified. 
b.  Will provide the same guarantee for substitution as for the product and method 
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specified. 
c.  Will coordinate installation of accepted substitution in work, making such 

changes as may be required for work to be completed in all respects. 
d.  Will waive all claims for additional cost related to substitution, which 

consequently become apparent. 
e.  Cost data is complete and includes all related cost under his/her contract or 

other contracts, which may be affected by the substitution. 
f.  Will reimburse the Owner for all redesign cost by the Architect for 

accommodation of the substitution. 
4.  Architect/ Owner reserves the right to be the final authority on the acceptance or 

rejection of any or all bids, proposed alternate roofing systems or materials that has 
met ALL specified requirement criteria. 

5.  Failure to submit substitution package, or any portion thereof requested, will result in 
immediate disqualification and consideration for that particular contractors request for 
manufacturer substitution. 

2.2  HOT APPLIED 3-PLY ASPHALT ROOFING  

A.  Red Rosin Paper: Loose laid over deck prior to nailed base sheet 

B.  Nailable Base Sheet: One ply fastened to the deck per wind uplift calculations. 
1.  HPR Glasbase: 

C.  Base (Ply) Sheet: Two plies bonded to the prepared substrate with Interply Adhesive: 
1.  HPR Glasfelt: 

D.  Modified Cap (Ply) Sheet: One ply bonded to the prepared substrate with interply Adhesive. 
1.  StressPly Plus FR Mineral: 

E.  Interply Adhesive: (1, 2 and 3) 
1.  Generic Type III Asphalt: 

F.  Flashing Base Ply: One ply bonded to the prepared substrate with Interply Adhesive except 
for torch applied: 
1.  StressBase 80: 

G.  Flashing Cap (Ply) Sheet: One ply bonded to the prepared substrate with Interply Adhesive 
except for torch applied: 
1.  StressPly Plus FR Mineral: 

H.  Flashing Ply Adhesive: 
1.  Generic Type III Asphalt: 

PART  3  EXECUTION 

3.1  EXAMINATION 

A.  Do not begin installation until substrates have been properly prepared. 

B.  Inspect and approve the deck condition, slopes and fastener backing if applicable, parapet 
walls, expansion joints, roof drains, stack vents, vent outlets, nailers and surfaces and 
elements. 

C.  Verify that work penetrating the roof deck, or which may otherwise affect the roofing, has 
been properly completed. 

D.  If substrate preparation and other conditions are the responsibility of another installer, notify 
Architect of unsatisfactory preparation before proceeding. 
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3.2  PREPARATION 

A.  General: Clean surfaces thoroughly prior to installation. 
1.  Prepare surfaces using the methods recommended by the manufacturer for achieving 

the best result for the substrate under the project conditions. 
2.  Fill substrate surface voids that are greater than 1/4 inch wide with an acceptable fill 

material. 
3.  Roof surface to receive roofing system shall be smooth, clean, free from loose gravel, 

dirt and debris, dry and structurally sound. 
4.  Wherever necessary, all surfaces to receive roofing materials shall be power broom 

and vacuumed to remove debris and loose matter prior to starting work. 
5.  Do not apply roofing during inclement weather. Do not apply roofing membrane to 

damp, frozen, dirty, or dusty surfaces. 
6.  Fasteners and plates for fastening components mechanically to the substrate shall 

provide a minimum pull-out capacity of 300 lbs. (136 k) per fastener. Base or ply 
sheets attached with cap nails require a minimum pullout capacity of 40 lb. per nail. 

7.  Prime decks where required, in accordance with requirements and recommendations 
of the primer and deck manufacturer. 

3.3  INSTALLATION - GENERAL 

A.  Install modified bitumen membranes and flashings in accordance with manufacturer's 
instructions and with the recommendations provided by the National Roofing Contractors 
Association's Roofing & Waterproofing Manual, the Asphalt Roofing Manufacturers 
Association, and applicable codes. 

B.  General: Avoid installation of modified bitumen membranes at temperatures lower than 40-
45 degrees F. When work at such temperatures unavoidable use the following precautions: 
1.  Take extra care during cold weather installation and when ambient temperatures are 

affected by wind or humidity, to ensure adequate bonding is achieved between the 
surfaces to be joined. Use extra care at material seam welds and where adhesion of 
the applied product to the appropriately prepared substrate as the substrate can be 
affected by such temperature constraints as well. 

2.  Unrolling of cold materials, under low ambient conditions must be avoided to prevent 
the likelihood of unnecessary stress cracking. Rolls must be at least 40 degrees F at 
the time of application. If the membrane roll becomes stiff or difficult to install, it must 
be replaced with roll from a heated storage area. 

C.  Commence installation of the roofing system at the lowest point of the roof (or roof area), 
working up the slope toward the highest point. Lap sheets shingle fashion so as to constantly 
shed water 

D.  All slopes greater than 2:12 require back-nailing to prevent slippage of the ply sheets.  Use 
ring or spiral-shank 1 inch cap nails, or screws and plates at a rate of 1 fastener per ply 
(including the membrane) at each insulation stop.  Place insulation stops at 16 ft o.c. for 
slopes less than 3:12 and 4 feet o.c. for slopes greater than 3:12.  On non-insulated 
systems, nail each ply directly into the deck at the rate specified above.  When slope 
exceeds 2:12, install all plies parallel to the slope (strapping) to facilitate backnailing.  Install 
4 additional fasteners at the upper edge of the membrane when strapping the plies. 

3.4  INSTALLATION HOT APPLIED ROOF SYSTEM 

A.  Base/Felt Ply(s): Install base sheet or felt plies in twenty five (25) lbs (11.3kg) per square of 
bitumen shingled uniformly to achieve one or more plies over the entire prepared substrate. 
Shingle in direction of slope of roof to shed water on each area of roof. Do not step on base 
rolls until asphalt has cooled, fish mouths should be cut and patched. 
1.  Lap ply sheet ends 8 inches (203 mm). Stagger end laps 2 inches (304mm) minimum. 



07550-6  

2.  Install base flashing ply to all perimeter and projection details after membrane 
application. 

3.  Extend plies 2 inches beyond top edges of cants at wall and projection bases. 
4.  Install base flashing ply to all perimeter and projection details. 
5.  Allow the one ply of base sheet to cure at least 30 minutes before installing the 

modified membrane. However, the modified membrane must be installed the same 
day as the base plies. 

B.  Modified Cap Ply(s): Solidly bond the modified membrane to the base layers with specified 
material at the rate of 25 to thirty 30 lbs. (11-13kg) per 100 square feet. 
1.  Roll must push a puddle of hot material in front of it with material slightly visible at all 

side laps. Use care to eliminate air entrapment under the membrane. Exercise care 
during application to eliminate air entrapment under the membrane. 

2.  Apply pressure to all seams to ensure that the laps are solidly bonded to substrate. 
3.  Install subsequent rolls of modified membrane as above with a minimum of 4 inch 

(101 mm) side laps and 8 inch (203 mm) end laps. Stagger end laps. Apply 
membrane in the same direction as the previous layers but stagger the laps so they 
do not coincide with the laps of the base layers. 

4.  Apply hot material no more than 5 feet (1.5 m) ahead of each roll being embedded. 
5.  Extend membrane 2 inches (50 mm) beyond top edge of all cants in full moppings of 

the specified hot material. 

C.  Fibrous Cant Strips: Provide non-combustible perlite or glass fiber cant strips at all wall/curb 
detail treatments where angle changes are greater than 45 degrees. Cant may be set in 
approved cold adhesives, hot asphalt or mechanically attached with approved plates and 
fasteners. 

D.  Wood Blocking, Nailers and Cant Strips: Provide wood blocking, nailers and cant strips as 
specified in Section 06114. 
1.  Provide nailers at all roof perimeters and penetrations for fastening membrane 

flashings and sheet metal components. 
2.  Wood nailers should match the height of any insulation, providing a smooth and even 

transition between flashing and insulation areas. 
3.  Nailer lengths should be spaced with a minimum 1/8 inch gap for expansion and 

contraction between each length or change of direction. 
4.  Nailers and flashings should be fastened in accordance with Factory Mutual "Loss 

Prevention Data Sheet 1- 49, Perimeter Flashing" and be designed to be capable of 
resisting a minimum force of 200 lbs/lineal foot in any direction. 

E.  Metal Work: Provide metal flashings, counter flashings, parapet coping caps and thru-wall 
flashings in accordance with the SMACNA "Architectural Sheet Metal Manual" or the NRCA 
Roofing Waterproofing manual. 

F.  Termination Bar: Provide a metal termination bar or approved top edge securement at the 
terminus of all flashing sheets at walls and curbs. Fasten the bar a minimum of 8 inches (203 
mm) o/c to achieve constant compression. Provide suitable, sealant at the top edge if 
required. 

G.  Flashing Base Ply: Install flashing sheets by the same application method used for the base 
ply. 
1.  Seal curb, wall and parapet flashings with an application of mastic and mesh on a 

daily basis. Do not permit conditions to exist that will allow moisture to enter behind, 
around or under the roof or flashing membrane. 

2.  Prepare all walls, penetrations, expansion joints and surfaces to be flashed with 
required primer at the rate of 100 square feet per gallon. Allow primer to dry tack free. 

3.  Adhere to the underlying base flashing ply with specified hot material unless otherwise 
noted in these specifications. Nail off at a minimum of 8 inches (203 mm) o.c. from the 
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finished roof at all vertical surfaces. 
4.  Solidly adhere the entire sheet of flashing membrane to the substrate. 
5.  Seal all vertical laps of flashing membrane with a three-course application of trowel-

grade mastic and mesh. 
6.  Coordinate counter flashing, cap flashings, expansion joints, and similar work with 

modified bitumen roofing work as specified. 
7.  Coordinate roof accessories, miscellaneous sheet metal accessory items, including 

piping vents and other devices with the roofing system work. 

H.  Flashing Cap Ply: Install flashing cap sheets by the same application method used for the 
cap ply. 
1.  Seal curb, wall and parapet flashings with an application of mastic and mesh on a 

daily basis. Do not permit conditions to exist that will allow moisture to enter behind, 
around or under the roof or flashing membrane. 

2.  Prepare all walls, penetrations, expansion joints and where shown on the Drawings to 
be flashed with required primer at the rate of 100 square feet per gallon. Allow primer 
to dry tack free. 

3.  Adhere to the underlying base flashing ply with specified flashing ply adhesive unless 
otherwise specified. Nail off at a minimum of 8 inches (203 mm) o.c. from the finished 
roof at all vertical surfaces. 

4.  Coordinate counter flashing, cap flashings, expansion joints and similar work with 
modified bitumen roofing work as specified. 

5.  Coordinate roof accessories, miscellaneous sheet metal accessory items with the 
roofing system work. 

6.  All stripping shall be installed prior to flashing cap sheet installation. 
7.  Heat and scrape granules when welding or adhering at cut areas and seams to 

granular surfaces at all flashings. 
8.  Secure the top edge of the flashing sheet using a termination bar only when the wall 

surface above is waterproofed, or nailed 4 inches on center and covered with an 
acceptable counter flashing. 

I.  Roof Walkways: Provide walkways in areas indicated on the Drawings. 

3.5  CLEANING 

A.  Clean-up and remove daily from the site all wrappings, empty containers, paper, loose 
particles and other debris resulting from these operations. 

B.  Remove asphalt markings from finished surfaces. 

C.  Repair or replace defaced or disfigured finishes caused by Work of this section. 

3.6  PROTECTION 

A.  Provide traffic ways, erect barriers, fences, guards, rails, enclosures, chutes and the like to 
protect personnel, roofs and structures, vehicles and utilities. 

B.  Protect exposed surfaces of finished walls with tarps to prevent damage. 

C.  Plywood for traffic ways required for material movement over existing roofs shall be not less 
than 5/8 inch (16 mm) thick. 

D.  In addition to the plywood listed above, an underlayment of minimum 1/2 inch (13 mm) 
recover board is required on new roofing. 

E.  Special permission shall be obtained from the Manufacturer before any traffic shall be 
permitted over new roofing. 
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3.7  FIELD QUALITY CONTROL 

A.  Inspection: Provide manufacturer's field observations 3 days per week. Provide a final 
inspection upon completion of the Work. 
1.  Warranty shall be issued upon manufacturer's acceptance of the installation. 
2.  Field observations shall be performed by a Sales Representative employed full-time 

by the manufacturer and whose primary job description is to assist, inspect and 
approve membrane installations for the manufacturer. 

3.  Provide observation reports from the Sales Representative indicating procedures 
followed, weather conditions and any discrepancies found during inspection. 

4.  Provide a final report from the Sales Representative, certifying that the roofing system 
has been satisfactorily installed according to the project specifications, approved 
details and good general roofing practice. 

3.8  SCHEDULES 

A.  Base (Ply) Sheet: 
1.  HPR  Glasfelt: ASTM D 2178 Type IV, Asphalt saturated fiberglass felt. 

a.  Meets or Exceeds ASTM D 2178 Type IV Performance Criteria. 

B.  Modified Cap (Ply) Sheet: 
1.  StressPly Plus FR Mineral: 155 mil SBS (Styrene-Butadiene-Styrene) mineral 

surfaced, rubber modified roofing membrane reinforced with a fiberglass and 
polyester composite scrim. ASTM D 6162, Type III Grade G 
a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 310 lbf/in XD 310 lbf/in 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 54.25 kN/m XD 54.25 kN/m 

b.  Tear Strength, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 500 lbf XD 500 lbf 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 2224 N XD 2224 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 8% XD  8% 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 8% XD  8% 

d.  Low Temperature Flexibility, ASTM D 5147, Passes -30 deg. F (-34 deg. C) 

C.  Interply Adhesive: 
1.  Generic Type III Asphalt: Hot Bitumen, ASTM D 312, Type III steep asphalt having the 

following characteristics: 
a.  Softening Point 185 deg. F - 205 deg. F 
b.  Flash Point 500 deg. F 
c.  Penetration @ 77 deg. F 15-35 units 
d.  Ductility @ 77 deg. F 2.5 cm 

D.  Flashing Base Ply: 
1.  StressBase 80: 80 mil SBS (Styrene-Butadiene-Styrene) rubber modified roofing base 

sheet reinforced with a fiberglass scrim, performance requirements according to 
ASTM D 5147. 
a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 0 +/- 3.6 deg. F MD 100 lbf/in XD 100 lbf/in 
2)  50 mm/min. @ -17.78 +/- 2 deg. C MD 17.5 kN/m XD 17.5 kN/m 

b.  Tear Strength, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 110 lbf XD  100 lbf 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 489 N XD  444 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 
1)  2 in/min. @ 0 +/- 3.6 deg. F MD 4 % XD 4 % 
2)  50 mm/min. @ -17.78 +/- 2 deg. C MD 4 % XD 4 % 

d.  Low Temperature Flexibility, ASTM D 5147 



07550-9  

1)  Passes -40 deg. F (-40 deg. C) 

E.  Flashing Ply Adhesive: 
1.  Generic Type III Asphalt: Hot Bitumen, ASTM D 312, Type III steep asphalt having the 

following characteristics: 
a.  Softening Point 185 deg. F - 205 deg. F 
b.  Flash Point 500 deg. F 
c.  Penetration @ 77 deg. F 15-35 units 
d.  Ductility @ 77 deg. F 2.5 cm 

F.  Surfacing: 
1.  Flashing Cap (Ply) Sheet: 

a.  StressPly Plus FR Mineral: 155 mil SBS (Styrene-Butadiene-Styrene) mineral 
surfaced, rubber modified roofing membrane reinforced with a fiberglass and 
polyester composite scrim. ASTM D 6162, Type III Grade G 
1)  Tensile Strength, ASTM D 5147 

a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 310 lbf/in XD 310 lbf/in 
b)  50 mm/min. @ 23 +/- 2 deg. C MD 54.25 kN/m XD 54.25 kN/m 

2)  Tear Strength, ASTM D 5147 
a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 500 lbf XD 500 lbf 
b)  50 mm/min. @ 23 +/- 2 deg. C MD 2224 N XD 2224 N 

3)  Elongation at Maximum Tensile, ASTM D 5147 
a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 8% XD  8% 
b)  50 mm/min. @ 23 +/- 2 deg. C MD 8% XD  8% 

4)  Low Temperature Flexibility, ASTM D 5147, Passes -30 deg. F (-34 deg. 
C) 

 

END OF SECTION 
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SECTION 07551 

TORCH MODIFIED MEMBRANE ROOFING 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A.  Torch Applied 2-Ply Asphalt Roofing  

1.2  REFERENCES 

A.  ASTM D 1863 Standard Specification for Mineral Aggregate Used as a Protective Coating 
for Roofing. 

B.  ASTM D 6162 Standard Specification for Styrene Butadiene Styrene (SBS) Modified 
Bituminous Sheet Materials Using a Combination of Polyester and Glass Fiber 
Reinforcements. 

C.  ASTM D 6163 Standard Specification for Styrene Butadiene Styrene (SBS) Modified 
Bituminous Sheet Materials Using Glass Fiber Reinforcements. 

D.  ASTM D 6164 - Standard Specification for Styrene Butadiene Styrene (SBS) Modified 
Bituminous Sheet Materials Using Polyester Reinforcements. 

E.  ASTM E 108 - Standard Test Methods for Fire Test of Roof Coverings 

F.  Factory Mutual Research (FM): Roof Assembly Classifications. 

G.  National Roofing Contractors Association (NRCA): Roofing and Waterproofing Manual. 

H.  Sheet Metal and Air Conditioning Contractors National Association, Inc. (SMACNA) - 
Architectural Sheet Metal Manual. 

I.  Underwriters Laboratories, Inc. (UL): Fire Hazard Classifications. 

J.  Warnock Hersey (WH): Fire Hazard Classifications. 

K.  ANSI-SPRI ES-1 Wind Design Standard for Edge Systems used with Low Slope Roofing 
Systems. 

L.  ASCE 7, Minimum Design Loads for Buildings and Other Structures 

M.  UL - Fire Resistance Directory. 

N.  FM Approvals - Roof Coverings and/or RoofNav assembly database. 

O.  California Title 24 Energy Efficient Standards. 

1.3  DESIGN / PERFORMANCE REQUIREMENTS 

A.  Perform work in accordance with all federal, state and local codes. 

B.  Exterior Fire Test Exposure: Roof system shall achieve a UL, FM or WH Class A rating  

1.4  SUBMITTALS 

A.  Product Data: Manufacturer's data sheets on each product to be used, including: 
1.  Preparation instructions and recommendations. 
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2.  Storage and handling requirements and recommendations. 
3.  Installation instructions. 

B.  Shop Drawings: Submit shop drawings including installation details of roofing, flashing, 
fastening, insulation and vapor barrier, including notation of roof slopes and fastening 
patterns of insulation and base modified bitumen membrane, prior to job start. 

C.  LEED Submittals: Provide documentation of how the requirements of Credit will be met: 
1.  List of proposed materials with recycled content. Indicate post-consumer recycled 

content and pre-consumer recycled content for each product having recycled content. 
2.  Product data and certification letter indicating percentages by weight of post-

consumer and pre-consumer recycled content for products having recycled content. 
3.  Product reflectivity and emissivity criteria to qualify for one point under the LEED 

credit category, Credit 7.2, Landscape & Exterior Design to Reduce Heat Island - 
Roof. 

D.  Recycled or Bio-Based Materials: Provide third party certification through UL Environment of 
roof System membranes containing recycled or bio based materials. 

E.  Design Pressure Calculations: Submit design pressure calculations for the roof area in 
accordance with ASCE 7 and local Building Code requirements. Include a roof system 
attachment analysis report, certifying the system's compliance with applicable wind load 
requirements before Work begins. Report shall be signed and sealed by a Professional 
Engineer registered in the State of the Project who has provided roof system attachment 
analysis for not less than 5 consecutive years. 

F.  Verification Samples: For each modified bituminous membrane ply product specified, two 
samples, minimum size 6 inches (150 mm) square, representing actual product, color, and 
patterns. 

G.  Manufacturer's Certificates: Provide to certify products meet or exceed specified 
requirements. 

H.  Test Reports:  Submit test reports, prepared by an independent testing agency, for all 
modified bituminous sheet roofing, indicating compliance with ASTM D5147.  Testing must 
be performed at 77 deg. F.  Tests at 0 deg. F will not be considered. 

I.  Closeout Submittals: Provide manufacturer's maintenance instructions that include 
recommendations for periodic inspection and maintenance of all completed roofing work. 
Provide product warranty executed by the manufacturer. Assist Owner in preparation and 
submittal of roof installation acceptance certification as may be necessary in connection with 
fire and extended coverage insurance on roofing and associated work. 

1.5  QUALITY ASSURANCE 

A.  Perform Work in accordance with NRCA Roofing and Waterproofing Manual. 

B.  Manufacturer Qualifications: Company specializing in manufacturing products specified with 
documented ISO 9001 certification and minimum of twelve years of documented experience 
and must not have been in Chapter 11 bankruptcy during the last five years. 

C.  Installer Qualifications: Company specializing in performing Work of this section with 
minimum five years documented experience and a certified Pre-Approved Garland 
Contractor. 

D.  Installer's Field Supervision: Maintain a full-time Supervisor/Foreman on job site during all 
phases of roofing work while roofing work is in progress. 
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E.  Product Certification: Provide manufacturer's certification that materials are manufactured in 
the United States and conform to requirements specified herein, are chemically and 
physically compatible with each other, and are suitable for inclusion within the total roof 
system specified herein. 

F.  Source Limitations: Obtain all components of roof system from a single manufacturer. 
Secondary products that are required shall be recommended and approved in writing by the 
roofing system Manufacturer. Upon request of the Architect or Owner, submit Manufacturer's 
written approval of secondary components in list form, signed by an authorized agent of the 
Manufacturer. 

1.6  PRE-INSTALLATION MEETINGS 

A.  Convene minimum two weeks prior to commencing Work of this section. 

B.  Review installation procedures and coordination required with related Work. 

C.  Inspect and make notes of job conditions prior to installation: 
1.  Record minutes of the conference and provide copies to all parties present. 
2.  Identify all outstanding issues in writing designating the responsible party for follow-up 

action and the timetable for completion. 
3.  Installation of roofing system shall not begin until all outstanding issues are resolved 

to the satisfaction of the Architect. 

1.7  DELIVERY, STORAGE, AND HANDLING 

A.  Deliver and store products in manufacturer's unopened packaging with labels intact until 
ready for installation. 

B.  Store all roofing materials in a dry place, on pallets or raised platforms, out of direct 
exposure to the elements until time of application. Store materials at least 4 inches above 
ground level and covered with "breathable" tarpaulins. 

C.  Stored in accordance with the instructions of the manufacturer prior to their application or 
installation. Store roll goods on end on a clean flat surface except store KEE-Stone FB 60 
rolls flat on a clean flat surface. No wet or damaged materials will be used in the application. 

D.  Store at room temperature wherever possible, until immediately prior to installing the roll. 
During winter, store materials in a heated location with a 50 degree F (10 degree C) 
minimum temperature, removed only as needed for immediate use. Keep materials away 
from open flame or welding sparks. 

E.  Avoid stockpiling of materials on roofs without first obtaining acceptance from the 
Architect/Engineer. 

F.  Adhesive storage shall be between the range of above 50 degree F (10 degree C) and 
below 80 degree F (27 degree C).  Area of storage shall be constructed for flammable 
storage. 

1.8  COORDINATION 

A.  Coordinate Work with installing associated metal flashings as work of this section proceeds. 

1.9  PROJECT CONDITIONS 

A.  Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's absolute limits. 
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PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A.  Acceptable Manufacturer: Garland Company or District pre-approved equal.  Local contact: 
Steve Lampman 949-322-1770 

B.  The Products specified are intended and the Standard of Quality for the products required 
for this project. If other products are proposed the bidder must disclose in the bid the 
manufacturer and the products that they intend to use on the Project.  If no manufacturer 
and products are listed, the bid may be accepted only with the use of products specified. 
1.  Bidder will not be allowed to change materials after the bid opening date. 
2.  If alternate products are included in the bid, the products must be equal to or exceed 

the products specified. Supporting technical data shall be submitted to the Architect/ 
Owner for approval prior to acceptance. 

3.  In making a request for substitution, the Bidder/Roofing Contractor represents  that it 
has: 
a.  Personally investigated the proposed product or method, and determined that it 

is equal or superior in all respects to that specified. 
b.  Will provide the same guarantee for substitution as for the product and method 

specified. 
c.  Will coordinate installation of accepted substitution in work, making such 

changes as may be required for work to be completed in all respects. 
d.  Will waive all claims for additional cost related to substitution, which 

consequently become apparent. 
e.  Cost data is complete and includes all related cost under his/her contract or 

other contracts, which may be affected by the substitution. 
f.  Will reimburse the Owner for all redesign cost by the Architect for 

accommodation of the substitution. 
4.  Architect/ Owner reserves the right to be the final authority on the acceptance or 

rejection of any or all bids, proposed alternate roofing systems or materials that has 
met ALL specified requirement criteria. 

5.  Failure to submit substitution package, or any portion thereof requested, will result in 
immediate disqualification and consideration for that particular contractors request for 
manufacturer substitution. 

2.2  TORCH APPLIED 2-PLY ASPHALT ROOFING 

A.  Base (Ply) Sheet: 
1.  HPR Torch Base: 

B.  Modified Cap (Ply) Sheet: One ply bonded to the prepared substrate. 
1.  StressPly IV Plus Mineral: 
2.  HPR Torch Base: 

C.  Flashing Cap (Ply) Sheet 
1.  StressPly IV Plus Mineral: 

PART  3  EXECUTION 

3.1  EXAMINATION 

A.  Do not begin installation until substrates have been properly prepared. 

B.  Inspect and approve the deck condition, slopes and fastener backing if applicable, parapet 
walls, expansion joints, roof drains, stack vents, vent outlets, nailers and surfaces and 
elements. 
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C.  Verify that work penetrating the roof deck, or which may otherwise affect the roofing, has 
been properly completed. 

D.  If substrate preparation and other conditions are the responsibility of another installer, notify 
Architect of unsatisfactory preparation before proceeding. 

3.2  PREPARATION 

A.  General: Clean surfaces thoroughly prior to installation. 
1.  Prepare surfaces using the methods recommended by the manufacturer for achieving 

the best result for the substrate under the project conditions. 
2.  Fill substrate surface voids that are greater than 1/4 inch wide with an acceptable fill 

material. 
3.  Roof surface to receive roofing system shall be smooth, clean, free from loose gravel, 

dirt and debris, dry and structurally sound. 
4.  Wherever necessary, all surfaces to receive roofing materials shall be power broom 

and vacuumed to remove debris and loose matter prior to starting work. 
5.  Do not apply roofing during inclement weather. Do not apply roofing membrane to 

damp, frozen, dirty, or dusty surfaces. 
6.  Fasteners and plates for fastening components mechanically to the substrate shall 

provide a minimum pull-out capacity of 300 lbs. (136 k) per fastener. Base or ply 
sheets attached with cap nails require a minimum pullout capacity of 40 lb. per nail. 

7.  Prime decks where required, in accordance with requirements and recommendations 
of the primer and deck manufacturer. 

3.3  INSTALLATION - GENERAL 

A.  Install modified bitumen membranes and flashings in accordance with manufacturer's 
instructions and with the recommendations provided by the National Roofing Contractors 
Association's Roofing & Waterproofing Manual, the Asphalt Roofing Manufacturers 
Association, and applicable codes. 

B.  General: Avoid installation of modified bitumen membranes at temperatures lower than 40-
45 degrees F. When work at such temperatures unavoidable use the following precautions: 
1.  Take extra care during cold weather installation and when ambient temperatures are 

affected by wind or humidity, to ensure adequate bonding is achieved between the 
surfaces to be joined. Use extra care at material seam welds and where adhesion of 
the applied product to the appropriately prepared substrate as the substrate can be 
affected by such temperature constraints as well. 

2.  Unrolling of cold materials, under low ambient conditions must be avoided to prevent 
the likelihood of unnecessary stress cracking. Rolls must be at least 40 degrees F at 
the time of application. If the membrane roll becomes stiff or difficult to install, it must 
be replaced with roll from a heated storage area. 

C.  Commence installation of the roofing system at the lowest point of the roof (or roof area), 
working up the slope toward the highest point. Lap sheets shingle fashion so as to constantly 
shed water 

D.  All slopes greater than 2:12 require back-nailing to prevent slippage of the ply sheets.  Use 
ring or spiral-shank 1 inch cap nails, or screws and plates at a rate of 1 fastener per ply 
(including the membrane) at each insulation stop.  Place insulation stops at 16 ft o.c. for 
slopes less than 3:12 and 4 feet o.c. for slopes greater than 3:12.  On non-insulated 
systems, nail each ply directly into the deck at the rate specified above.  When slope 
exceeds 2:12, install all plies parallel to the slope (strapping) to facilitate backnailing.  Install 
4 additional fasteners at the upper edge of the membrane when strapping the plies. 

3.4  INSTALLATION TORCH APPLIED 2-PLY ASPHALT ROOFING 
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A.  Base Ply: Install torch base sheet to a properly prepared substrate. Shingle in proper 
direction to shed water on each area of roofing. 
1.  Lay out the roll in the course to be followed and unroll 6 feet (1.8 m). 
2.  Using a roofing torch, heat the surface of the coiled portion until the burn-off backer 

melts away. At this point, the material is hot enough to lay into the substrate. 
Progressively unroll the sheet while heating and press down with your foot to insure a 
proper bond. 

3.  After the major portion of the roll is bonded, re-roll the first 6 feet (1.8 m) and bond it in 
a similar fashion. 

4.  Repeat this operation with subsequent rolls with side laps of 4 inches (101 mm) and 
end laps of 8 inches (203 mm). 

5.  Give each lap a finishing touch by passing the torch along the joint and spreading the 
melted bitumen evenly with a rounded trowel to insure a smooth, tight seal. 

6.  Extend underlayment 2 inches (50 mm) beyond top edges of cants at wall and 
projection bases. 

7.  Install base flashing ply to all perimeter and projections details. 

B.  Modified Cap (Ply) Sheet: Over torch base sheet underlayment, lay out the roll in the course 
to be followed and unroll 6 feet (1.8 m). Stagger seams over the torch base sheet seams. 
1.  Using a roofing torch, heat the surface of the coiled portion until the burn-off backer 

melts away. At this point, the material is hot enough to lay into the substrate. 
Progressively unroll the sheet while heating and press down with your foot to insure a 
proper bond. 

2.  After the major portion of the roll is bonded, re-roll the first 6 feet (1.8 m) and bond it in 
a similar fashion. 

3.  Repeat this operation with subsequent rolls with side laps of 4 inches (101 mm) and 
end laps of 8 inches (203 mm). 

4.  Give each lap a finishing touch by passing the torch along the joint and spreading the 
melted bitumen evenly with a rounded trowel to insure a smooth, tight seal. 

C.  Fibrous Cant Strips: Provide non-combustible perlite or glass fiber cant strips at all wall/curb 
detail treatments where angle changes are greater than 45 degrees. Cant may be set in 
approved cold adhesives, hot asphalt or mechanically attached with approved plates and 
fasteners. 

D.  Wood Blocking, Nailers and Cant Strips: Provide wood blocking, nailers and cant strips as 
specified in Section 06114. 
1.  Provide nailers at all roof perimeters and penetrations for fastening membrane 

flashings and sheet metal components. 
2.  Wood nailers should match the height of any insulation, providing a smooth and even 

transition between flashing and insulation areas. 
3.  Nailer lengths should be spaced with a minimum 1/8 inch gap for expansion and 

contraction between each length or change of direction. 
4.  Nailers and flashings should be fastened in accordance with Factory Mutual "Loss 

Prevention Data Sheet 1- 49, Perimeter Flashing" and be designed to be capable of 
resisting a minimum force of 200 lbs/lineal foot in any direction. 

E.  Metal Work: Provide metal flashings, counter flashings, parapet coping caps and thru-wall 
flashings in accordance with the SMACNA "Architectural Sheet Metal Manual" or the NRCA 
Roofing Waterproofing manual. 

F.  Termination Bar: Provide a metal termination bar or approved top edge securement at the 
terminus of all flashing sheets at walls and curbs. Fasten the bar a minimum of 8 inches (203 
mm) o/c to achieve constant compression. Provide suitable, sealant at the top edge if 
required. 

G.  Flashing Base Ply: Seal all curb, wall and parapet flashings with an application of mastic and 
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mesh on a daily basis. Do not permit conditions to exist that will allow moisture to enter 
behind, around or under the roof or flashing membrane. 
1.  Prepare all walls, penetrations, expansion joints, and other surfaces to be flashed with 

asphalt primer at the rate of 100 square feet per gallon. Allow primer to dry tack free. 
2.  Adhere modified flashing base to the underlying base flashing ply with specified 

flashing ply adhesive. Nail off at a minimum of 8 inches (203 mm) o.c. from the 
finished roof at all vertical surfaces. 

3.  Solidly adhere the entire sheet of flashing membrane to the substrate. Tops of all 
flashings that are not run up and over curb shall be secured through termination bar 6 
inches (152 mm) and sealed at top 

4.  Seal all vertical laps of flashing membrane with a three-course application of trowel-
grade mastic and fiberglass mesh. 

5.  Coordinate counter flashing, cap flashings, expansion joints, and similar work with 
modified bitumen roofing work. 

6.  Coordinate roof accessories, miscellaneous sheet metal accessory items, including 
piping vents and other devices with the roofing system work. When using mineralized 
cap sheet all stripping plies type IV felt / Versiply 40 shall be installed prior to cap 
sheet installation. 

H.  Flashing Cap Ply: Install flashing cap sheets by the same application method used for the 
base ply. 
1.  Seal curb, wall and parapet flashings with an application of mastic and mesh on a 

daily basis. Do not permit conditions to exist that will allow moisture to enter behind, 
around or under the roof or flashing membrane. 

2.  Prepare all walls, penetrations, expansion joints and where shown on the Drawings to 
be flashed with required primer at the rate of 100 square feet per gallon. Allow primer 
to dry tack free. 

3.  Adhere to the underlying base flashing ply with specified flashing ply adhesive unless 
otherwise specified. Nail off at a minimum of 8 inches (203 mm) o.c. from the finished 
roof at all vertical surfaces. 

4.  Coordinate counter flashing, cap flashings, expansion joints and similar work with 
modified bitumen roofing work as specified. 

5.  Coordinate roof accessories, miscellaneous sheet metal accessory items with the 
roofing system work. 

6.  All stripping shall be installed prior to flashing cap sheet installation. 
7.  Heat and scrape granules when welding or adhering at cut areas and seams to 

granular surfaces at all flashings. 
8.  Secure the top edge of the flashing sheet using a termination bar only when the wall 

surface above is waterproofed, or nailed 4 inches on center and covered with an 
acceptable counter flashing. 

I.  Roof Walkways: Provide walkways in areas indicated on the Drawings. 

3.5  CLEANING 

A.  Clean-up and remove daily from the site all wrappings, empty containers, paper, loose 
particles and other debris resulting from these operations. 

B.  Remove asphalt markings from finished surfaces. 

C.  Repair or replace defaced or disfigured finishes caused by Work of this section. 

3.6  PROTECTION 

A.  Provide traffic ways, erect barriers, fences, guards, rails, enclosures, chutes and the like to 
protect personnel, roofs and structures, vehicles and utilities. 
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B.  Protect exposed surfaces of finished walls with tarps to prevent damage. 

C.  Plywood for traffic ways required for material movement over existing roofs shall be not less 
than 5/8 inch (16 mm) thick. 

D.  In addition to the plywood listed above, an underlayment of minimum 1/2 inch (13 mm) 
recover board is required on new roofing. 

E.  Special permission shall be obtained from the Manufacturer before any traffic shall be 
permitted over new roofing. 

3.7  FIELD QUALITY CONTROL 

A.  Inspection: Provide manufacturer's field observations 3 days per week. Provide a final 
inspection upon completion of the Work. 
1.  Warranty shall be issued upon manufacturer's acceptance of the installation. 
2.  Field observations shall be performed by a Sales Representative employed full-time 

by the manufacturer and whose primary job description is to assist, inspect and 
approve membrane installations for the manufacturer. 

3.  Provide observation reports from the Sales Representative indicating procedures 
followed, weather conditions and any discrepancies found during inspection. 

4.  Provide a final report from the Sales Representative, certifying that the roofing system 
has been satisfactorily installed according to the project specifications, approved 
details and good general roofing practice. 

3.8  SCHEDULES 

A.  Base (Ply) Sheet: 
1.  HPR Torch Base: 110 mil SBS (Styrene-Butadiene-Styrene) rubber modified roofing 

base sheet reinforced with a fiberglass scrim. Designed for torch applications with a 
burn-off backer that indicates when the material is hot enough to be installed. 
a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 210 lbf/in XD 210 lbf/in 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 36.75 kN/m XD 36.75 kN/m 

b.  Tear Strength, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD  300 lbf XD  300 lbf 
2)  50 mm/min. @ 23 +/- 2 deg. C MD  1,334 N XD  1,334 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD  6% XD  6% 
2)  50 mm/min. @ 23 +/- 2 deg. C MD  6% XD  6% 

d.  Low Temperature Flexibility, ASTM D5147, Passes -30 deg. F (-34.4 deg. C) 

B.  Modified Cap (Ply) Sheet: 
1.  StressPly IV Plus Mineral: 195 mil SBS (Styrene-Butadiene-Styrene) mineral surfaced 

rubber modified roofing membrane with a fiberglass and polyester composite scrim. 
Designed for torch applications with a burn-off backer that indicates when the material 
is hot enough to be installed. 
a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 310 lbf/in XD 310 lbf/in 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 54.25 kN/m XD 54.25 kN/m 

b.  Tear Strength, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 510 lbf XD 510 lbf 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 2269 N XD 2269 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 9% XD  8% 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 9% XD 8% 

d.  Low Temperature Flexibility, ASTM D 5147, Passes -40 deg. F (-40 deg. C) 
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C.  Flashing Base Ply: 
1.  HPR Torchbase: SBS modified, torch applied sheet material. ASTM D 6163, Type II. 

a.  Tensile Strength, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 210 lbf/in XD 210 lbf/in 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 210 lbf/in XD 210 lbf/in 

b.  Tear Strength, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD  300 lbf XD 300 lbf 
2)  50 mm/min. @ 23 +/- 2 deg. C MD  1334 N XD  1334 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD  6 % XD  6 % 
2)  50 mm/min@ 23 +/- 2 deg. C MD  6 % XD  6 % 

d.  Low Temperature Flexibility, ASTM D 5147: 
1)  Passes -30  deg. F (-34  deg. C). Meets or Exceeds ASTM D 4601 Type 

II Performance Criteria. 

D.  Surfacing: 
1.  Flashing Cap (Ply) Sheet: 

a.  StressPly IV Plus Mineral: 195 mil SBS (Styrene-Butadiene- Styrene) mineral 
surfaced rubber modified roofing membrane with a dual fiberglass scrim. This 
membrane is designed for torch applications and has a burn-off backer that 
indicates when the material is hot enough to be installed. Surfaced with a highly 
reflective Sunburst mineral. 
1)  Tensile Strength, ASTM D 5147 

a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 225 lbf/in CMD 225 lbf/in 
b)  50 mm/min. @ 23 +/- 3 deg. C MD 39.0 kN/m CMD 39.0 kN/m 

2)  Tear Strength, ASTM D 5147 
a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 300 lbf CMD 300 lbf 
b)  50 mm/min. @ 23 +/- 3 deg. C MD 1335 N CMD 1335 N 

3)  Elongation at Maximum Tensile, ASTM D 5147 
a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 9% CMD  8% 
b)  50 mm/min. @ 23 +/- 3 deg. C MD 9% CMD  8% 

4)  Low Temperature Flexibility, ASTM D 5147: Passes -20 deg. F (-29 deg. 
C) 

5)  Reflectivity (DNS Method) 73% 
 

END OF SECTION 
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SECTION 07552 

SELF ADHERING MODIFIED MEMBRANE ROOFING 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A.  Self-Adhered 2 Ply Roofing  

1.2  REFERENCES 

A.  ASTM E 108 - Standard Test Methods for Fire Test of Roof Coverings 

B.  Factory Mutual Research (FM): Roof Assembly Classifications. 

C.  National Roofing Contractors Association (NRCA): Roofing and Waterproofing Manual. 

D.  Sheet Metal and Air Conditioning Contractors National Association, Inc. (SMACNA) - 
Architectural Sheet Metal Manual. 

E.  Underwriters Laboratories, Inc. (UL): Fire Hazard Classifications. 

F.  Warnock Hersey (WH): Fire Hazard Classifications. 

G.  ANSI-SPRI ES-1 Wind Design Standard for Edge Systems used with Low Slope Roofing 
Systems. 

H.  ASCE 7, Minimum Design Loads for Buildings and Other Structures 

I.  UL - Fire Resistance Directory. 

1.3  DESIGN / PERFORMANCE REQUIREMENTS 

A.  Perform work in accordance with all federal, state and local codes. 

B.  Exterior Fire Test Exposure: Roof system shall achieve a UL, FM or WH Class rating for roof 
slopes indicated on the Drawings as follows: 
1.  Factory Mutual Class A Rating. 
2.  Underwriters Laboratory Class A Rating. 
3.  Warnock Hersey Class A Rating. 

C.  Energy Star: Roof System shall comply with the initial and aged reflectivity required by the 
U.S. Federal Government's Energy Star program. 

1.4  SUBMITTALS 

A.  Product Data: Manufacturer's data sheets on each product to be used, including: 
1.  Preparation instructions and recommendations. 
2.  Storage and handling requirements and recommendations. 
3.  Installation instructions. 

B.  Shop Drawings: Submit shop drawings including installation details of roofing, flashing, 
fastening, insulation and vapor barrier, including notation of roof slopes and fastening 
patterns of insulation and base modified bitumen membrane, prior to job start. 

C.  Design Pressure Calculations: Submit design pressure calculations for the roof area in 
accordance with ASCE 7 and local Building Code requirements. Include a roof system 
attachment analysis report, certifying the system's compliance with applicable wind load 
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requirements before Work begins. Report shall be signed and sealed by a Professional 
Engineer registered in the State of the Project who has provided roof system attachment 
analysis for not less than 5 consecutive years. 

D.  Verification Samples: For each modified bituminous membrane ply product specified, two 
samples, minimum size 6 inches (150 mm) square, representing actual product, color, and 
patterns. 

E.  Manufacturer's Certificates: Provide to certify products meet or exceed specified 
requirements. 

F.  Test Reports:  Submit test reports, prepared by an independent testing agency, for all 
modified bituminous sheet roofing, indicating compliance with ASTM D5147.  Testing must 
be performed at 77 deg. F.  Tests at 0 deg. F will not be considered. 

G.  Closeout Submittals: Provide manufacturer's maintenance instructions that include 
recommendations for periodic inspection and maintenance of all completed roofing work. 
Provide product warranty executed by the manufacturer. Assist Owner in preparation and 
submittal of roof installation acceptance certification as may be necessary in connection with 
fire and extended coverage insurance on roofing and associated work. 

1.5  QUALITY ASSURANCE 

A.  Perform Work in accordance with NRCA Roofing and Waterproofing Manual. 

B.  Manufacturer Qualifications: Company specializing in manufacturing products specified with 
documented ISO 9001 certification and minimum of twelve years of documented experience 
and must not have been in Chapter 11 bankruptcy during the last five years. 

C.  Installer Qualifications: Company specializing in performing Work of this section with 
minimum five years documented experience and a certified Pre-Approved Garland 
Contractor. 

D.  Installer's Field Supervision: Maintain a full-time Supervisor/Foreman on job site during all 
phases of roofing work while roofing work is in progress. 

E.  Product Certification: Provide manufacturer's certification that materials are manufactured in 
the United States and conform to requirements specified herein, are chemically and 
physically compatible with each other, and are suitable for inclusion within the total roof 
system specified herein. 

F.  Source Limitations: Obtain all components of roof system from a single manufacturer. 
Secondary products that are required shall be recommended and approved in writing by the 
roofing system Manufacturer. Upon request of the Architect or Owner, submit Manufacturer's 
written approval of secondary components in list form, signed by an authorized agent of the 
Manufacturer. 

1.6  PRE-INSTALLATION MEETINGS 

A.  Convene minimum two weeks prior to commencing Work of this section. 

B.  Review installation procedures and coordination required with related Work. 

C.  Inspect and make notes of job conditions prior to installation: 
1.  Record minutes of the conference and provide copies to all parties present. 
2.  Identify all outstanding issues in writing designating the responsible party for follow-up 

action and the timetable for completion. 
3.  Installation of roofing system shall not begin until all outstanding issues are resolved 
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to the satisfaction of the Architect. 

1.7  DELIVERY, STORAGE, AND HANDLING 

A.  Deliver and store products in manufacturer's unopened packaging with labels intact until 
ready for installation. 

B.  Store all roofing materials in a dry place, on pallets or raised platforms, out of direct 
exposure to the elements until time of application. Store materials at least 4 inches above 
ground level and covered with "breathable" tarpaulins. 

C.  Stored in accordance with the instructions of the manufacturer prior to their application or 
installation. Store roll goods on end on a clean flat surface except store KEE-Stone FB 60 
rolls flat on a clean flat surface. No wet or damaged materials will be used in the application. 

D.  Store at room temperature wherever possible, until immediately prior to installing the roll. 
During winter, store materials in a heated location with a 50 degree F (10 degree C) 
minimum temperature, removed only as needed for immediate use. Keep materials away 
from open flame or welding sparks. 

E.  Avoid stockpiling of materials on roofs without first obtaining acceptance from the 
Architect/Engineer. 

F.  Adhesive storage shall be between the range of above 50 degree F (10 degree C) and 
below 80 degree F (27 degree C).  Area of storage shall be constructed for flammable 
storage. 

1.8  COORDINATION 

A.  Coordinate Work with installing associated metal flashings as work of this section proceeds. 

1.9  PROJECT CONDITIONS 

A.  Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's absolute limits. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A.  Acceptable Manufacturer: Garland Company or District pre-approved equal.  Local contact: 
Steve Lampman 949-322-1770 

B.  The Products specified are intended and the Standard of Quality for the products required 
for this project. If other products are proposed the bidder must disclose in the bid the 
manufacturer and the products that they intend to use on the Project.  If no manufacturer 
and products are listed, the bid may be accepted only with the use of products specified. 
1.  Bidder will not be allowed to change materials after the bid opening date. 
2.  If alternate products are included in the bid, the products must be equal to or exceed 

the products specified. Supporting technical data shall be submitted to the Architect/ 
Owner for approval prior to acceptance. 

3.  In making a request for substitution, the Bidder/Roofing Contractor represents  that it 
has: 
a.  Personally investigated the proposed product or method, and determined that it 

is equal or superior in all respects to that specified. 
b.  Will provide the same guarantee for substitution as for the product and method 

specified. 
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c.  Will coordinate installation of accepted substitution in work, making such 
changes as may be required for work to be completed in all respects. 

d.  Will waive all claims for additional cost related to substitution, which 
consequently become apparent. 

e.  Cost data is complete and includes all related cost under his/her contract or 
other contracts, which may be affected by the substitution. 

f.  Will reimburse the Owner for all redesign cost by the Architect for 
accommodation of the substitution. 

4.  Architect/ Owner reserves the right to be the final authority on the acceptance or 
rejection of any or all bids, proposed alternate roofing systems or materials that has 
met ALL specified requirement criteria. 

5.  Failure to submit substitution package, or any portion thereof requested, will result in 
immediate disqualification and consideration for that particular contractors request for 
manufacturer substitution. 

2.2  SELF ADHERED ROOF SYSTEM 

A.  Nailable Base Sheet: One ply fastened to the deck per wind uplift calculations. 
1.  HPR SA FR Base Sheet: 

B.  Base (Ply) Sheet: One ply bonded to the prepared substrate with self-adhesive. 
1.  HPR SA FR Base Sheet: 

C.  Modified Cap (Ply) Sheet: One ply bonded to the prepared substrate with self-adhesive. 
1.  StressPly SA FR Mineral: 

D.  Interply Adhesive: Use over approved cover boards or wood decks for base sheet only 
1.  SA Primer: 

E.  Flashing Base Ply: One ply bonded to the prepared substrate. 
1.  HPR SA FR Base Sheet: 

F.  Flashing Cap (Ply) Sheet: One ply bonded to the prepared substrate. 
1.  StressPly SA FR Mineral: 

G.  Flashing Ply Adhesive: 
1.  SA Primer: Over approved cover boards only. 

PART  3  EXECUTION 

3.1  EXAMINATION 

A.  Do not begin installation until substrates have been properly prepared. 

B.  Inspect and approve the deck condition, slopes and fastener backing if applicable, parapet 
walls, expansion joints, roof drains, stack vents, vent outlets, nailers and surfaces and 
elements. 

C.  Verify that work penetrating the roof deck, or which may otherwise affect the roofing, has 
been properly completed. 

D.  If substrate preparation and other conditions are the responsibility of another installer, notify 
Architect of unsatisfactory preparation before proceeding. 

3.2  PREPARATION 

A.  General: Clean surfaces thoroughly prior to installation. 
1.  Prepare surfaces using the methods recommended by the manufacturer for achieving 
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the best result for the substrate under the project conditions. 
2.  Fill substrate surface voids that are greater than 1/4 inch wide with an acceptable fill 

material. 
3.  Roof surface to receive roofing system shall be smooth, clean, free from loose gravel, 

dirt and debris, dry and structurally sound. 
4.  Wherever necessary, all surfaces to receive roofing materials shall be power broom 

and vacuumed to remove debris and loose matter prior to starting work. 
5.  Do not apply roofing during inclement weather. Do not apply roofing membrane to 

damp, frozen, dirty, or dusty surfaces. 
6.  Fasteners and plates for fastening components mechanically to the substrate shall 

provide a minimum pull-out capacity of 300 lbs. (136 k) per fastener. Base or ply 
sheets attached with cap nails require a minimum pullout capacity of 40 lb. per nail. 

7.  Prime decks where required, in accordance with requirements and recommendations 
of the primer and deck manufacturer. 

B.  Deck Preparation for Self-Adhered   Roof System: Insulation shall be installed per 
manufacturer requirements. Sweep or blow away any dust, dirt or sand particles that could 
interfere with adhesion to approved substrate Georgia Pacific (GP) DensDeck Prime, 
DensDeck DuraGuard, or USG Securrock and prime with self-adhering primer at the 
specified coverage rate. 

3.3  INSTALLATION - GENERAL 

A.  Install modified bitumen membranes and flashings in accordance with manufacturer's 
instructions and with the recommendations provided by the National Roofing Contractors 
Association's Roofing & Waterproofing Manual, the Asphalt Roofing Manufacturers 
Association, and applicable codes. 

B.  General: Avoid installation of modified bitumen membranes at temperatures lower than 40-
45 degrees F. When work at such temperatures unavoidable use the following precautions: 
1.  Take extra care during cold weather installation and when ambient temperatures are 

affected by wind or humidity, to ensure adequate bonding is achieved between the 
surfaces to be joined. Use extra care at material seam welds and where adhesion of 
the applied product to the appropriately prepared substrate as the substrate can be 
affected by such temperature constraints as well. 

2.  Unrolling of cold materials, under low ambient conditions must be avoided to prevent 
the likelihood of unnecessary stress cracking. Rolls must be at least 40 degrees F at 
the time of application. If the membrane roll becomes stiff or difficult to install, it must 
be replaced with roll from a heated storage area. 

C.  Commence installation of the roofing system at the lowest point of the roof (or roof area), 
working up the slope toward the highest point. Lap sheets shingle fashion so as to constantly 
shed water 

D.  All slopes greater than 2:12 require back-nailing to prevent slippage of the ply sheets.  Use 
ring or spiral-shank 1 inch cap nails, or screws and plates at a rate of 1 fastener per ply 
(including the membrane) at each insulation stop.  Place insulation stops at 16 ft o.c. for 
slopes less than 3:12 and 4 feet o.c. for slopes greater than 3:12.  On non-insulated 
systems, nail each ply directly into the deck at the rate specified above.  When slope 
exceeds 2:12, install all plies parallel to the slope (strapping) to facilitate backnailing.  Install 
4 additional fasteners at the upper edge of the membrane when strapping the plies. 

3.4  INSTALLATION SELF ADHERED ROOF SYSTEM 

A.  Optional Nailable Base Sheet: Install base sheet nailed to the substrate with the appropriate 
fastener and fastening pattern determined from your wind uplift calculation. 
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B.  Base Ply: Prior to installation sweep or blow away any dust, dirt or sand particles, on the 
surface that could interfere with adhesion. 
1.  Prime the roof cover board at the recommended coverage rate with SA Primer at a 

rate of 0.50 gal per 100 sq.ft.  Allow the primer to dry before installing the base sheet 
but it should be tacky for the base sheet application. 

2.  Start HPR SA FR Base Sheet application at the low point of the roof with appropriate 
roll width to offset side laps 18 inches (457 mm) from side laps of base sheet. Install 
flush to roof edge if over base sheet, otherwise turn the HPR SA FR Base Sheet over 
the fascia minimum 2 inches (50 mm) and nail 9 inches (230 mm) o.c. At perimeter 
flashing extend the HPR SA FR Base Sheet up a minimum of 8 inches (203 mm). 
Design so that side laps are against the flow of water. 

3.  Fold membrane back halfway lengthwise to remove the split release film. Press 
membrane securely into place, and repeat with the opposite half of the membrane. 
Use a heavy, weighted roller over entire surface of the HPR SA FR Base Sheet 
membrane to secure membrane. Work outwards to eliminate voids. When working 
with full rolls on large roofs, leave the membrane in position and remove the split 
release film from underneath the membrane. 

4.  Overlap side laps of subsequent HPR SA FR Base Sheet membrane lengths 4 inches 
(100 mm) and end laps 8 inches (203 mm). Offset (stagger) end laps minimum 3 feet 
(0.9 m). Cut end laps at opposing diagonal corners at a 45 degree angle approximatly 
3 inches (76 mm) from the corners to minimize "T"- seams. Apply a bead or small 
trowel dab (quarter size) of Flashing Bond or Garla-Flex at the edge of the angled cut 
to avoid a capillary. 

5.  Use of a hand-held hot air gun at joint area prior to rolling membrane to maximize 
adhesion. Apply a bead of Flashing Bond or Garla-Flex, at all HPR SA FR Base Sheet 
side and end laps to eliminate a capillary. 

6.  Use a heavy, weighted roller over the entire surface of HPR SA FR Base Sheet to 
secure it in place and prevent voids, working outward from center of sheet. 

7.  Repeat the above steps to properly build 1 to 2 plies, as specified, of HPR SA FR 
Base Sheet. 

8.  Don't leave the installed HPR SA FR Base Sheet exposed to the weather; cover with 
StressPly SA FR Mineral cap sheet the same day. 

C.  Modified Cap Ply(s): Prior to installation sweep or blow away any dust, dirt or sand particles, 
on the HPR SA FR Base Sheet that could interfere with adhesion. 
1.  Install StressPly SA FR Mineral starting at the low point of the roof with an appropriate 

roll width to offset sidelaps from the underlying membrane a minimum of 18 inches 
(457 mm). Work with manageable lengths for proper handling. Position with salvage 
edge release strip at high side of roof. Install in shingle fashion, with no laps against 
the flow of water. 

2.  Once positioned, lift and fold back lengthwise the lower half of the membrane, remove 
the split release film, and press firmly into place. Repeat with the other (high side of 
the roof) half of the membrane. Follow the same layout and split release film 
procedures as for HPR SA FR Base Sheet, but overlap sidelaps 4 inches (100 mm) 
and endlaps 8 inches (203 mm). 

3.  Use a heavy, weighted roller over the entire surface of the StressPly SA FR Mineral 
sheet to secure it in place and prevent voids, working outward from the center of the 
sheet. 

4.  As subsequent membrane lengths are installed, remove the selvage edge release 
strip just prior to overlapping to keep the adhesive area protected and clean. Cut 
endlaps at opposing diagonal corners at a 45 degree angle approximately 4 inches 
(100 mm) from the corners to minimize "T" seams. Use Flashing Bond or Garla-Flex 
trowel grade, over the full 8 inch (200 mm) width of each endlap prior to overlapping. 
Apply a uniform 1/8 to 1/4 inch (3 to 6 mm) troweling of the Flashing Bond or Garla-
Flex the full width of the endlaps to the underlying membrane; then install the 
overlapping sheet. 



07552-7  

5.  Always apply Flashing Bond or Garla-Flex the width of any overlap when applying the 
StressPly SA FR Mineral cap over another mineral surface such as the StressPly SA 
FR Mineral endlap. 

6.  Install HPR SA FR Base Sheet and StressPly SA FR Mineral at vertical and other 
flashing over the already installed StressPly SA FR Mineral field plies. 

D.  Fibrous Cant Strips: Provide non-combustible perlite or glass fiber cant strips at all wall/curb 
detail treatments where angle changes are greater than 45 degrees. Cant may be set in 
approved cold adhesives in accordance with Garland's recommendations. 

E.  Metal Work: Provide metal flashings, counter flashings, parapet coping caps and thru-wall 
flashings as specified in Section 07620 or Section 07710. Install in accordance with in 
accordance with Garland's recommendations. 

F.  Termination Bar: Provide metal termination bar or approved top edge securement at the 
terminus of all flashing sheets at walls and curbs. Fasten the bar a minimum of 8 inches (203 
mm) o/c to achieve constant compression. Provide suitable, sealant at the top edge if 
required. 

G.  Flashing Base Ply: At all vertical and other flashing details, install HPR SA FR Base Sheet 
and StressPly SA FR Mineral over the already installed StressPly SA FR Mineral field plies. 
1.  Prime the horizontal surface with SA Primer  at a rate of 0.5 gal per 100 sq.ft. and 

allowed to dry. 
2.  Over installed StressPly SA FR Mineral field plies apply a 3 foot (0.9 m) wide HPR SA 

FR Base Sheet extending a minimum of 10 inches (254 mm) onto the field of the roof. 
Apply a uniform 1/8 to 1/4 inch (3 to 6 mm) thick troweling of Flashing Bond or Garla-
Flex, on to the existing StressPly SA FR Mineral field cap. 

3.  If adhesion is not sufficient on the laps apply Flashing Bond or Garla-Flex at a 1/8 to 
1/4 inch (3-6 mm) thick to fully seal laps before application of StressPly SA FR 
Mineral. 

4.  Before installing StressPly SA FR Mineral flashing ply to mineral surfaced field ply, 
apply Flashing Bond or Garla-Flex, wherever the membrane overlaps onto mineral 
surfacing. Proceed with StressPly SA FR Mineral cap sheet installation. Apply a 3 foot 
(0.9 m) wide StressPly SA FR mineral extending a minimum of 10 inches (254 mm) 
onto the field of the roof, being sure to cover the base ply. 

5.  Once the membrane has had a chance to bond, check all laps and joints for full 
adhesion. If the membrane can be lifted at any area it is not properly adhered. Use a 
seam probing tool to check for small voids at laps. If necessary, use appropriate hand-
held hot air welding tool and seam roller to seal small un-bonded areas. 

H.  Flashing Cap Ply: Apply as specified for Flashing Base Ply in strict conformance with the 
manufacturer's recommended procedures. 

3.5  CLEANING 

A.  Clean-up and remove daily from the site all wrappings, empty containers, paper, loose 
particles and other debris resulting from these operations. 

B.  Remove asphalt markings from finished surfaces. 

C.  Repair or replace defaced or disfigured finishes caused by Work of this section. 

3.6  PROTECTION 

A.  Provide traffic ways, erect barriers, fences, guards, rails, enclosures, chutes and the like to 
protect personnel, roofs and structures, vehicles and utilities. 
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B.  Protect exposed surfaces of finished walls with tarps to prevent damage. 

C.  Plywood for traffic ways required for material movement over existing roofs shall be not less 
than 5/8 inch (16 mm) thick. 

D.  In addition to the plywood listed above, an underlayment of minimum 1/2 inch (13 mm) 
recover board is required on new roofing. 

E.  Special permission shall be obtained from the Manufacturer before any traffic shall be 
permitted over new roofing. 

3.7  FIELD QUALITY CONTROL 

A.  Inspection: Provide manufacturer's field observations 3 days per week. Provide a final 
inspection upon completion of the Work. 
1.  Warranty shall be issued upon manufacturer's acceptance of the installation. 
2.  Field observations shall be performed by a Sales Representative employed full-time 

by the manufacturer and whose primary job description is to assist, inspect and 
approve membrane installations for the manufacturer. 

3.  Provide observation reports from the Sales Representative indicating procedures 
followed, weather conditions and any discrepancies found during inspection. 

4.  Provide a final report from the Sales Representative, certifying that the roofing system 
has been satisfactorily installed according to the project specifications, approved 
details and good general roofing practice. 

3.8  SCHEDULES 

A.  Surfacing: 
1.  Flashing Cap (Ply) Sheet: 

a.  StressPly SA FR Mineral: 140 mil SBS (Styrene-Butadiene-Styrene) mineral 
surfaced self-adhered, rubber modified roofing membrane reinforced with a 
fiberglass and polyester composite scrim. ASTM D 6162, Type III Grade G 
1)  Tensile Strength, ASTM D 5147 

a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 310 lbf/in XD 310 lbf/in 
b)  50 mm/min. @ 23 +/- 2 deg. C MD 54.25 kN/m XD 54.25 kN/m 

2)  Tear Strength, ASTM D 5147 
a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 500 lbf XD 500 lbf 
b)  50 mm/min. @ 23 +/- 2 deg. C MD 2224 N XD 2224 N 

3)  Elongation at Maximum Tensile, ASTM D 5147 
a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 3.5% XD 3.5% 
b)  50 mm/min. @ 23 +/- 2 deg. C MD 3.5% XD 3.5% 

4)  Low Temperature Flexibility, ASTM D 5147, Passes -15 deg. F (-26 deg. 
C) 

 

END OF SECTION 
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SECTION 07553 

TWO PLY HOT ASPHALT MODIFIED ROOFING 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A.  Hot Applied 2-Ply Asphalt Roofing  

1.2  REFERENCES 

A.  ASTM D 5147 Standard Test Method for Sampling and Testing Modified Bituminous Sheet 
Materials. 

B.  ASTM D 6162 Standard Specification for Styrene Butadiene Styrene (SBS) Modified 
Bituminous Sheet Materials Using a Combination of Polyester and Glass Fiber 
Reinforcements. 

C.  ASTM D 6163 Standard Specification for Styrene Butadiene Styrene (SBS) Modified 
Bituminous Sheet Materials Using Glass Fiber Reinforcements. 

D.  ASTM D 6164 - Standard Specification for Styrene Butadiene Styrene (SBS) Modified 
Bituminous Sheet Materials Using Polyester Reinforcements. 

E.  ASTM E 108 - Standard Test Methods for Fire Test of Roof Coverings 

F.  Factory Mutual Research (FM): Roof Assembly Classifications. 

G.  National Roofing Contractors Association (NRCA): Roofing and Waterproofing Manual. 

H.  Sheet Metal and Air Conditioning Contractors National Association, Inc. (SMACNA) - 
Architectural Sheet Metal Manual. 

I.  Underwriters Laboratories, Inc. (UL): Fire Hazard Classifications. 

J.  Warnock Hersey (WH): Fire Hazard Classifications. 

K.  ANSI-SPRI ES-1 Wind Design Standard for Edge Systems used with Low Slope Roofing 
Systems. 

L.  ASCE 7, Minimum Design Loads for Buildings and Other Structures 

M.  UL - Fire Resistance Directory. 

N.  FM Approvals - Roof Coverings and/or RoofNav assembly database. 

O.  California Title 24 Energy Efficient Standards. 

1.3  DESIGN / PERFORMANCE REQUIREMENTS 

A.  Perform work in accordance with all federal, state and local codes. 

B.  Exterior Fire Test Exposure: Roof system shall achieve a UL, FM or WH Class A rating for 
roof slopes  

1.4  SUBMITTALS 

A.  Product Data: Manufacturer's data sheets on each product to be used, including: 
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1.  Preparation instructions and recommendations. 
2.  Storage and handling requirements and recommendations. 
3.  Installation instructions. 

B.  Shop Drawings: Submit shop drawings including installation details of roofing, flashing, 
fastening, insulation and vapor barrier, including notation of roof slopes and fastening 
patterns of insulation and base modified bitumen membrane, prior to job start. 

C.  Design Pressure Calculations: Submit design pressure calculations for the roof area in 
accordance with ASCE 7 and local Building Code requirements. Include a roof system 
attachment analysis report, certifying the system's compliance with applicable wind load 
requirements before Work begins. Report shall be signed and sealed by a Professional 
Engineer registered in the State of the Project who has provided roof system attachment 
analysis for not less than 5 consecutive years. 

D.  Verification Samples: For each modified bituminous membrane ply product specified, two 
samples, minimum size 6 inches (150 mm) square, representing actual product, color, and 
patterns. 

E.  Manufacturer's Certificates: Provide to certify products meet or exceed specified 
requirements. 

F.  Test Reports:  Submit test reports, prepared by an independent testing agency, for all 
modified bituminous sheet roofing, indicating compliance with ASTM D5147.  Testing must 
be performed at 77 deg. F.  Tests at 0 deg. F will not be considered. 

G.  Test Reports:  Submit test reports, prepared by an independent testing agency, for all 
modified bituminous sheet roofing, indicating compliance with ASTM D5147. 

H.  Manufacturer's Fire Compliance Certificate: Certify that the roof system furnished is 
approved by Factory Mutual (FM), Underwritters Laboratories (UL), Warnock Hersey (WH) 
or approved third party testing facility in accordance with ASTM E108, Class A for external 
fire and meets local or nationally recognized building codes. 

I.  Closeout Submittals: Provide manufacturer's maintenance instructions that include 
recommendations for periodic inspection and maintenance of all completed roofing work. 
Provide product warranty executed by the manufacturer. Assist Owner in preparation and 
submittal of roof installation acceptance certification as may be necessary in connection with 
fire and extended coverage insurance on roofing and associated work. 

1.5  QUALITY ASSURANCE 

A.  Perform Work in accordance with NRCA Roofing and Waterproofing Manual. 

B.  Manufacturer Qualifications: Company specializing in manufacturing products specified with 
documented ISO 9001 certification and minimum of twelve years of documented experience 
and must not have been in Chapter 11 bankruptcy during the last five years. 

C.  Installer Qualifications: Company specializing in performing Work of this section with 
minimum five years documented experience and a certified Pre-Approved Garland 
Contractor. 

D.  Installer's Field Supervision: Maintain a full-time Supervisor/Foreman on job site during all 
phases of roofing work while roofing work is in progress. 

E.  Product Certification: Provide manufacturer's certification that materials are manufactured in 
the United States and conform to requirements specified herein, are chemically and 
physically compatible with each other, and are suitable for inclusion within the total roof 



07553-3  

system specified herein. 

F.  Source Limitations: Obtain all components of roof system from a single manufacturer. 
Secondary products that are required shall be recommended and approved in writing by the 
roofing system Manufacturer. Upon request of the Architect or Owner, submit Manufacturer's 
written approval of secondary components in list form, signed by an authorized agent of the 
Manufacturer. 

1.6  PRE-INSTALLATION MEETINGS 

A.  Convene minimum two weeks prior to commencing Work of this section. 

B.  Review installation procedures and coordination required with related Work. 

C.  Inspect and make notes of job conditions prior to installation: 
1.  Record minutes of the conference and provide copies to all parties present. 
2.  Identify all outstanding issues in writing designating the responsible party for follow-up 

action and the timetable for completion. 
3.  Installation of roofing system shall not begin until all outstanding issues are resolved 

to the satisfaction of the Architect. 

1.7  DELIVERY, STORAGE, AND HANDLING 

A.  Deliver and store products in manufacturer's unopened packaging with labels intact until 
ready for installation. 

B.  Store all roofing materials in a dry place, on pallets or raised platforms, out of direct 
exposure to the elements until time of application. Store materials at least 4 inches above 
ground level and covered with "breathable" tarpaulins. 

C.  Stored in accordance with the instructions of the manufacturer prior to their application or 
installation. Store roll goods on end on a clean flat surface except store KEE-Stone FB 60 
rolls flat on a clean flat surface. No wet or damaged materials will be used in the application. 

D.  Store at room temperature wherever possible, until immediately prior to installing the roll. 
During winter, store materials in a heated location with a 50 degree F (10 degree C) 
minimum temperature, removed only as needed for immediate use. Keep materials away 
from open flame or welding sparks. 

E.  Avoid stockpiling of materials on roofs without first obtaining acceptance from the 
Architect/Engineer. 

F.  Adhesive storage shall be between the range of above 50 degree F (10 degree C) and 
below 80 degree F (27 degree C).  Area of storage shall be constructed for flammable 
storage. 

1.8  COORDINATION 

A.  Coordinate Work with installing associated metal flashings as work of this section proceeds. 

1.9  PROJECT CONDITIONS 

A.  Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's absolute limits. 

PART  2  PRODUCTS 
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2.1  MANUFACTURERS 

A.  Acceptable Manufacturer: Garland Company or District pre-approved equal.  Local contact: 
Steve Lampman 949-322-1770 

B.  The Products specified are intended and the Standard of Quality for the products required 
for this project. If other products are proposed the bidder must disclose in the bid the 
manufacturer and the products that they intend to use on the Project.  If no manufacturer 
and products are listed, the bid may be accepted only with the use of products specified. 
1.  Bidder will not be allowed to change materials after the bid opening date. 
2.  If alternate products are included in the bid, the products must be equal to or exceed 

the products specified. Supporting technical data shall be submitted to the Architect/ 
Owner for approval prior to acceptance. 

3.  In making a request for substitution, the Bidder/Roofing Contractor represents  that it 
has: 
a.  Personally investigated the proposed product or method, and determined that it 

is equal or superior in all respects to that specified. 
b.  Will provide the same guarantee for substitution as for the product and method 

specified. 
c.  Will coordinate installation of accepted substitution in work, making such 

changes as may be required for work to be completed in all respects. 
d.  Will waive all claims for additional cost related to substitution, which 

consequently become apparent. 
e.  Cost data is complete and includes all related cost under his/her contract or 

other contracts, which may be affected by the substitution. 
f.  Will reimburse the Owner for all redesign cost by the Architect for 

accommodation of the substitution. 
4.  Architect/ Owner reserves the right to be the final authority on the acceptance or 

rejection of any or all bids, proposed alternate roofing systems or materials that has 
met ALL specified requirement criteria. 

5.  Failure to submit substitution package, or any portion thereof requested, will result in 
immediate disqualification and consideration for that particular contractors request for 
manufacturer substitution. 

2.2  HOT APPLIED 2-PLY ASPHALT ROOFING - STRESSPLY, OPTIMAX, OR VERSIPLY 

A.  Nailable Base Sheet: One ply fastened to the deck per wind uplift calculations. 
1.  HPR Glasbase: 

B.  Base (Ply) Sheet: One ply bonded to the prepared substrate with Interply Adhesive: 
1.  StressBase 80: 

C.  Modified Cap (Ply) Sheet: One ply bonded to the prepared substrate with Interply Adhesive. 
1.  StressPly Plus FR Mineral: 

D.  Interply Adhesive: (1 and 2) 
1.  Generic Type III Asphalt: 

E.  Flashing Base Ply: One ply bonded to the prepared substrate with Interply Adhesive: except 
torch sheet. 
1.  VersiPly 40: 

F.  Flashing Cap (Ply) Sheet: One ply bonded to the prepared substrate with Interply Adhesive: 
except torch sheet. 
1.  StressPly Plus FR Mineral: 

G.  Flashing Ply Adhesive: 
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1.  Generic Type IV Asphalt: 

PART  3  EXECUTION 

3.1  EXAMINATION 

A.  Do not begin installation until substrates have been properly prepared. 

B.  Inspect and approve the deck condition, slopes and fastener backing if applicable, parapet 
walls, expansion joints, roof drains, stack vents, vent outlets, nailers and surfaces and 
elements. 

C.  Verify that work penetrating the roof deck, or which may otherwise affect the roofing, has 
been properly completed. 

D.  If substrate preparation and other conditions are the responsibility of another installer, notify 
Architect of unsatisfactory preparation before proceeding. 

3.2  PREPARATION 

A.  General: Clean surfaces thoroughly prior to installation. 
1.  Prepare surfaces using the methods recommended by the manufacturer for achieving 

the best result for the substrate under the project conditions. 
2.  Fill substrate surface voids that are greater than 1/4 inch wide with an acceptable fill 

material. 
3.  Roof surface to receive roofing system shall be smooth, clean, free from loose gravel, 

dirt and debris, dry and structurally sound. 
4.  Wherever necessary, all surfaces to receive roofing materials shall be power broom 

and vacuumed to remove debris and loose matter prior to starting work. 
5.  Do not apply roofing during inclement weather. Do not apply roofing membrane to 

damp, frozen, dirty, or dusty surfaces. 
6.  Fasteners and plates for fastening components mechanically to the substrate shall 

provide a minimum pull-out capacity of 300 lbs. (136 k) per fastener. Base or ply 
sheets attached with cap nails require a minimum pullout capacity of 40 lb. per nail. 

7.  Prime decks where required, in accordance with requirements and recommendations 
of the primer and deck manufacturer. 

3.3  INSTALLATION - GENERAL 

A.  Install modified bitumen membranes and flashings in accordance with manufacturer's 
instructions and with the recommendations provided by the National Roofing Contractors 
Association's Roofing & Waterproofing Manual, the Asphalt Roofing Manufacturers 
Association, and applicable codes. 

B.  General: Avoid installation of modified bitumen membranes at temperatures lower than 40-
45 degrees F. When work at such temperatures unavoidable use the following precautions: 
1.  Take extra care during cold weather installation and when ambient temperatures are 

affected by wind or humidity, to ensure adequate bonding is achieved between the 
surfaces to be joined. Use extra care at material seam welds and where adhesion of 
the applied product to the appropriately prepared substrate as the substrate can be 
affected by such temperature constraints as well. 

2.  Unrolling of cold materials, under low ambient conditions must be avoided to prevent 
the likelihood of unnecessary stress cracking. Rolls must be at least 40 degrees F at 
the time of application. If the membrane roll becomes stiff or difficult to install, it must 
be replaced with roll from a heated storage area. 

C.  Commence installation of the roofing system at the lowest point of the roof (or roof area), 
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working up the slope toward the highest point. Lap sheets shingle fashion so as to constantly 
shed water 

D.  All slopes greater than 2:12 require back-nailing to prevent slippage of the ply sheets.  Use 
ring or spiral-shank 1 inch cap nails, or screws and plates at a rate of 1 fastener per ply 
(including the membrane) at each insulation stop.  Place insulation stops at 16 ft o.c. for 
slopes less than 3:12 and 4 feet o.c. for slopes greater than 3:12.  On non-insulated 
systems, nail each ply directly into the deck at the rate specified above.  When slope 
exceeds 2:12, install all plies parallel to the slope (strapping) to facilitate backnailing.  Install 
4 additional fasteners at the upper edge of the membrane when strapping the plies. 

3.4  INSTALLATION HOT APPLIED ROOF SYSTEM 

A.  Base/Felt Ply(s): Install base sheet or felt plies in twenty five (25) lbs (11.3kg) per square of 
bitumen shingled uniformly to achieve one or more plies over the entire prepared substrate. 
Shingle in direction of slope of roof to shed water on each area of roof. Do not step on base 
rolls until asphalt has cooled, fish mouths should be cut and patched. 
1.  Lap ply sheet ends 8 inches (203 mm). Stagger end laps 2 inches (304mm) minimum. 
2.  Install base flashing ply to all perimeter and projection details after membrane 

application. 
3.  Extend plies 2 inches beyond top edges of cants at wall and projection bases. 
4.  Install base flashing ply to all perimeter and projection details. 
5.  Allow the one ply of base sheet to cure at least 30 minutes before installing the 

modified membrane. However, the modified membrane must be installed the same 
day as the base plies. 

B.  Modified Cap Ply(s): Solidly bond the modified membrane to the base layers with specified 
material at the rate of 25 to thirty 30 lbs. (11-13kg) per 100 square feet. 
1.  Roll must push a puddle of hot material in front of it with material slightly visible at all 

side laps. Use care to eliminate air entrapment under the membrane. Exercise care 
during application to eliminate air entrapment under the membrane. 

2.  Apply pressure to all seams to ensure that the laps are solidly bonded to substrate. 
3.  Install subsequent rolls of modified membrane as above with a minimum of 4 inch 

(101 mm) side laps and 8 inch (203 mm) end laps. Stagger end laps. Apply 
membrane in the same direction as the previous layers but stagger the laps so they 
do not coincide with the laps of the base layers. 

4.  Apply hot material no more than 5 feet (1.5 m) ahead of each roll being embedded. 
5.  Extend membrane 2 inches (50 mm) beyond top edge of all cants in full moppings of 

the specified hot material. 

C.  Fibrous Cant Strips: Provide non-combustible perlite or glass fiber cant strips at all wall/curb 
detail treatments where angle changes are greater than 45 degrees. Cant may be set in 
approved cold adhesives, hot asphalt or mechanically attached with approved plates and 
fasteners. 

D.  Wood Blocking, Nailers and Cant Strips: Provide wood blocking, nailers and cant strips as 
specified in Section 06114. 
1.  Provide nailers at all roof perimeters and penetrations for fastening membrane 

flashings and sheet metal components. 
2.  Wood nailers should match the height of any insulation, providing a smooth and even 

transition between flashing and insulation areas. 
3.  Nailer lengths should be spaced with a minimum 1/8 inch gap for expansion and 

contraction between each length or change of direction. 
4.  Nailers and flashings should be fastened in accordance with Factory Mutual "Loss 

Prevention Data Sheet 1- 49, Perimeter Flashing" and be designed to be capable of 
resisting a minimum force of 200 lbs/lineal foot in any direction. 
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E.  Metal Work: Provide metal flashings, counter flashings, parapet coping caps and thru-wall 
flashings as specified in Section 07620 or Section 07710. Install in accordance with the 
SMACNA "Architectural Sheet Metal Manual" or the NRCA Roofing Waterproofing manual. 

F.  Termination Bar: Provide a metal termination bar or approved top edge securement at the 
terminus of all flashing sheets at walls and curbs. Fasten the bar a minimum of 8 inches (203 
mm) o/c to achieve constant compression. Provide suitable, sealant at the top edge if 
required. 

G.  Flashing Base Ply: Install flashing sheets by the same application method used for the base 
ply. 
1.  Seal curb, wall and parapet flashings with an application of mastic and mesh on a 

daily basis. Do not permit conditions to exist that will allow moisture to enter behind, 
around or under the roof or flashing membrane. 

2.  Prepare all walls, penetrations, expansion joints and surfaces to be flashed with 
required primer at the rate of 100 square feet per gallon. Allow primer to dry tack free. 

3.  Adhere to the underlying base flashing ply with specified hot material unless otherwise 
noted in these specifications. Nail off at a minimum of 8 inches (203 mm) o.c. from the 
finished roof at all vertical surfaces. 

4.  Solidly adhere the entire sheet of flashing membrane to the substrate. 
5.  Seal all vertical laps of flashing membrane with a three-course application of trowel-

grade mastic and mesh. 
6.  Coordinate counter flashing, cap flashings, expansion joints, and similar work with 

modified bitumen roofing work as specified. 
7.  Coordinate roof accessories, miscellaneous sheet metal accessory items, including 

piping vents and other devices with the roofing system work. 

H.  Flashing Cap Ply: Install flashing cap sheets by the same application method used for the 
cap ply. 
1.  Seal curb, wall and parapet flashings with an application of mastic and mesh on a 

daily basis. Do not permit conditions to exist that will allow moisture to enter behind, 
around or under the roof or flashing membrane. 

2.  Prepare all walls, penetrations, expansion joints and where shown on the Drawings to 
be flashed with required primer at the rate of 100 square feet per gallon. Allow primer 
to dry tack free. 

3.  Adhere to the underlying base flashing ply with specified flashing ply adhesive unless 
otherwise specified. Nail off at a minimum of 8 inches (203 mm) o.c. from the finished 
roof at all vertical surfaces. 

4.  Coordinate counter flashing, cap flashings, expansion joints and similar work with 
modified bitumen roofing work as specified. 

5.  Coordinate roof accessories, miscellaneous sheet metal accessory items with the 
roofing system work. 

6.  All stripping shall be installed prior to flashing cap sheet installation. 
7.  Heat and scrape granules when welding or adhering at cut areas and seams to 

granular surfaces at all flashings. 
8.  Secure the top edge of the flashing sheet using a termination bar only when the wall 

surface above is waterproofed, or nailed 4 inches on center and covered with an 
acceptable counter flashing. 

I.  Roof Walkways: Provide walkways in areas indicated on the Drawings. 

3.5  CLEANING 

A.  Clean-up and remove daily from the site all wrappings, empty containers, paper, loose 
particles and other debris resulting from these operations. 

B.  Remove asphalt markings from finished surfaces. 
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C.  Repair or replace defaced or disfigured finishes caused by Work of this section. 

3.6  PROTECTION 

A.  Provide traffic ways, erect barriers, fences, guards, rails, enclosures, chutes and the like to 
protect personnel, roofs and structures, vehicles and utilities. 

B.  Protect exposed surfaces of finished walls with tarps to prevent damage. 

C.  Plywood for traffic ways required for material movement over existing roofs shall be not less 
than 5/8 inch (16 mm) thick. 

D.  In addition to the plywood listed above, an underlayment of minimum 1/2 inch (13 mm) 
recover board is required on new roofing. 

E.  Special permission shall be obtained from the Manufacturer before any traffic shall be 
permitted over new roofing. 

3.7  FIELD QUALITY CONTROL 

A.  Inspection: Provide manufacturer's field observations 3 days per week. Provide a final 
inspection upon completion of the Work. 
1.  Warranty shall be issued upon manufacturer's acceptance of the installation. 
2.  Field observations shall be performed by a Sales Representative employed full-time 

by the manufacturer and whose primary job description is to assist, inspect and 
approve membrane installations for the manufacturer. 

3.  Provide observation reports from the Sales Representative indicating procedures 
followed, weather conditions and any discrepancies found during inspection. 

4.  Provide a final report from the Sales Representative, certifying that the roofing system 
has been satisfactorily installed according to the project specifications, approved 
details and good general roofing practice. 

3.8  SCHEDULES 

A.  Base (Ply) Sheet: 
1.  StressBase 80: 80 mil SBS (Styrene-Butadiene-Styrene) rubber modified roofing base 

sheet reinforced with a fiberglass scrim, performance requirements according to 
ASTM D 5147. 
a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 0 +/- 3.6 deg. F MD 100 lbf/in XD 100 lbf/in 
2)  50mm/min. @ -17.78 +/- 2 deg. C MD 17.5 kN/m XD 17.5 kN/m 

b.  Tear Strength, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 110 lbf XD 100 lbf 
2)  50mm/min. @ 23 +/- 2 deg. C MD 489 N XD  444 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 
1)  2 in/min. @ 0 +/- 3.6 deg. F MD 4 % XD 4 % 
2)  50mm/min@ -17.78 +/- 2 deg. C MD 4 % XD 4 % 

d.  Low Temperature Flexibility, ASTM D 5147, Passes -40 deg. F ( -40 deg. C) 

B.  Modified Cap (Ply) Sheet: 
1.  StressPly Plus FR Mineral: 155 mil SBS (Styrene-Butadiene-Styrene) mineral 

surfaced, rubber modified roofing membrane reinforced with a fiberglass and 
polyester composite scrim. ASTM D 6162, Type III Grade G 
a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 310 lbf/in XD 310 lbf/in 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 54.25 kN/m XD 54.25 kN/m 

b.  Tear Strength, ASTM D 5147 
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1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 500 lbf XD 500 lbf 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 2224 N XD 2224 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 8% XD  8% 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 8% XD  8% 

d.  Low Temperature Flexibility, ASTM D 5147, Passes -30 deg. F (-34 deg. C) 

C.  Interply Adhesive: 
1.  Generic Type III Asphalt: Hot Bitumen, ASTM D 312, Type III steep asphalt having the 

following characteristics: 
a.  Softening Point 185 deg. F - 205 deg. F 
b.  Flash Point 500 deg. F 
c.  Penetration @ 77 deg. F 15-35 units 
d.  Ductility @ 77 deg. F 2.5 cm 

D.  Flashing Base Ply: 
1.  VersiPly 40: 40 mil SBS (Styrene-Butadiene-Styrene) rubber modified roofing base 

sheet with dual fiberglass reinforced scrim. 
a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 215 lbf/in XD 215 lbf/in 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 37.5 kN/m XD 37.5 kN/m 

b.  Tear Strength, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 275 lbf XD 275 lbf 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 1223 N XD 1223 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 4.5% XD 4.5% 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 4.5% XD 4.5% 

d.  Low Temperature Flexibility, ASTM D 5147 
1)  Passes -30 deg. F (-34 deg. C). Meets or Exceeds ASTM D 4601 Type II 

Performance Criteria. 

E.  Flashing Ply Adhesive: 
1.  Generic Type IV Asphalt: Hot Bitumen, ASTM D 312, Type IV special steep asphalt 

having the following characteristics: 
a.  Softening Point 210 deg. F - 225 deg. F 
b.  Flash Point 500 deg. F 
c.  Penetration @ 77 deg. F 15-25 units 
d.  Ductility @ 77 deg. F 1.5 cm 

F.  Surfacing: 
1.  Flashing Cap (Ply) Sheet: 

a.  StressPly Plus FR Mineral: 155 mil SBS (Styrene-Butadiene-Styrene) mineral 
surfaced, rubber modified roofing membrane reinforced with a fiberglass and 
polyester composite scrim. ASTM D 6162, Type III Grade G 
1)  Tensile Strength, ASTM D 5147 

a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 310 lbf/in XD 310 lbf/in 
b)  50 mm/min. @ 23 +/- 2 deg. C MD 54.25 kN/m XD 54.25 kN/m 

2)  Tear Strength, ASTM D 5147 
a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 500 lbf XD 500 lbf 
b)  50 mm/min. @ 23 +/- 2 deg. C MD 2224 N XD 2224 N 

3)  Elongation at Maximum Tensile, ASTM D 5147 
a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 8% XD  8% 
b)  50 mm/min. @ 23 +/- 2 deg. C MD 8% XD  8% 

4)  Low Temperature Flexibility, ASTM D 5147, Passes -30 deg. F (-34 deg. 
C) 
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END OF SECTION 
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SECTION 07554 

COLD PROCESS MODIFIED MEMBRANE ROOFING 
 

 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A.  Cold Applied 2-Ply Asphalt Roofing  

1.2  REFERENCES 

A.  ASTM D 5147 Standard Test Method for Sampling and Testing Modified Bituminous Sheet 
Materials. 

B.  ASTM D 6162 Standard Specification for Styrene Butadiene Styrene (SBS) Modified 
Bituminous Sheet Materials Using a Combination of Polyester and Glass Fiber 
Reinforcements. 

C.  ASTM D 6163 Standard Specification for Styrene Butadiene Styrene (SBS) Modified 
Bituminous Sheet Materials Using Glass Fiber Reinforcements. 

D.  ASTM D 6164 - Standard Specification for Styrene Butadiene Styrene (SBS) Modified 
Bituminous Sheet Materials Using Polyester Reinforcements. 

E.  ASTM E 108 - Standard Test Methods for Fire Test of Roof Coverings 

F.  Factory Mutual Research (FM): Roof Assembly Classifications. 

G.  National Roofing Contractors Association (NRCA): Roofing and Waterproofing Manual. 

H.  Sheet Metal and Air Conditioning Contractors National Association, Inc. (SMACNA) - 
Architectural Sheet Metal Manual. 

I.  Underwriters Laboratories, Inc. (UL): Fire Hazard Classifications. 

J.  Warnock Hersey (WH): Fire Hazard Classifications. 

K.  ANSI-SPRI ES-1 Wind Design Standard for Edge Systems used with Low Slope Roofing 
Systems. 

L.  ASCE 7, Minimum Design Loads for Buildings and Other Structures 

M.  UL - Fire Resistance Directory. 

N.  FM Approvals - Roof Coverings and/or RoofNav assembly database. 

O.  California Title 24 Energy Efficient Standards. 

1.3  DESIGN / PERFORMANCE REQUIREMENTS 

A.  Perform work in accordance with all federal, state and local codes. 

B.  Exterior Fire Test Exposure: Roof system shall achieve a UL, FM or WH Class A rating for 
roof slopes  

1.4  SUBMITTALS 
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A.  Submit under provisions of Section 01300. 

B.  Product Data: Manufacturer's data sheets on each product to be used, including: 
1.  Preparation instructions and recommendations. 
2.  Storage and handling requirements and recommendations. 
3.  Installation instructions. 

C.  Shop Drawings: Submit shop drawings including installation details of roofing, flashing, 
fastening, insulation and vapor barrier, including notation of roof slopes and fastening 
patterns of insulation and base modified bitumen membrane, prior to job start. 

D.  Design Pressure Calculations: Submit design pressure calculations for the roof area in 
accordance with ASCE 7 and local Building Code requirements. Include a roof system 
attachment analysis report, certifying the system's compliance with applicable wind load 
requirements before Work begins. Report shall be signed and sealed by a Professional 
Engineer registered in the State of the Project who has provided roof system attachment 
analysis for not less than 5 consecutive years. 

E.  Verification Samples: For each modified bituminous membrane ply product specified, two 
samples, minimum size 6 inches (150 mm) square, representing actual product, color, and 
patterns. 

F.  Manufacturer's Certificates: Provide to certify products meet or exceed specified 
requirements. 

G.  Test Reports:  Submit test reports, prepared by an independent testing agency, for all 
modified bituminous sheet roofing, indicating compliance with ASTM D5147. 

H.  Manufacturer's Fire Compliance Certificate: Certify that the roof system furnished is 
approved by Factory Mutual (FM), Underwritters Laboratories (UL), Warnock Hersey (WH) 
or approved third party testing facility in accordance with ASTM E108, Class A for external 
fire and meets local or nationally recognized building codes. 

I.  Closeout Submittals: Provide manufacturer's maintenance instructions that include 
recommendations for periodic inspection and maintenance of all completed roofing work. 
Provide product warranty executed by the manufacturer. Assist Owner in preparation and 
submittal of roof installation acceptance certification as may be necessary in connection with 
fire and extended coverage insurance on roofing and associated work. 

1.5  QUALITY ASSURANCE 

A.  Perform Work in accordance with NRCA Roofing and Waterproofing Manual. 

B.  Manufacturer Qualifications: Company specializing in manufacturing products specified with 
documented ISO 9001 certification and minimum of twelve years of documented experience 
and must not have been in Chapter 11 bankruptcy during the last five years. 

C.  Installer Qualifications: Company specializing in performing Work of this section with 
minimum five years documented experience and a certified Pre-Approved Garland 
Contractor. 

D.  Installer's Field Supervision: Maintain a full-time Supervisor/Foreman on job site during all 
phases of roofing work while roofing work is in progress. 

E.  Product Certification: Provide manufacturer's certification that materials are manufactured in 
the United States and conform to requirements specified herein, are chemically and 
physically compatible with each other, and are suitable for inclusion within the total roof 
system specified herein. 
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F.  Source Limitations: Obtain all components of roof system from a single manufacturer. 
Secondary products that are required shall be recommended and approved in writing by the 
roofing system Manufacturer. Upon request of the Architect or Owner, submit Manufacturer's 
written approval of secondary components in list form, signed by an authorized agent of the 
Manufacturer. 

1.6  PRE-INSTALLATION MEETINGS 

A.  Convene minimum two weeks prior to commencing Work of this section. 

B.  Review installation procedures and coordination required with related Work. 

C.  Inspect and make notes of job conditions prior to installation: 
1.  Record minutes of the conference and provide copies to all parties present. 
2.  Identify all outstanding issues in writing designating the responsible party for follow-up 

action and the timetable for completion. 
3.  Installation of roofing system shall not begin until all outstanding issues are resolved 

to the satisfaction of the Architect. 

1.7  DELIVERY, STORAGE, AND HANDLING 

A.  Deliver and store products in manufacturer's unopened packaging with labels intact until 
ready for installation. 

B.  Store all roofing materials in a dry place, on pallets or raised platforms, out of direct 
exposure to the elements until time of application. Store materials at least 4 inches above 
ground level and covered with "breathable" tarpaulins. 

C.  Stored in accordance with the instructions of the manufacturer prior to their application or 
installation. Store roll goods on end on a clean flat surface except store KEE-Stone FB 60 
rolls flat on a clean flat surface. No wet or damaged materials will be used in the application. 

D.  Store at room temperature wherever possible, until immediately prior to installing the roll. 
During winter, store materials in a heated location with a 50 degree F (10 degree C) 
minimum temperature, removed only as needed for immediate use. Keep materials away 
from open flame or welding sparks. 

E.  Avoid stockpiling of materials on roofs without first obtaining acceptance from the 
Architect/Engineer. 

F.  Adhesive storage shall be between the range of above 50 degree F (10 degree C) and 
below 80 degree F (27 degree C).  Area of storage shall be constructed for flammable 
storage. 

1.8  COORDINATION 

A.  Coordinate Work with installing associated metal flashings as work of this section proceeds. 

1.9  PROJECT CONDITIONS 

A.  Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's absolute limits. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 
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A.  Acceptable Manufacturer: Garland Company or District pre-approved equal.  Local contact: 
Steve Lampman 949-322-1770 

B.  The Products specified are intended and the Standard of Quality for the products required 
for this project. If other products are proposed the bidder must disclose in the bid the 
manufacturer and the products that they intend to use on the Project.  If no manufacturer 
and products are listed, the bid may be accepted only with the use of products specified. 
1.  Bidder will not be allowed to change materials after the bid opening date. 
2.  If alternate products are included in the bid, the products must be equal to or exceed 

the products specified. Supporting technical data shall be submitted to the Architect/ 
Owner for approval prior to acceptance. 

3.  In making a request for substitution, the Bidder/Roofing Contractor represents  that it 
has: 
a.  Personally investigated the proposed product or method, and determined that it 

is equal or superior in all respects to that specified. 
b.  Will provide the same guarantee for substitution as for the product and method 

specified. 
c.  Will coordinate installation of accepted substitution in work, making such 

changes as may be required for work to be completed in all respects. 
d.  Will waive all claims for additional cost related to substitution, which 

consequently become apparent. 
e.  Cost data is complete and includes all related cost under his/her contract or 

other contracts, which may be affected by the substitution. 
f.  Will reimburse the Owner for all redesign cost by the Architect for 

accommodation of the substitution. 
4.  Architect/ Owner reserves the right to be the final authority on the acceptance or 

rejection of any or all bids, proposed alternate roofing systems or materials that has 
met ALL specified requirement criteria. 

5.  Failure to submit substitution package, or any portion thereof requested, will result in 
immediate disqualification and consideration for that particular contractors request for 
manufacturer substitution. 

2.2  COLD APPLIED 2-PLY ROOF SYSTEM - STRESSPLY, OPTIMAX, OR VERSIPLY 

A.  Nailable Base Sheet: One ply fastened to the deck per wind uplift calculations. 
1.  HPR Glasbase 

B.  Base (Ply) Sheet: One ply bonded to the prepared substrate with Interply Adhesive: 
1.  StressBase 80: 

C.  Modified Cap (Ply) Sheet: One ply bonded to the prepared substrate with Interply Adhesive: 
1.  StressPly Plus FR Mineral: 

D.  Interply Adhesive: (1 and 2) 
1.  Weatherking Plus WC: 

E.  Flashing Base Ply:  One ply bonded to the prepared substrate with Interply Adhesive: 
1.  StressBase 80: 

F.  Flashing Cap (Ply) Sheet: One ply bonded to the prepared substrate with Interply Adhesive: 
1.  StressPly Plus FR Mineral: 

G.  Flashing Ply Adhesive: 
1.  Weatherking Flashing Adhesive: 

PART  3  EXECUTION 
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3.1  EXAMINATION 

A.  Do not begin installation until substrates have been properly prepared. 

B.  Inspect and approve the deck condition, slopes and fastener backing if applicable, parapet 
walls, expansion joints, roof drains, stack vents, vent outlets, nailers and surfaces and 
elements. 

C.  Verify that work penetrating the roof deck, or which may otherwise affect the roofing, has 
been properly completed. 

D.  If substrate preparation and other conditions are the responsibility of another installer, notify 
Architect of unsatisfactory preparation before proceeding. 

3.2  PREPARATION 

A.  General: Clean surfaces thoroughly prior to installation. 
1.  Prepare surfaces using the methods recommended by the manufacturer for achieving 

the best result for the substrate under the project conditions. 
2.  Fill substrate surface voids that are greater than 1/4 inch wide with an acceptable fill 

material. 
3.  Roof surface to receive roofing system shall be smooth, clean, free from loose gravel, 

dirt and debris, dry and structurally sound. 
4.  Wherever necessary, all surfaces to receive roofing materials shall be power broom 

and vacuumed to remove debris and loose matter prior to starting work. 
5.  Do not apply roofing during inclement weather. Do not apply roofing membrane to 

damp, frozen, dirty, or dusty surfaces. 
6.  Fasteners and plates for fastening components mechanically to the substrate shall 

provide a minimum pull-out capacity of 300 lbs. (136 k) per fastener. Base or ply 
sheets attached with cap nails require a minimum pullout capacity of 40 lb. per nail. 

7.  Prime decks where required, in accordance with requirements and recommendations 
of the primer and deck manufacturer. 

3.3  INSTALLATION - GENERAL 

A.  Install modified bitumen membranes and flashings in accordance with manufacturer's 
instructions and with the recommendations provided by the National Roofing Contractors 
Association's Roofing & Waterproofing Manual, the Asphalt Roofing Manufacturers 
Association, and applicable codes. 

B.  General: Avoid installation of modified bitumen membranes at temperatures lower than 40-
45 degrees F. When work at such temperatures unavoidable use the following precautions: 
1.  Take extra care during cold weather installation and when ambient temperatures are 

affected by wind or humidity, to ensure adequate bonding is achieved between the 
surfaces to be joined. Use extra care at material seam welds and where adhesion of 
the applied product to the appropriately prepared substrate as the substrate can be 
affected by such temperature constraints as well. 

2.  Unrolling of cold materials, under low ambient conditions must be avoided to prevent 
the likelihood of unnecessary stress cracking. Rolls must be at least 40 degrees F at 
the time of application. If the membrane roll becomes stiff or difficult to install, it must 
be replaced with roll from a heated storage area. 

C.  Commence installation of the roofing system at the lowest point of the roof (or roof area), 
working up the slope toward the highest point. Lap sheets shingle fashion so as to constantly 
shed water 

D.  All slopes greater than 2:12 require back-nailing to prevent slippage of the ply sheets.  Use 
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ring or spiral-shank 1 inch cap nails, or screws and plates at a rate of 1 fastener per ply 
(including the membrane) at each insulation stop.  Place insulation stops at 16 ft o.c. for 
slopes less than 3:12 and 4 feet o.c. for slopes greater than 3:12.  On non-insulated 
systems, nail each ply directly into the deck at the rate specified above.  When slope 
exceeds 2:12, install all plies parallel to the slope (strapping) to facilitate backnailing.  Install 
4 additional fasteners at the upper edge of the membrane when strapping the plies. 

3.4  INSTALLATION COLD APPLIED ROOF SYSTEM 

A.  Base Ply: Cut base ply sheets into 18 foot lengths and allow plies to relax before installing. 
Install base sheet in Interply Adhesive: applied at the rate required by the manufacturer. 
Shingle base sheets uniformly to achieve one ply throughout over the prepared substrate. 
Shingle in proper direction to shed water on each large area of roofing. 
1.  Lap ply sheet ends 8 inches. Stagger end laps 12 inches minimum. 
2.  Solidly bond to the substrate and adjacent ply with specified cold adhesive at the rate 

of 2 to 2-1/2 gallons per 100 square feet. 
3.  Roll must push a puddle of adhesive in front of it with adhesive slightly visible at all 

side laps. Use care to eliminate air entrapment under the membrane. 
4.  Install subsequent rolls of modified across the roof as above with a minimum of 4 inch 

side laps and 8 inch staggered end laps. Lay modified membrane in the same 
direction as the underlayers but the laps shall not coincide with the laps of the base 
layers. 

5.  Extend plies 2 inches beyond top edges of cants at wall and projection bases. 
6.  Install base flashing ply to all perimeter and projection details. 
7.  Allow the one ply of base sheet to cure at least 30 minutes before installing the 

modified membrane. However, the modified membrane must be installed the same 
day as the base plies. 

B.  Modified Cap Ply(s): Cut cap ply sheets into 18 foot lengths and allow plies to relax before 
installing. Install in interplay adhesive applied at the rate required by the manufacturer. 
Shingle sheets uniformly over the prepared substrate to achieve the number of plys 
specified. Shingle in proper direction to shed water on each large area of roofing. 
1.  Lap ply sheet ends 8 inches. Stagger end laps 12 inches minimum. 
2.  Solidly bond to the base layers with specified cold adhesive at the rate of 2 to 2-1/2 

gallons per 100 square feet. 
3.  Roll must push a puddle of adhesive in front of it with adhesive slightly visible at all 

side laps. Care should be taken to eliminate air entrapment under the membrane. 
4.  Install subsequent rolls of modified across the roof as above with a minimum of 4 inch 

side laps and 8 inch staggered end laps. Lay modified membrane in the same 
direction as the underlayers but the laps shall not coincide with the laps of the base 
layers. 

5.  Allow cold adhesive to set for 5 to 10 minutes before installing the top layer of 
modified membrane. 

6.  Extend membrane 2 inches beyond top edge of all cants in full moppings of the cold 
adhesive as shown on the Drawings. 

C.  Fibrous Cant Strips: Provide non-combustible perlite or glass fiber cant strips at all wall/curb 
detail treatments where angle changes are greater than 45 degrees. Cant may be set in 
approved cold adhesives, hot asphalt or mechanically attached with approved plates and 
fasteners. 

D.  Wood Blocking, Nailers and Cant Strips: Provide wood blocking, nailers and cant strips as 
specified in Section 06114. 
1.  Provide nailers at all roof perimeters and penetrations for fastening membrane 

flashings and sheet metal components. 
2.  Wood nailers should match the height of any insulation, providing a smooth and even 

transition between flashing and insulation areas. 
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3.  Nailer lengths should be spaced with a minimum 1/8 inch gap for expansion and 
contraction between each length or change of direction. 

4.  Nailers and flashings should be fastened in accordance with Factory Mutual "Loss 
Prevention Data Sheet 1- 49, Perimeter Flashing" and be designed to be capable of 
resisting a minimum force of 200 lbs/lineal foot in any direction. 

E.  Metal Work: Provide metal flashings, counter flashings, parapet coping caps and thru-wall 
flashings as specified in Section 07620 or Section 07710. Install in accordance with the 
SMACNA "Architectural Sheet Metal Manual" or the NRCA Roofing Waterproofing manual. 

F.  Termination Bar: Provide a metal termination bar or approved top edge securement at the 
terminus of all flashing sheets at walls and curbs. Fasten the bar a minimum of 8 inches (203 
mm) o/c to achieve constant compression. Provide suitable, sealant at the top edge if 
required. 

G.  Flashing Base Ply: Install flashing sheets by the same application method used for the base 
ply. 
1.  Seal curb, wall and parapet flashings with an application of mastic and mesh on a 

daily basis. Do not permit conditions to exist that will allow moisture to enter behind, 
around or under the roof or flashing membrane. 

2.  Prepare all walls, penetrations, expansion joints and where shown on the Drawings to 
be flashed with required primer at the rate of 100 square feet per gallon. Allow primer 
to dry tack free. 

3.  Adhere to the underlying base ply with specified flashing ply adhesive unless 
otherwise specified. Nail off at a minimum of 8 inches (203 mm) o.c. from the finished 
roof at all vertical surfaces. 

4.  Solidly adhere the entire flashing ply to the substrate. Secure the tops of all flashings 
that are not run up and over curb through termination bar fastened at 6 inches (152 
mm) O.C. and sealed at top. 

5.  Seal all vertical laps of flashing ply with a three-course application of trowel-grade 
mastic and fiberglass mesh. 

6.  Coordinate counter flashing, cap flashings, expansion joints and similar work with 
modified bitumen roofing work as specified. 

7.  Coordinate roof accessories, miscellaneous sheet metal accessory items, including 
piping vents and other devices with the roofing system work. 

8.  Secure the top edge of the flashing sheet using a termination bar only when the wall 
surface above is waterproofed, or nailed 4 inches on center and covered with an 
acceptable counter flashing. 

H.  Flashing Cap Ply: 
1.  Seal curb, wall and parapet flashings with an application of mastic and mesh on a 

daily basis. Do not permit conditions to exist that will allow moisture to enter behind, 
around or under the roof or flashing membrane. 

2.  Prepare all walls, penetrations, expansion joints and where shown on the Drawings to 
be flashed with required primer at the rate of 100 square feet per gallon. Allow primer 
to dry tack free. 

3.  Adhere to the underlying base flashing ply with specified flashing ply adhesive unless 
otherwise specified. Nail off at a minimum of 8 inches (203 mm) o.c. from the finished 
roof at all vertical surfaces. 

4.  Coordinate counter flashing, cap flashings, expansion joints and similar work with 
modified bitumen roofing work as specified. 

5.  Coordinate roof accessories, miscellaneous sheet metal accessory items with the 
roofing system work. 

6.  All stripping shall be installed prior to flashing cap sheet installation. 
7.  Heat and scrape granules when welding or adhering at cut areas and seams to 

granular surfaces at all flashings. 
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8.  Secure the top edge of the flashing sheet using a termination bar only when the wall 
surface above is waterproofed, or nailed 4 inches on center and covered with an 
acceptable counter flashing. 

I.  Roof Walkways: Provide walkways in areas indicated on the Drawings. 

3.5  CLEANING 

A.  Clean-up and remove daily from the site all wrappings, empty containers, paper, loose 
particles and other debris resulting from these operations. 

B.  Remove asphalt markings from finished surfaces. 

C.  Repair or replace defaced or disfigured finishes caused by Work of this section. 

3.6  PROTECTION 

A.  Provide traffic ways, erect barriers, fences, guards, rails, enclosures, chutes and the like to 
protect personnel, roofs and structures, vehicles and utilities. 

B.  Protect exposed surfaces of finished walls with tarps to prevent damage. 

C.  Plywood for traffic ways required for material movement over existing roofs shall be not less 
than 5/8 inch (16 mm) thick. 

D.  In addition to the plywood listed above, an underlayment of minimum 1/2 inch (13 mm) 
recover board is required on new roofing. 

E.  Special permission shall be obtained from the Manufacturer before any traffic shall be 
permitted over new roofing. 

3.7  FIELD QUALITY CONTROL 

A.  Inspection: Provide manufacturer's field observations 3 days per week. Provide a final 
inspection upon completion of the Work. 
1.  Warranty shall be issued upon manufacturer's acceptance of the installation. 
2.  Field observations shall be performed by a Sales Representative employed full-time 

by the manufacturer and whose primary job description is to assist, inspect and 
approve membrane installations for the manufacturer. 

3.  Provide observation reports from the Sales Representative indicating procedures 
followed, weather conditions and any discrepancies found during inspection. 

4.  Provide a final report from the Sales Representative, certifying that the roofing system 
has been satisfactorily installed according to the project specifications, approved 
details and good general roofing practice. 

3.8  SCHEDULES 

A.  Base (Ply) Sheet: 
1.  StressBase 80: 80 mil SBS (Styrene-Butadiene-Styrene) rubber modified roofing base 

sheet reinforced with a fiberglass scrim, performance requirements according to 
ASTM D 5147. 
a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 0 +/- 3.6 deg. F MD 100 lbf/in XD 100 lbf/in 
2)  50mm/min. @ -17.78 +/- 2 deg. C MD 17.5 kN/m XD 17.5 kN/m 

b.  Tear Strength, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 110 lbf XD 100 lbf 
2)  50mm/min. @ 23 +/- 2 deg. C MD 489 N XD  444 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 
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1)  2 in/min. @ 0 +/- 3.6 deg. F MD 4 % XD 4 % 
2)  50mm/min@ -17.78 +/- 2 deg. C MD 4 % XD 4 % 

d.  Low Temperature Flexibility, ASTM D 5147, Passes -40 deg. F ( -40 deg. C) 

B.  Thermoplastic/Modified Cap (Ply) Sheet: 
1.  StressPly Plus FR Mineral: 155 mil SBS (Styrene-Butadiene-Styrene) mineral 

surfaced, rubber modified roofing membrane reinforced with a fiberglass and 
polyester composite scrim. ASTM D 6162, Type III Grade G 
a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 310 lbf/in XD 310 lbf/in 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 54.25 kN/m XD 54.25 kN/m 

b.  Tear Strength, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 500 lbf XD 500 lbf 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 2224 N XD 2224 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 8% XD  8% 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 8% XD  8% 

d.  Low Temperature Flexibility, ASTM D 5147, Passes -30 deg. F (-34 deg. C) 

C.  Interply Adhesive: 
1.  Weatherking Plus WC: Rubberized, polymer modified cold process asphalt roofing 

bitumen V.O.C. compliant ASTM D 3019. Performance Requirements: 
a.  Non-Volatile Content ASTM D 4479 78% 
b.  Density ASTM D1475  9.0 lbs./gal. 
c.  Viscosity Stormer ASTM D562 900-1100 grams 
d.  Flash Point ASTM D 93 100 deg. F min. (37 deg. C) 
e.  Slope: up to 2:12 
f.  V.O.C. ASTM D 3960 Less than 250 g/l 
g.  Flash Point ASTM D 93 105 deg. F 
h.  Slope maximum 1:12 

D.  Flashing Base Ply: 
1.  StressBase 80: 80 mil SBS (Styrene-Butadiene-Styrene) rubber modified roofing base 

sheet reinforced with a fiberglass scrim, performance requirements according to 
ASTM D 5147. 
a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 0 +/- 3.6 deg. F MD 100 lbf/in XD 100 lbf/in 
2)  50 mm/min. @ -17.78 +/- 2 deg. C MD 17.5 kN/m XD 17.5 kN/m 

b.  Tear Strength, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 110 lbf XD  100 lbf 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 489 N XD  444 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 
1)  2 in/min. @ 0 +/- 3.6 deg. F MD 4 % XD 4 % 
2)  50 mm/min. @ -17.78 +/- 2 deg. C MD 4 % XD 4 % 

d.  Low Temperature Flexibility, ASTM D 5147 
1)  Passes -40 deg. F (-40 deg. C) 

E.  Flashing Ply Adhesive: 
1.  Weatherking Flashing Adhesive: Brush grade flashing adhesive. 

a.  Non-Volatile Content ASTM D 4479 70 min. 
b.  Density ASTM D 1475 8.6 lbs./gal. (1kg/l) 
c.  Flash Point ASTM D 93 100 deg. F (37 deg. C) 

F.  Surfacing: 
1.  Flashing Cap (Ply) Sheet: 

a.  StressPly Plus FR Mineral: 155 mil SBS (Styrene-Butadiene-Styrene) mineral 
surfaced, rubber modified roofing membrane reinforced with a fiberglass and 
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polyester composite scrim. ASTM D 6162, Type III Grade G 
1)  Tensile Strength, ASTM D 5147 

a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 310 lbf/in XD 310 lbf/in 
b)  50 mm/min. @ 23 +/- 2 deg. C MD 54.25 kN/m XD 54.25 kN/m 

2)  Tear Strength, ASTM D 5147 
a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 500 lbf XD 500 lbf 
b)  50 mm/min. @ 23 +/- 2 deg. C MD 2224 N XD 2224 N 

3)  Elongation at Maximum Tensile, ASTM D 5147 
a)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 8% XD  8% 
b)  50 mm/min. @ 23 +/- 2 deg. C MD 8% XD  8% 

4)  Low Temperature Flexibility, ASTM D 5147, Passes -30 deg. F (-34 deg. 
C) 

 

END OF SECTION 
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SECTION 07555 

THERMOPLASTIC HYBRID ROOF SYSTEM 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A.  Cold Applied 2-Ply Thermoplastic Hybrid Roof System  

1.2  REFERENCES 

A.  ASTM D 5147 Standard Test Method for Sampling and Testing Modified Bituminous Sheet 
Materials. 

B.  ASTM D 6162 Standard Specification for Styrene Butadiene Styrene (SBS) Modified 
Bituminous Sheet Materials Using a Combination of Polyester and Glass Fiber 
Reinforcements. 

C.  ASTM D 6163 Standard Specification for Styrene Butadiene Styrene (SBS) Modified 
Bituminous Sheet Materials Using Glass Fiber Reinforcements. 

D.  ASTM D 6164 - Standard Specification for Styrene Butadiene Styrene (SBS) Modified 
Bituminous Sheet Materials Using Polyester Reinforcements. 

E.  ASTM D 6754 - Standard Specification for Ketone Ethylene Ester (KEE) Sheet Roofing. 

F.  ASTM D 6757 - Standard Specification for Underlayment Felt Containing Inorganic Fibers 
Used in Steep-Slope Roofing. 

G.  ASTM E 108 - Standard Test Methods for Fire Test of Roof Coverings 

H.  Factory Mutual Research (FM): Roof Assembly Classifications. 

I.  National Roofing Contractors Association (NRCA): Roofing and Waterproofing Manual. 

J.  Sheet Metal and Air Conditioning Contractors National Association, Inc. (SMACNA) - 
Architectural Sheet Metal Manual. 

K.  Underwriters Laboratories, Inc. (UL): Fire Hazard Classifications. 

L.  Warnock Hersey (WH): Fire Hazard Classifications. 

M.  ANSI-SPRI ES-1 Wind Design Standard for Edge Systems used with Low Slope Roofing 
Systems. 

N.  ASCE 7, Minimum Design Loads for Buildings and Other Structures 

O.  UL - Fire Resistance Directory. 

P.  FM Approvals - Roof Coverings and/or RoofNav assembly database. 

Q.  California Title 24 Energy Efficient Standards. 

1.3  DESIGN / PERFORMANCE REQUIREMENTS 

A.  Perform work in accordance with all federal, state and local codes. 

B.  Exterior Fire Test Exposure: Roof system shall achieve a UL, FM or WH Class A rating  
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1.4  SUBMITTALS 

A.  Product Data: Manufacturer's data sheets on each product to be used, including: 
1.  Preparation instructions and recommendations. 
2.  Storage and handling requirements and recommendations. 
3.  Installation instructions. 

B.  Shop Drawings: Submit shop drawings including installation details of roofing, flashing, 
fastening, insulation and vapor barrier, including notation of roof slopes and fastening 
patterns of insulation and base modified bitumen membrane, prior to job start. 

C.  Design Pressure Calculations: Submit design pressure calculations for the roof area in 
accordance with ASCE 7 and local Building Code requirements. Include a roof system 
attachment analysis report, certifying the system's compliance with applicable wind load 
requirements before Work begins. Report shall be signed and sealed by a Professional 
Engineer registered in the State of the Project who has provided roof system attachment 
analysis for not less than 5 consecutive years. 

D.  LEED Submittals: Provide documentation of how the requirements of Credit will be met: 
1.  List of proposed materials with recycled content. Indicate post-consumer recycled 

content and pre-consumer recycled content for each product having recycled content. 
2.  Product data and certification letter indicating percentages by weight of post-

consumer and pre-consumer recycled content for products having recycled content. 
3.  Product reflectivity and emissivity criteria to qualify for one point under the LEED 

credit category, Credit 7.2, Landscape & Exterior Design to Reduce Heat Island - 
Roof. 

E.  Recycled or Bio-Based Materials: Provide third party certification through UL Environment of 
roof System membranes containing recycled or bio based materials. 

F.  Verification Samples: For each modified bituminous membrane ply product specified, two 
samples, minimum size 6 inches (150 mm) square, representing actual product, color, and 
patterns. 

G.  Manufacturer's Certificates: Provide to certify products meet or exceed specified 
requirements. 

H.  Test Reports:  Submit test reports, prepared by an independent testing agency, for all 
modified bituminous sheet roofing, indicating compliance with ASTM D5147.  Testing must 
be performed at 77 deg. F.  Tests at 0 deg. F will not be considered. 

I.  Closeout Submittals: Provide manufacturer's maintenance instructions that include 
recommendations for periodic inspection and maintenance of all completed roofing work. 
Provide product warranty executed by the manufacturer. Assist Owner in preparation and 
submittal of roof installation acceptance certification as may be necessary in connection with 
fire and extended coverage insurance on roofing and associated work. 

1.5  QUALITY ASSURANCE 

A.  Perform Work in accordance with NRCA Roofing and Waterproofing Manual. 

B.  Manufacturer Qualifications: Company specializing in manufacturing products specified with 
documented ISO 9001 certification and minimum of twelve years of documented experience 
and must not have been in Chapter 11 bankruptcy during the last five years. 

C.  Installer Qualifications: Company specializing in performing Work of this section with 
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minimum five years documented experience and a certified Pre-Approved Garland 
Contractor. 

D.  Installer's Field Supervision: Maintain a full-time Supervisor/Foreman on job site during all 
phases of roofing work while roofing work is in progress. 

E.  Product Certification: Provide manufacturer's certification that materials are manufactured in 
the United States and conform to requirements specified herein, are chemically and 
physically compatible with each other, and are suitable for inclusion within the total roof 
system specified herein. 

F.  Source Limitations: Obtain all components of roof system from a single manufacturer. 
Secondary products that are required shall be recommended and approved in writing by the 
roofing system Manufacturer. Upon request of the Architect or Owner, submit Manufacturer's 
written approval of secondary components in list form, signed by an authorized agent of the 
Manufacturer. 

1.6  PRE-INSTALLATION MEETINGS 

A.  Convene minimum two weeks prior to commencing Work of this section. 

B.  Review installation procedures and coordination required with related Work. 

C.  Inspect and make notes of job conditions prior to installation: 
1.  Record minutes of the conference and provide copies to all parties present. 
2.  Identify all outstanding issues in writing designating the responsible party for follow-up 

action and the timetable for completion. 
3.  Installation of roofing system shall not begin until all outstanding issues are resolved 

to the satisfaction of the Architect. 

1.7  DELIVERY, STORAGE, AND HANDLING 

A.  Deliver and store products in manufacturer's unopened packaging with labels intact until 
ready for installation. 

B.  Store all roofing materials in a dry place, on pallets or raised platforms, out of direct 
exposure to the elements until time of application. Store materials at least 4 inches above 
ground level and covered with "breathable" tarpaulins. 

C.  Stored in accordance with the instructions of the manufacturer prior to their application or 
installation. Store roll goods on end on a clean flat surface except store KEE-Stone FB 60 
rolls flat on a clean flat surface. No wet or damaged materials will be used in the application. 

D.  Store at room temperature wherever possible, until immediately prior to installing the roll. 
During winter, store materials in a heated location with a 50 degree F (10 degree C) 
minimum temperature, removed only as needed for immediate use. Keep materials away 
from open flame or welding sparks. 

E.  Avoid stockpiling of materials on roofs without first obtaining acceptance from the 
Architect/Engineer. 

F.  Adhesive storage shall be between the range of above 50 degree F (10 degree C) and 
below 80 degree F (27 degree C).  Area of storage shall be constructed for flammable 
storage. 

1.8  COORDINATION 

A.  Coordinate Work with installing associated metal flashings as work of this section proceeds. 
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1.9  PROJECT CONDITIONS 

A.  Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's absolute limits. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A.  Acceptable Manufacturer: Garland Company or District pre-approved equal.  Local contact: 
Steve Lampman 949-322-1770 

B.  The Products specified are intended and the Standard of Quality for the products required 
for this project. If other products are proposed the bidder must disclose in the bid the 
manufacturer and the products that they intend to use on the Project.  If no manufacturer 
and products are listed, the bid may be accepted only with the use of products specified. 
1.  Bidder will not be allowed to change materials after the bid opening date. 
2.  If alternate products are included in the bid, the products must be equal to or exceed 

the products specified. Supporting technical data shall be submitted to the Architect/ 
Owner for approval prior to acceptance. 

3.  In making a request for substitution, the Bidder/Roofing Contractor represents  that it 
has: 
a.  Personally investigated the proposed product or method, and determined that it 

is equal or superior in all respects to that specified. 
b.  Will provide the same guarantee for substitution as for the product and method 

specified. 
c.  Will coordinate installation of accepted substitution in work, making such 

changes as may be required for work to be completed in all respects. 
d.  Will waive all claims for additional cost related to substitution, which 

consequently become apparent. 
e.  Cost data is complete and includes all related cost under his/her contract or 

other contracts, which may be affected by the substitution. 
f.  Will reimburse the Owner for all redesign cost by the Architect for 

accommodation of the substitution. 
4.  Architect/ Owner reserves the right to be the final authority on the acceptance or 

rejection of any or all bids, proposed alternate roofing systems or materials that has 
met ALL specified requirement criteria. 

5.  Failure to submit substitution package, or any portion thereof requested, will result in 
immediate disqualification and consideration for that particular contractors request for 
manufacturer substitution. 

2.2  COLD APPLIED 2-PLY THERMOPLASTIC HYBRID ROOF SYSTEM - KEE-Stone FB 60 

A.  Nailable Base Sheet: One ply fastened to the deck per wind uplift calculations. 
1.  VersiPly 40: 

B.  Base (Ply) Sheet: One ply bonded to the prepared substrate: 
1.  HPR Torch Base: 

C.  Thermoplastic Cap (Ply) Sheet: One ply bonded to the prepared substrate with Interply 
Adhesive (2): 
1.  KEE-Stone FB 60: 

D.  Interply Adhesive: (1) 
1.  torch sheets only. 
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E.  Interply Adhesive: (2) 
1.  KEE-Lock Foam 

F.  Flashing Base Ply: One ply bonded to the prepared substrate: 
1.  HPR Torch Base: 

G.  Flashing Cap (Ply) Sheet: One ply bonded to the prepared substrate with Flashing Ply 
Adhesive: 
1.  KEE-Stone FB 60 Flashing. 

PART  3  EXECUTION 

3.1  EXAMINATION 

A.  Do not begin installation until substrates have been properly prepared. 

B.  Inspect and approve the deck condition, slopes and fastener backing if applicable, parapet 
walls, expansion joints, roof drains, stack vents, vent outlets, nailers and surfaces and 
elements. 

C.  Verify that work penetrating the roof deck, or which may otherwise affect the roofing, has 
been properly completed. 

D.  If substrate preparation and other conditions are the responsibility of another installer, notify 
Architect of unsatisfactory preparation before proceeding. 

3.2  PREPARATION 

A.  General: Clean surfaces thoroughly prior to installation. 
1.  Prepare surfaces using the methods recommended by the manufacturer for achieving 

the best result for the substrate under the project conditions. 
2.  Fill substrate surface voids that are greater than 1/4 inch wide with an acceptable fill 

material. 
3.  Roof surface to receive roofing system shall be smooth, clean, free from loose gravel, 

dirt and debris, dry and structurally sound. 
4.  Wherever necessary, all surfaces to receive roofing materials shall be power broom 

and vacuumed to remove debris and loose matter prior to starting work. 
5.  Do not apply roofing during inclement weather. Do not apply roofing membrane to 

damp, frozen, dirty, or dusty surfaces. 
6.  Fasteners and plates for fastening components mechanically to the substrate shall 

provide a minimum pull-out capacity of 300 lbs. (136 k) per fastener. Base or ply 
sheets attached with cap nails require a minimum pullout capacity of 40 lb. per nail. 

7.  Prime decks where required, in accordance with requirements and recommendations 
of the primer and deck manufacturer. 

3.3  INSTALLATION - GENERAL 

A.  Install modified bitumen membranes and flashings in accordance with manufacturer's 
instructions and with the recommendations provided by the National Roofing Contractors 
Association's Roofing & Waterproofing Manual, the Asphalt Roofing Manufacturers 
Association, and applicable codes. 

B.  General: Avoid installation of modified bitumen membranes at temperatures lower than 40-
45 degrees F. When work at such temperatures unavoidable use the following precautions: 
1.  Take extra care during cold weather installation and when ambient temperatures are 

affected by wind or humidity, to ensure adequate bonding is achieved between the 
surfaces to be joined. Use extra care at material seam welds and where adhesion of 
the applied product to the appropriately prepared substrate as the substrate can be 
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affected by such temperature constraints as well. 
2.  Unrolling of cold materials, under low ambient conditions must be avoided to prevent 

the likelihood of unnecessary stress cracking. Rolls must be at least 40 degrees F at 
the time of application. If the membrane roll becomes stiff or difficult to install, it must 
be replaced with roll from a heated storage area. 

C.  Commence installation of the roofing system at the lowest point of the roof (or roof area), 
working up the slope toward the highest point. Lap sheets shingle fashion so as to constantly 
shed water 

D.  All slopes greater than 2:12 require back-nailing to prevent slippage of the ply sheets.  Use 
ring or spiral-shank 1 inch cap nails, or screws and plates at a rate of 1 fastener per ply 
(including the membrane) at each insulation stop.  Place insulation stops at 16 ft o.c. for 
slopes less than 3:12 and 4 feet o.c. for slopes greater than 3:12.  On non-insulated 
systems, nail each ply directly into the deck at the rate specified above.  When slope 
exceeds 2:12, install all plies parallel to the slope (strapping) to facilitate backnailing.  Install 
4 additional fasteners at the upper edge of the membrane when strapping the plies. 

3.4  INSTALLATION ROOF SYSTEM 

A.  Base Ply: Install torch base sheet to a properly prepared substrate. Shingle in proper 
direction to shed water on each area of roofing. 
1.  Lay out the roll in the course to be followed and unroll 6 feet (1.8 m). 
2.  Using a roofing torch, heat the surface of the coiled portion until the burn-off backer 

melts away. At this point, the material is hot enough to lay into the substrate. 
Progressively unroll the sheet while heating and press down with your foot to insure a 
proper bond. 

3.  After the major portion of the roll is bonded, re-roll the first 6 feet (1.8 m) and bond it in 
a similar fashion. 

4.  Repeat this operation with subsequent rolls with side laps of 4 inches (101 mm) and 
end laps of 8 inches (203 mm). 

5.  Give each lap a finishing touch by passing the torch along the joint and spreading the 
melted bitumen evenly with a rounded trowel to insure a smooth, tight seal. 

6.  Extend underlayment 2 inches (50 mm) beyond top edges of cants at wall and 
projection bases. 

7.  Install base flashing ply to all perimeter and projections details. 

B.  Thermoplastic Cap Ply: Allow plies to relax before installing. Install in interplay adhesive 
applied at the rate required by the manufacturer. Shingle sheets uniformly over the prepared 
substrate to achieve the number of plies specified. Shingle in proper direction to shed water 
on each large area of roofing. 
1.  All field seams exceeding 10 feet in length shall be welded with an approved 

automatic welder. 
2.  All field seams must be clean and dry prior to initiating any field welding. Remove 

foreign materials from the seams (dirt, oils, etc.) with acetone or authorized 
alternative. Use CLEAN WHITE COTTON cloths and allow approximately five minutes 
for solvents to dissipate before initiating the automatic welder.  Do not use denim or 
synthetic rags for cleaning. 

3.  Contaminated areas within a membrane seam will inhibit proper welding and will 
require a membrane patch or strip. 

4.  All welding shall be performed only by qualified personnel to ensure the quality and 
continuity of the weld. The lap or seam area of the membrane may be intermittently 
tack welded to hold the membrane in place. 

5.  The back interior edge of the membrane shall be welded first, with a thin, continuous 
weld to concentrate heat along the exterior edge of the lap during the final welding 
pass. 

6.  Follow local code requirements for electric supply, grounding and surge protection. 
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The use of a dedicated, portable generator is highly recommended to ensure a 
consistent electrical supply, without fluctuations that can interfere with weld 
consistency. 

7.  Properly welded seams shall utilize a 1.5 inch wide nozzle, to create a homogeneous 
weld, a minimum of 1.5 inches in width. 

C.  Fibrous Cant Strips: Provide non-combustible perlite or glass fiber cant strips at all wall/curb 
detail treatments where angle changes are greater than 45 degrees. Cant may be set in 
approved cold adhesives, hot asphalt or mechanically attached with approved plates and 
fasteners. 

D.  Wood Blocking, Nailers and Cant Strips: Provide wood blocking, nailers and cant strips as 
specified in Section 06114. 
1.  Provide nailers at all roof perimeters and penetrations for fastening membrane 

flashings and sheet metal components. 
2.  Wood nailers should match the height of any insulation, providing a smooth and even 

transition between flashing and insulation areas. 
3.  Nailer lengths should be spaced with a minimum 1/8 inch gap for expansion and 

contraction between each length or change of direction. 
4.  Nailers and flashings should be fastened in accordance with Factory Mutual "Loss 

Prevention Data Sheet 1- 49, Perimeter Flashing" and be designed to be capable of 
resisting a minimum force of 200 lbs/lineal foot in any direction. 

E.  Metal Work: Provide metal flashings, counter flashings, parapet coping caps and thru-wall 
flashings in accordance with the SMACNA "Architectural Sheet Metal Manual" or the NRCA 
Roofing Waterproofing manual. 

F.  Termination Bar: Provide a metal termination bar or approved top edge securement at the 
terminus of all flashing sheets at walls and curbs. Fasten the bar a minimum of 8 inches (203 
mm) o/c to achieve constant compression. Provide suitable, sealant at the top edge if 
required. 

G.  Flashing Base Ply: Install flashing sheets by the same application method used for the base 
ply. 
1.  Seal curb, wall and parapet flashings with an application of mastic and mesh on a 

daily basis. Do not permit conditions to exist that will allow moisture to enter behind, 
around or under the roof or flashing membrane. 

2.  Prepare all walls, penetrations, expansion joints and where shown on the Drawings to 
be flashed with required primer at the rate of 100 square feet per gallon. Allow primer 
to dry tack free. 

3.  Adhere to the underlying base ply with specified flashing ply adhesive unless 
otherwise specified. Nail off at a minimum of 8 inches (203 mm) o.c. from the finished 
roof at all vertical surfaces. 

4.  Solidly adhere the entire flashing ply to the substrate. Secure the tops of all flashings 
that are not run up and over curb through termination bar fastened at 6 inches (152 
mm) O.C. and sealed at top. 

5.  Seal all vertical laps of flashing ply with a three-course application of trowel-grade 
mastic and fiberglass mesh. 

6.  Coordinate counter flashing, cap flashings, expansion joints and similar work with 
modified bitumen roofing work as specified. 

7.  Coordinate roof accessories, miscellaneous sheet metal accessory items, including 
piping vents and other devices with the roofing system work. 

8.  Secure the top edge of the flashing sheet using a termination bar only when the wall 
surface above is waterproofed, or nailed 4 inches on center and covered with an 
acceptable counter flashing. 

H.  Flashing Cap Ply: 
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1.  Seal curb, wall and parapet flashings with an application of mastic and mesh on a 
daily basis. Do not permit conditions to exist that will allow moisture to enter behind, 
around or under the roof or flashing membrane. 

2.  Prepare all walls, penetrations, expansion joints and where shown on the Drawings to 
be flashed with required primer at the rate of 100 square feet per gallon. Allow primer 
to dry tack free. 

3.  Adhere to the underlying base flashing ply with specified flashing ply adhesive unless 
otherwise specified. Nail off at a minimum of 8 inches (203 mm) o.c. from the finished 
roof at all vertical surfaces. 

4.  Coordinate counter flashing, cap flashings, expansion joints and similar work with 
modified bitumen roofing work as specified. 

5.  Coordinate roof accessories, miscellaneous sheet metal accessory items with the 
roofing system work. 

6.  All stripping shall be installed prior to flashing cap sheet installation. 
7.  Heat and scrape granules when welding or adhering at cut areas and seams to 

granular surfaces at all flashings. 
8.  Secure the top edge of the flashing sheet using a termination bar only when the wall 

surface above is waterproofed, or nailed 4 inches on center and covered with an 
acceptable counter flashing. 

I.  Roof Walkways: Provide walkways in areas indicated on the Drawings. 

3.5  CLEANING 

A.  Clean-up and remove daily from the site all wrappings, empty containers, paper, loose 
particles and other debris resulting from these operations. 

B.  Remove asphalt markings from finished surfaces. 

C.  Repair or replace defaced or disfigured finishes caused by Work of this section. 

3.6  PROTECTION 

A.  Provide traffic ways, erect barriers, fences, guards, rails, enclosures, chutes and the like to 
protect personnel, roofs and structures, vehicles and utilities. 

B.  Protect exposed surfaces of finished walls with tarps to prevent damage. 

C.  Plywood for traffic ways required for material movement over existing roofs shall be not less 
than 5/8 inch (16 mm) thick. 

D.  In addition to the plywood listed above, an underlayment of minimum 1/2 inch (13 mm) 
recover board is required on new roofing. 

E.  Special permission shall be obtained from the Manufacturer before any traffic shall be 
permitted over new roofing. 

3.7  FIELD QUALITY CONTROL 

A.  Inspection: Provide manufacturer's field observations 3 days per week. Provide a final 
inspection upon completion of the Work. 
1.  Warranty shall be issued upon manufacturer's acceptance of the installation. 
2.  Field observations shall be performed by a Sales Representative employed full-time 

by the manufacturer and whose primary job description is to assist, inspect and 
approve membrane installations for the manufacturer. 

3.  Provide observation reports from the Sales Representative indicating procedures 
followed, weather conditions and any discrepancies found during inspection. 

4.  Provide a final report from the Sales Representative, certifying that the roofing system 
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has been satisfactorily installed according to the project specifications, approved 
details and good general roofing practice. 

3.8  SCHEDULES 

A.  Base (Ply) Sheet: 
1.  HPR Torch Base: 110 mil SBS (Styrene-Butadiene-Styrene) rubber modified roofing 

base sheet reinforced with a fiberglass scrim. Designed for torch applications with a 
burn-off backer that indicates when the material is hot enough to be installed. 
a.  Tensile Strength, ASTM D 5147 

1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD 210 lbf/in XD 210 lbf/in 
2)  50 mm/min. @ 23 +/- 2 deg. C MD 36.75 kN/m XD 36.75 kN/m 

b.  Tear Strength, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD  300 lbf XD  300 lbf 
2)  50 mm/min. @ 23 +/- 2 deg. C MD  1,334 N XD  1,334 N 

c.  Elongation at Maximum Tensile, ASTM D 5147 
1)  2 in/min. @ 73.4 +/- 3.6 deg. F MD  6% XD  6% 
2)  50 mm/min. @ 23 +/- 2 deg. C MD  6% XD  6% 

d.  Low Temperature Flexibility, ASTM D5147, Passes -30 deg. F (-34.4 deg. C) 

B.  Thermoplastic/Modified Cap (Ply) Sheet: 
1.  KEE-Stone FB 60: 60 mil thermoplastic, ketone ethylene ester (KEE) roofing 

membrane with polyester scrim. ASTM D6754 
a.  Breaking Strength, ASTM D 751, Proc. B, strip 

1)  375 lbf. (1,668 N) 
b.  Tear Strength ASTM D 751 

1)  120 lbf. min. (534 N) 
c.  Elongation at Break (%), ASTM D 751, Proc. B, Strip 

1)  40.0% 

C.  Interply Adhesive: 
1.  KEE-Lock Foam: Dual component, single bead (ribbon applied) urethane 

insulation/membrane adhesive. 
a.  Tensile Strength (ASTM D 412)  250 psi 
b.  Density (ASTM D 1875) 8.5 lbs./gal. 
c.  Viscosity (ASTM D 2556)  22,000 - 60,000 cP 
d.  Peel Strength (ASTM D 903) 17 lb./in. 
e.  Flexibility (ASTM D 816) Pass @ -70deg. F (-56.7deg. C) 

D.  Surfacing: 
1.  Flashing Cap (Ply) Sheet: 

a.  KEE-Stone FB 60 Flashing:  60 mil thermoplastic, ketone ethylene ester (KEE) 
roofing membrane with polyester scrim. ASTM D 6754. 
1)  Breaking Strength, ASTM D 751, Proc. B, strip 

a)  378 lbf 
2)  Tear Strength ASTM D 751 

a)  120 lbf. minumum. 
3)  Elongation at Break (%), ASTM D 751, Proc. B, Strip 

a)  40.0% 
 

END OF SECTION 
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SECTION 07563 
FLUID APPLIED ROOFING RESTORATION 

 

PART  1  GENERAL 

1.1  Scope 

A.  Powerwash existing roof with 10% solution of TSP (tri-sodium phosphate) or Simple Green 
and warm water.  Rinse thoroughly. 

B.  Prime roof with ½ gallon per square of Garla Block primer 

C.  Coat the field of the roof with 2 gals per square of White Knight Plus WC Base Coat and 
embed entire field of roof with a layer of polyester and broom polyester into place.  On all 
built up roofs, add an additional 1 gallon per square of White Knight Plus WC Base Coat on 
top of polyester immediately after brooming polyester into place.  Allow to cure for 24 hours 
before applying any additional coat. 

D.  Coat the field of the roof with additional 2 gals per square of White Knight Plus WC.  After 
final coating has been applied, touch up any areas so that the polyester is completely 
encapsulated with additional White Knight Plus WC. 

E.   

1.2  REFERENCES 

A.  ASTM D 1876 - Standard Test Method for Peel Resistance of Adhesives (T-Peel Test). 

B.  ASTM D 2196 - Standard Test Methods for Rheological Properties of Non-Newtonian 
Materials by Rotational (Brookfield type) Viscometer. 

C.  ASTM D 2240 - Standard Test Method for Rubber Property-Durometer Hardness. 

D.  ASTM D 2369 - Standard Test Method for Volatile Content of Coatings. 

E.  ASTM D 3111 - Standard Test Method for Flexibility Determination of Hot-Melt Adhesives by 
Mandrel Bend Test Method. 

F.  ASTM D 3960 - Standard Practice for Determining Volatile Organic Compound (VOC) 
Content of Paints and Related Coatings. 

G.  ASTM D 4209 - Standard Practice for Determining Volatile and Nonvolatile Content of 
Cellulosics, Emulsions, Resin Solutions, Shellac, and Varnishes. 

H.  ASTM D 4212 - Standard Test Method for Viscosity by Dip-Type Viscosity Cups. 

I.  ASTM D 4479 - Standard Specification for Asphalt Roof Coatings - Asbestos-Free. 

J.  ASTM D 5420 - Standard Test Method for Impact Resistance of Flat, Rigid Plastic Specimen 
by Means of a Striker Impacted by a Falling Weight (Gardner Impact). 

K.  ASTM E 1980 - Standard Practice for Calculating Solar Reflectance Index of Horizontal and 
Low-Sloped Opaque Surfaces 

L.  ASTM G 21 - Standard Practice for Determining Resistance of Synthetic Polymeric Materials 
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to Fungi. 

M.  SRI - Solar Reflectance Index calculated according to ASTM E 1980. 

N.  South Coast AQMD Standards. 

O.  SMACNA Architectural Sheet Metal Manual. 

P.  ANSI/SPRI ES-1 - Testing and Certification Listing of Shop Fabricated Edge Metal 

Q.  National Roofing Contractors Association (NRCA) - Roofing and Waterproofing Manual. 

1.3  SYSTEM DESCRIPTION 

A.  Single Ply Roof Restoration Renovation work includes: 
1.  Powerwash existing roof with 10% solution of TSP (tri-sodium phosphate) or Simple 

Green and warm water.  Rinse thoroughly. 
2.  Prime roof with ½ gallon per square of Garla Block primer 
3.  Coat the field of the roof with 2 gals per square of White Knight Plus WC Base Coat 

and embed entire field of roof with a layer of polyester and broom polyester into place.  
On all built up roofs, add an additional 1 gallon per square of White Knight Plus WC 
Base Coat on top of polyester immediately after brooming polyester into place.  Allow 
to cure for 24 hours before applying any additional coat. 

4.  Coat the field of the roof with additional 2 gals per square of White Knight Plus WC.  
After final coating has been applied, touch up any areas so that the polyester is 
completely encapsulated with additional White Knight Plus WC. 

1.4  SUBMITTALS 

A.  Submit under provisions of Section 01300. 

B.  Product Data: Manufacturer's data sheets on each product to be used, including: 
1.  Preparation instructions and recommendations. 
2.  Storage and handling requirements and recommendations. 
3.  Installation methods. 

C.  Shop Drawings: Submit shop drawings including installation details of roofing, flashing, 
fastening, insulation and vapor barrier, including notation of roof slopes and fastening 
patterns of insulation and base modified bitumen membrane, prior to job start. 

D.  LEED Submittals: Provide documentation of how the requirements of Credit will be met: 
1.  List of proposed materials with recycled content. Indicate post-consumer recycled 

content and pre-consumer recycled content for each product having recycled content. 
2.  Product data and certification letter indicating percentages by weight of post-

consumer and pre-consumer recycled content for products having recycled content. 
3.  Product reflectivity and emissivity criteria to qualify for one point under the LEED 

credit category, Credit 7.2, Landscape & Exterior Design to Reduce Heat Island - 
Roof. 

E.  Verification Samples: For each product specified, two samples, minimum size 6 inches (150 
mm) square, representing actual product, and color. 

F.  Manufacturer's Certificates: Certify products meet or exceed specified requirements. 

G.  Closeout Submittals: Provide manufacturer's maintenance instructions that include 
recommendations for periodic inspection and maintenance of all completed roofing work. 
Provide product warranty executed by the manufacturer. Assist Owner in preparation and 
submittal of roof installation acceptance certification as may be necessary in connection with 
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fire and extended coverage insurance on roofing and associated work. 

1.5  QUALITY ASSURANCE 

A.  Perform Work in accordance with NRCA Roofing and Waterproofing Manual. 

B.  Manufacturer Qualifications: Manufacturer: Company specializing in manufacturing products 
specified in this section with documented ISO 9001 certification and minimum twelve years 
and experience. 

C.  Installer Qualifications: Company specializing in performing Work of this section with 
minimum five years documented experience and a certified Pre-Approved Garland 
Contractor. 

D.  Installer's Field Supervision: Maintain a full-time Supervisor/Foreman on job site during all 
phases of roofing work while roofing work is in progress. 

E.  Product Certification: Provide manufacturer's certification that materials are manufactured in 
the United States and conform to requirements specified herein, are chemically and 
physically compatible with each other, and are suitable for inclusion within the total roof 
system specified herein. 

F.  Source Limitations: Obtain all components of roof system from a single manufacturer. 
Secondary products that are required shall be recommended and approved in writing by the 
roofing system Manufacturer. Upon request of the Architect or Owner, submit Manufacturer's 
written approval of secondary components in list form, signed by an authorized agent of the 
Manufacturer. 

1.6  PRE-INSTALLATION CONFERENCE 

A.  Convene a pre-roofing conference approximately two weeks before scheduled 
commencement of roofing system installation and associated work. 

B.  Require attendance of installers of deck or substrate construction to receive roofing, 
installers of rooftop units and other work in and around roofing which must precede or follow 
roofing work including mechanical work, Architect, Owner, roofing system manufacturer's 
representative. 

C.  Objectives include: 
1.  Review foreseeable methods and procedures related to roofing work, including set up 

and mobilization areas for stored material and work area. 
2.  Tour representative areas of roofing substrates, inspect and discuss condition of 

substrate, roof drains, curbs, penetrations and other preparatory work. 
3.  Review structural loading limitations of deck and inspect deck for loss of flatness and 

for required attachment. 
4.  Review roofing system requirements, Drawings, Specifications and other Contract 

Documents. 
5.  Review and finalize schedule related to roofing work and verify availability of 

materials, installer's personnel, equipment and facilities needed to make progress and 
avoid delays. 

6.  Review required inspection, testing, certifying procedures. 
7.  Review weather and forecasted weather conditions and procedures for coping with 

unfavorable conditions, including possibility of temporary roofing. 
8.  Record conference including decisions and agreements reached. Furnish a copy of 

records to each party attending. 

1.7  DELIVERY, STORAGE, AND HANDLING 
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A.  Deliver and store products in manufacturer's unopened packaging with labels intact until 
ready for installation. 

B.  Store all roofing materials in a dry place, on pallets or raised platforms, out of direct 
exposure to the elements until time of application. Store materials at least 4 inches above 
ground level and covered with "breathable" tarpaulins. 

C.  Stored in accordance with the instructions of the manufacturer prior to their application or 
installation. Store roll goods on end on a clean flat surface. No wet or damaged materials will 
be used in the application. 

D.  Store at room temperature wherever possible, until immediately prior to installing the roll. 
During winter, store materials in a heated location with a 50 degree F (10 degree C) 
minimum temperature, removed only as needed for immediate use. Keep materials away 
from open flame or welding sparks. 

E.  Avoid stockpiling of materials on roofs without first obtaining acceptance from the 
Architect/Engineer. 

F.  Adhesive storage shall be between the range of above 50 degree F (10 degree C) and 
below 80 degree F (27 degree C). Area of storage shall be constructed for flammable 
storage. 

1.8  PROJECT CONDITIONS 

A.  Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's absolute limits. 

B.  Weather Condition Limitations: Do not apply roofing system during inclement weather or 
when a 40 percent chance of precipitation or greater is expected. 

C.  Proceed with roofing work only when existing and forecasted weather conditions will permit 
unit of work to be installed in accordance with manufacturer's recommendations and 
warranty requirements. 

D.  Do not expose materials vulnerable to water or sun damage in quantities greater than can be 
weatherproofed during same day. 

E.  When applying materials with spray equipment, take precautions to prevent over spray 
and/or solvents from damaging or defacing surrounding walls, building surfaces, vehicles or 
other property. Care should be taken to do the following: 
1.  Close air intakes into the building. 
2.  Have a dry chemical fire extinguisher available at the jobsite. 
3.  Post and enforce "No Smoking" signs. 

F.  Avoid inhaling spray mist; take precautions to ensure adequate ventilation. 

G.  Protect completed roof sections from foot traffic for a period of at least 48 hours at 75 
degrees F (24 degrees C) and 50 percent relative humidity or until fully cured. 

H.  Take precautions to ensure that materials do not freeze. 

I.  Minimum temperature for application is 40 degrees F (4 degrees C) and rising for solvent 
based materials and 50 degrees F (10 degrees C) and rising for water based. 

1.9  WARRANTY 
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A.  Upon completion of the work, provide the Manufacturer's written and signed limited labor 
and materials Warranty, warranting that, if a leak develops in the roof during the term of this 
warranty, due either to defective material or defective workmanship by the installing 
contractor, the manufacturer shall provide the Owner, at the Manufacturer's expense, with 
the labor and material necessary to return the defective area to a watertight condition. 
1.  Warranty Period: 

a.  15 year warranty 

B.  Installer is to guarantee all work against defects in materials and workmanship for a period 
indicated following final acceptance of the Work. 
1.  Warranty Period: 

a.  2 years from date of acceptance. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A.  Acceptable Manufacturer: Garland Company or District pre-approved equal.  Local contact: 
Steve Lampman 949-322-1770 

2.2  ROOF RESTORATION SYSTEM FOR SINGLE PLY ROOFS 

A.  White-Knight Plus WC 
1.  Primer: Garla Block 
2.  Coating: White-Knight Plus WC 
3.  Flashing: Repair or replace as needed. 
4.  Reinforcement: Entire field of roof 

a.  Grip Polyester Soft. 

2.3  ACCESSORlES: 

A.  Walkway Pads - Commercial Innovations Walkway Pads: As recommended and furnished 
by the membrane manufacturer set in approved adhesive to control foot traffic on roof top 
surface and provide a durable system compliant non-slip walkway. 

B.  Urethane Sealant - Tuff-Stuff: One part, non-sag sealant as approved and furnished by the 
membrane manufacturer for moving joints. 
1.  Tensile Strength, ASTM D 412: 250 psi 
2.  Elongation, ASTM D 412: 950% 
3.  Hardness, Shore A ASTM C 920: 35 
4.  Adhesion-in-Peel, ASTM C 92: 30 pli 

C.  Urethane Adhesive - Green-Lock Structural Adhesive: Single component, 100% solids 
structural adhesive as furnished and recommended by the membrane manufacturer. 
1.  Elongation, ASTM D 412: 300% 
2.  Hardness, Shore A, ASTM C 920: 50 
3.  Shear Strength, ASTM D 1002: 300 psi 

2.4  EDGE TREATMENT AND ROOF PENETRATION FLASHINGS 

A.  Liquid Flashing - Tuff-Flash: An asphaltic-polyurethane, low odor, liquid flashing material 
designed for specialized details unable to be waterproofed with typical modified membrane 
flashings. 
1.  Tensile Strength, ASTM D 412: 400 psi 
2.  Elongation, ASTM D 412: 300% 
3.  Density @77 degrees F 8.5 lb/gal typical 

PART  3  EXECUTION 
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3.1  EXAMINATION 

A.  Do not begin installation until substrates have been properly prepared. 

B.  Verify that work penetrating the roof deck, or which may otherwise affect the roofing, has 
been properly completed. 

C.  If substrate preparation is the responsibility of another installer, notify Architect of 
unsatisfactory preparation before proceeding. 

3.2  ROOF PREPARATION AND REPAIR 

A.  General: 
1.  Remove existing roof flashings from curbs and parapet walls down to the surface of 

the roof. Remove existing flashings at roof drains and roof penetrations. 
2.  Remove all wet, deteriorated, blistered or delaminated roofing membrane or insulation 

and fill in any low spots occurring as a result of removal work to create a smooth, 
even surface for application of new roof membranes. 

3.  Install new wood nailers as necessary to accommodate insulation/recovery board or 
new nailing patterns. 

4.  When mechanically attached, the fastening pattern for the insulation/recovery board 
shall be as recommended by the specific product manufacturer. 

5.  Re-roofing over coal tar pitch requires a mechanically attached recovery board or 
insulation and a base sheet prior to the application of roofing system. 

6.  Existing roof surfaces shall be primed as necessary and allowed to dry prior to 
installing the roofing system. 

B.  Prepare surfaces using the methods recommended by the manufacturer for achieving the 
best result for the substrate under the project conditions. 

C.  Repair all defects such as deteriorated roof decks; replace saturated insulation board, 
replace loose or brittle membrane or membrane flashings. Verify that exiting conditions meet 
the following requirements: 
1.  Existing membrane is either fully adhered or that the membranes mechanical 

fasteners are secured and functional. 
2.  Application of roofing materials over a brittle roof membrane is not recommended. 

D.  Remove all loose dirt and foreign debris from the roof surface. Do not damage roof 
membrane in cleaning process. 

E.  Clean and seal all parapet walls, gutters and coping caps, and repair any damaged metal 
where necessary. Seal watertight all fasteners, pipes, drains, vents, joints and penetrations 
where water could enter the building envelope. 

F.  Clean the entire roof surface by removing all dirt, algae, paint, oil, talc, rust or foreign 
substance. Use a 10 percent solution of TSP (tri-sodium phosphate), Simple Green and 
warm water. Scrub heavily soiled areas with a brush. Rinse with fresh water to remove all 
TSP solution. Allow roof to dry thoroughly before continuing. 

G.  Repair existing roof membrane as necessary to provide a sound substrate for the liquid 
membrane. All surface defects (cracks, blisters, tears) must be repaired with similar 
materials. 

3.3  INSTALLATION 

A.  General Installation Requirements: 
1.  Install in accordance with manufacturer's instructions. Apply to minimum coating 

thickness required by the manufacturer. 
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2.  Cooperate with manufacturer, inspection and test agencies engaged or required to 
perform services in connection with installing the roof system. 

3.  Insurance/Code Compliance: Where required by code, install and test the roofing 
system to comply with governing regulation and specified insurance requirements. 

4.  Protect work from spillage of roofing materials and prevent materials from entering or 
clogging drains and conductors. Replace or restore work damaged by installation of 
the roofing system. 

5.  All primers must be top coated within 24 hours of application. Re-prime If more time 
passes after priming. 

6.  Keep roofing materials dry during application. Phased construction can be allowed as 
long as no, more than 7 days pass between coats excluding primers. 

7.  Coordinate counter flashing, cap flashings, expansion joints and similar work with 
work specified in other Sections under Related Work. 

8.  Coordinate roof accessories and miscellaneous sheet metal accessory items, 
including piping vents and other devices with work specified in other Sections under 
Related Work. 

B.  Application of White-Knight Plus on walls: 
1.  Before application of field base coat and finish coat, the walls need to be coated. 
2.  Apply White-Knight Plus to coat the seams, corners, and penetrations on the vertical 

surfaces at a minimum application rate of 2.0 gallons/square.  Care should be taken to 
avoid runs, sags or air bubbles in the coating.   

3.  After field seam application has been complete and allowed to dry, apply White-Knight 
Plus in a uniform manner at minimum total application rate of 2.0 gallons/square over 
all vertical roof surfaces.  This will need to be split into a minimum of two (2) coats to 
reduce sagging or dripping. 

C.  After all repairs and cleaning have been completed and allowed to cure for a minimum of 24 
hours, the field restoration base coat and top coat can be applied.   Apply White-Knight Plus 
Base Coat to field and embed polyester into coating while still wet, paying special attention 
to all seams, around penetrations, and all flashings: 
1.  Apply White-Knight Plus Base Coat to completely coat the field at minimum 

application rate of 2.0 gallons/square (0.82 liters/m²). Care should be taken to avoid 
runs, sags or air bubbles in the coating. 

2.  Apply reinforcement to entire field of roof immediately after White-Knight Base Coat is 
applied to the roof:  Do not apply White Knight Plus Base Coat too far ahead of fabric 
so coating does not dry before fabric can be embedded.  Immediately roll full width of 
reinforcement into wet coating.  Use care to lay fabric tight to the roof surface without 
air pickets, wrinkles, fishmouths, etc. Any areas where polyester is not flat and fully 
adhered, polyester needs to be recoated with an additional spot coating of White 
Knight Plus. Polyester can be trimmed slightly if needed before spot coating is 
applied. 

3.  Allow to dry for a minimum of 24 hours before applying finish coat.  

D.  Application of White-Knight Plus Finish Coats: 
1.  Before application of finish coat your local Garland Representative needs to inspect 

application.  Any areas where polyester is not flat and fully adhered, polyester needs 
to be recoated with an additional spot coating of White Knight Plus. Polyester can be 
trimmed slightly if needed before spot coating is applied. 

2.  After field base coat application has been complete and allowed to dry, apply White-
Knight Plus in a uniform manner at minimum application rate of 2.0 gallons/square 
over the entire roof. 

3.  During final application of the White-Knight Plus, special attention should be given to 
coating flashings and other critical areas to build adequate membrane thickness. 
Multiple coats may be necessary on verticals to prevent sagging. In any event all 
specified material must be applied and minimum membrane thickness achieved. 
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E.  Coating shall be applied in strict accordance with manufacture's published directions and 
instructions. 

3.4  CLEANING 

A.  Clean-up and remove daily from the site all wrappings, empty containers, paper, loose 
particles and other debris resulting from these operations. 

B.  Remove asphalt markings from finished surfaces. 

C.  Repair or replace defaced or disfigured finishes caused by Work of this section. 

3.5  PROTECTION 

A.  Provide traffic ways, erect barriers, fences, guards, rails, enclosures, chutes and the like to 
protect personnel, roofs and structures, vehicles and utilities. 

B.  Protect exposed surfaces of finished walls with tarps to prevent damage. 

C.  Plywood for traffic ways required for material movement over existing roofs shall be not less 
than 5/8 inch (16 mm) thick. 

D.  In addition to the plywood listed above, an underlayment of minimum 1/2 inch (13 mm) 
recover board is required on new roofing. 

E.  Special permission shall be obtained from the Manufacturer before any traffic shall be 
permitted over new roofing. 

3.6  FIELD QUALITY CONTROL 

A.  Require attendance of roofing materials manufacturers' representatives at site during 
installation of the roofing system at minimum of three days per week. 

B.  Correct defects or irregularities discovered during field inspection. 

3.7  FINAL INSPECTION 

A.  At completion of roofing installation and associated work, meet with Contractor, Architect, 
installer, installer of associated work, roofing system manufacturer's representative and 
others directly concerned with performance of roofing system. 

B.  Walk roof surface areas, inspect perimeter building edges as well as flashing of roof 
penetrations, walls, curbs and other equipment. Identify all items requiring correction or 
completion and furnish copy of list to each party in attendance. 

C.  If core cuts verify the presence of damp or wet materials, the installer shall be required to 
replace the damaged areas at his own expense. 

D.  Repair or replace deteriorated or defective work found at time above inspection as required 
to a produce an installation that is free of damage and deterioration at time of Substantial 
Completion and according to warranty requirements. 

E.  Architect upon completion of corrections. 

F.  Following the final inspection, provide written notice of acceptance of the installation from the 
roofing system manufacturer. 

3.8  PROTECTION 
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A.  Protect installed products until completion of project. 

B.  Touch-up, repair or replace damaged products before Substantial Completion. 

3.9  SCHEDULES 

A.  Coatings: 
1.  Coating: White-Knight Plus WC: highly reflective multi- purpose, single-component 

aliphatic urethane, liquid waterproofing membrane. VOC compliant and meets South 
Coast AQMD standards. 
a.  Tensile Strength: ASTM D 412, 2100 psi 
b.  Tear Resistance: ASTM D 624, 160 lbs./in 
c.  Elongation: ASTM D 412, 320% 
d.  Density @ 77 degrees F (25 degrees C, ASTM D 2939) 10.4 lb./gal (1.2 g/m3) 
e.  Flash Point: ASTM D 93, 110 degrees F min. (43 degrees C) 
f.  Non-Volatile: ASTM D 75, Typical 83% 
g.  Viscosity @ 77 degrees F (25 degrees C); Brookfield RVT, #4 Spindle 10 

rpm9200 cP 
h.  Wet Film Thickness @ 2 gal./100 sq. ft. (0.82 l/m2) 
i.  VOC: 50 g/l 
j.  Reflectance: 0.87 
k.  Emittance: 0.89 
l.  SRI: 110 

B.  Reinforcement in Base Coat 
1.  Grip Polyester Soft: Strong, elastic polyester reinforcing fabric. 

C.  Flashings 
1.  Flashings: White-Knight Plus WC: highly reflective multi- purpose, single-component 

aliphatic urethane, liquid waterproofing membrane. VOC compliant and meets South 
Coast AQMD standards. 
a.  Tensile Strength: ASTM D 412, 2100 psi 
b.  Tear Resistance: ASTM D 624, 160 lbs./in 
c.  Elongation: ASTM D 412, 320% 
d.  Density @ 77 degrees F (25 degrees C, ASTM D 2939) 10.4 lb./gal (1.2 g/m3) 
e.  Flash Point: ASTM D 93, 110 degrees F min. (43 degrees C) 
f.  Non-Volatile: ASTM D 75, Typical 83% 
g.  Viscosity @ 77 degrees F (25 degrees C); Brookfield RVT, #4 Spindle 10 

rpm9200 cP 
h.  Wet Film Thickness @ 2 gal./100 sq. ft. (0.82 l/m2) 
i.  VOC: 50 g/l 
j.  Reflectance: 0.87 
k.  Emittance: 0.89 
l.  SRI: 110 

 

END OF SECTION 



RENEWAL CLAUSE 
If mutually agreeable, the District reserves the right to consider the extension of this 
contract each year up to five (5) years.  Time of such extension is to begin the day after 
the end of the initial term of this contract and will end one full calendar year thereafter.  
In addition, the District reserves the right to further extend this contract to the full extent 
allowed by law.  Factors that would influence the District in exercising this option would 
be satisfactory service being rendered by the holder of the contract and any increase in 
price caused by such extension to be a nominal amount and not excessive as measured by 
local market conditions.  In the award of this bid renewal, the District will consider the 
amount of the price increase provided by the bidder at that time as a factor and will 
compute accordingly.  A price increase, if exercised, shall be fully justified by vendor 
and provided by a test of the market and/or submissions of documents. 
 
Bidder to indicate in space provided if it would accept option to renew for the following 
periods: 
 
First Option July 1, 2020 through June 30, 2021           Yes_____  No_______ 
 
Bidder and District will discuss and negotiate any price increase if the contract were to be 
extended.   
 
Second Option July 1, 2021 through June 30, 2022        Yes_____  No_______ 
 
Bidder and District will discuss and negotiate any price increase if the contract were to be 
extended.   
 
Third Option July 1, 2022 through June 30, 2023           Yes_____  No_______ 
 
Bidder and District will discuss and negotiate any price increase if the contract were to be 
extended.   
 
Fourth Option July 1, 2023 through June 30, 2024         Yes_____  No_______ 
 
Bidder and District will discuss and negotiate any price increase if the contract were to be 
extended.   
 
 



Hypothetical Project (A) Basis of Award 
 

 
Project: Hot Asphalt Roof 
 
The building is 60 feet wide, 200 feet long, and 18’ high. 
The existing hot asphalt roof is over a wood deck and consists of a rosin paper, nailed base sheet, two plies of 
felts, and cap sheet with no gravel or insulation. 
There are 8” high base flashings with a 4” counterflashing installed into a reglet around the entire perimeter, 
there is stucco above the reglet, and a 10” wide coping cap on top of the wall.   
There are 7 pipe jacks, 2” in diameter that will require new liquid flashings. 
There are 7 pipe jacks, 3” in diameter that will require new liquid flashings. 
There are 7 pipe jacks, 4” in diameter that will require new liquid flashings. 
There are 4 skylights on curbs 8” high that are 4’ x 4’ each.   
There are eleven skylights on curbs 8” high that are 4’ x 4’ each.  
¼” per ft tapered insulation will need to be mechanically attached in the following depths and square footages:   
 1,000 sq ft of 0-6” 
 1,000 sq ft of 6-9” 
  1,000 sq ft of 9-12” 
Install ¼” DensDeck Prime over insulation and Insul Lock HR insulation adhesive over the top of all 3,000 sq ft 
of tapered insulation. 
There are four (4) cast iron internal drains with four (4) inch pipes. 
 
Tear off roof down to the deck 
Install rosin paper, nail base sheet, and install two plies of type IV felts and capsheet in hot asphalt per 07550  
Install new base flashings around perimeter and around skylight curbs. 
Install 4 new cast iron drains and sump them 6” down into the deck. 
New .040 alum Kynar reglet mounted counterflashing and coping cap to be installed.  
All pipe jacks will incorporate liquid flashings. 
Powerwash roof and coat with 3 gallons of Pyramic Title 24 coating. No asbestos containing materials will be 
present.  
Replace all skylights with new double dome skylights.  
All sundry items to be included in price (caulking, primer, nails, asphalt etc.)   
Sump all drains and replace drain bowl assembly.  
 
 
 
 
 
 
 
 

 
 

 
 

 



Hypothetical	Project	(A)	Basis	of	Award	Worksheet

Overall 
Item: Description (height, depth, length) Qty. Unit Bid Cost Amount Used Cost

108 Provide labor and material for demolition of existing built-up roof 
system up to 1 roof with no insulation and no gravel.  Demolition 
shall include metal components.  Contractor shall include legal 
disposal of all materials.  Roofs up to 25'-0" in height.

OVER-
10,000 S.F.

12,000 sq ft

157 Provide labor and materials for installation of new roof system IN 
HOT ASPHALT PER SECTION 07550 over existing or new 
plywood roof deck. Contractor shall include legal disposal of all 
excess materials. Roofs up to 25'-0" in height.

OVER-
10,000 S.F.

12,000 sq ft

158 Provide labor and materials for installation of new roof system 
around a 8" HIGH CURB IN HOT ASPHALT PER SECTION 
07550 over existing or new plywood roof deck. Contractor shall 
include legal disposal of all excess materials. Roofs up to 25'-0" in 
height.

Lineal Ft. 712 LF

182 Provide labor and materials for installation of 1/4" 
DensDeck Prime over insulation in Insul Lock HR 
insulation adhesive. Contractor shall include legal disposal 
of all excess materials. Roofs up to 25'-0" in height.

Per S.F. 3,000 sq ft

194 Provide labor and materials to TO SUMP AN EXISTING CAST 
IRON DRAIN ASSEMBLY IN PLYWOOD DECK.  Sump to lower 
drain assembly 6".  Sump to be built using 2"x6" framing with 
plywood bottom to match existing plywood deck thickness and 
style and built per current code.  Price to include replacement of 
drain bowl assembly and to be done during a reroof.  Roofs up to 
25'-0" in height.

Each. 4 EA

200 Provide labor and materials for installation of ALUMINUM 
COPING  - 10" wide, 4"inside and outside face, .040 ALUM, 
kynar factory finish with continuous outside cleat.  Contractor 
shall include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Lineal Ft. 520 LF

237 Provide labor and materials TO INSTALL 4" .040 ALUMINUM 
REGLET MOUNTED COUNTERFLASHING using existing 
reglet, factory Kynar painted.  Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in height.

Lineal Ft., 
Min 100 l.f.

520 LF

251 Provide labor and materials for powerwashing and installation of 
Pyramic TITLE 24 WHITE COATING over roof at 3 gallons per sq 
(2 coats, 1.5 gallons per coat).  Contractor shall include legal 
disposal of all excess materials. 

OVER 
10,000 S.F.

12,584 sq ft

366 Provide labor and materials to install TUFF FLASH LIQUID 
FLASHING with embedded Firm Polyester for 2" pipe, Min 
of 10 pipes.  Roofs up to 25'-0" in height.  

Each 7 Ea

367 Provide labor and materials to install TUFF FLASH LIQUID 
FLASHING with embedded Firm Polyester for 3" pipe, Min 
of 10 pipes.  Roofs up to 25'-0" in height.  

Each 7 EA

368 Provide labor and materials to install TUFF FLASH LIQUID 
FLASHING with embedded Firm Polyester for 4" pipe, Min 
of 10 pipes.  Roofs up to 25'-0" in height.  

Each 7 EA

376 Provide labor and material to install 1/4" per ft tapered 
POLYISOCYANURATE INSULATION in depths of 0-6". 
Mechanically fasten with eight plates and screws per 4' x 4' 
board.  Roofs up to 25'-0" in height.

Per S.F. 1,000 sq ft

377 Provide labor and material to install 1/4" per ft tapered 
POLYISOCYANURATE INSULATION in depths of 6-9". 
Mechanically fasten with eight plates and screws per 4' x 4' 
board.  Roofs up to 25'-0" in height.

Per S.F. 1,000 sq ft

378 Provide labor and material to install 1/4" per ft tapered 
POLYISOCYANURATE INSULATION in depths of 9-12". 
Mechanically fasten with eight plates and screws per 4' x 4' 
board.  Roofs up to 25'-0" in height.

Per S.F. 1,000 sq ft

382 Provide labor and materials to install 4' x 4' double dome 
skylight. Remove and dispose of existing skylight. Roofs up 
to 25'-0" in height.

For 
quantities 
of 1-10; 
Each

4 EA

385 Provide labor and materials to install 4' x 8' double dome 
skylight. Remove and dispose of existing skylight. Roofs up 
to 25'-0" in height.

For 
quantities 
greater 
than 10; 
Each

11 EA

Total	$



Hypothetical Project (B) Basis of Award 
 

 
Project: Torch Applied Roof 
 
The building is 100 feet wide, 150 feet long, and 18’ high. 
The existing hot asphalt roof is over a metal deck, has 3” of polyisocyanurate insulation with a ½” wood fiber 
coverboard and consists of four plies of felts, with a flood coat and gravel surface. 
There are 8” high base flashings with a 4” surface mounted counterflashing installed onto a CMU wall around 
the entire perimeter, and a 8” wide coping cap on top of the wall.   
There are 10 pipe jacks, 2” in diameter that will require new flashings 
There are 10 pipe jacks, 3” in diameter that will require new flashings 
There are 10 pipe jacks, 4” in diameter that will require new flashings 
There are ten (10) cast iron internal drains with three (3) inch pipes. 
There are 4 downdraft HVAC units on curbs 8” high that are 4’ x 4’ each.   
There is a 3”x4” roof hatch 
 
Tear off roof and coverboard, leaving insulation in place 
Install new ¼” DensDeck Prime and screw into metal deck 
Install a new two ply torch applied modified roof system per 07551 
Install new base flashings around perimeter and around HVAC curbs 
Install new cast iron drains  
Install a new roof hatch 
Install new .040 alum Kynar surface mounted counterflashing and coping cap to be installed.  
All pipe jacks will incorporate new liquid flashings 
Coat roofs with 2 gallons of White Star Title 24 coating and embed 300 lbs per square of 5/8” Title 24 bright 
white gravel into the wet coating.  Do not power wash. 

 
No asbestos containing materials will be present.   
All sundry items to be included in price (caulking, primer, nails, asphalt etc.)   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Hypothetical	Project	(B)	Basis	of	Award	Worksheet

Overall 
Item: Description (height, depth, length) Unit Unit Bid Price (EA) Amount Used Cost

1 Provide labor and material for demolition of existing built-up 
roof system up to 1 roof with gravel surface with up to 4" of 
insulation.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  Roofs 
up to 25'-0" in height.

OVER-
10,000 S.F.

15,000

161 Provide labor and materials for installation of new roof 
system.  2 ply TORCH APPLIED MODIFIED ROOF 
SYSTEM PER SECTION 07551 over DensDeck Prime.  
Price does not include actual DensDeck Prime. Contractor 
shall include legal disposal of all excess materials. Roofs up 
to 25'-0" in height.

OVER-
10,000 S.F.

15,000

162 Provide labor and materials for installation of new roof 
system around a 8" HIGH CURB WITH TORCH APPLIED 
MODIFIED ROOF SYSTEM PER SECTION 07551 over 
existing or new plywood roof deck. Contractor shall include 
legal disposal of all excess materials. Roofs up to 25'-0" in 
height.

Lineal Ft. 576 LF

179 Provide labor and materials for installation and mechanical 
attachment of 1/4" DensDeck Prime over metal deck or 
wood deck. Contractor shall include legal disposal of all 
excess materials. Roofs up to 25'-0" in height.

Per S.F. 15,000

191 Provide labor and materials for installation of NEW 3" CAST 
IRON DRAIN including clamp rings and covers during a 
reroof.  Contractor shall include legal disposal of all excess 
materials.  Roofs up to 25' in height.

Each. 10

199 Provide labor and materials for installation of ALUMINUM 
COPING  - 8" wide, 4" inside and outside face, .040 
ALUM , kynar factory finish with continuous outside 
cleat.  Contractor shall include legal disposal of all excess 
materials.  Roofs up to 25'-0" in height.

Lineal Ft. 500

221 Provide labor and materials TO INSTALL NEW 3'0" x 4'0" 
ROOF HATCH finished in Federal Safety Red Powder Coat 
to replace an existing hatch.  Price does not include roofing 
hatch into place.  Roofs up to 25'-0" in height.

Each 1

237 Provide labor and materials TO INSTALL 4" .040 
ALUMINUM SURFACEMOUNT COUNTERFLASHING, 
factory Kynar painted.  Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in height.

Lineal Ft., 
Min 100 l.f.

500

257 Provide labor and materials for installation of White Star 
polyurea TITLE 24 WHITE COATING over roof at 2 gallons 
per sq to include 300 lbs per square of 5/8" Title 24 bright 
gravel embedded into wet coating.  Contractor shall include 
legal disposal of all excess materials. 

OVER 
10,000 S.F.

15,000

366 Provide labor and materials to install TUFF FLASH LIQUID 
FLASHING with embedded Firm Polyester for 2" pipe, Min 
of 10 pipes.  Roofs up to 25'-0" in height.  

Each 10

367 Provide labor and materials to install TUFF FLASH LIQUID 
FLASHING with embedded Firm Polyester for 3" pipe, Min 
of 10 pipes.  Roofs up to 25'-0" in height.  

Each 10

368 Provide labor and materials to install TUFF FLASH LIQUID 
FLASHING with embedded Firm Polyester for 4" pipe, Min 
of 10 pipes.  Roofs up to 25'-0" in height.  

Each 10

Total	$



Hypothetical Project (C) Basis of Award 
 
Project: Standing Seam Metal Roof 
  
The building is 60 feet long at on the rake sides and 100 feet long at the ridge and eave.  The 
building shall have a wood deck with 1:12 slope all in one direction.  The existing roof is one 
asphalt shingle with 30lb felt underlayment. No asbestos containing materials will be present.  
All sundry items to be included in price.   Project shall include tearing the roof off down to the 
wood deck.  Install one layer of R-Mer Seal self-adhering underlayment over the entire roof 
surface, and then install new R-Mer Span Standing Seam roofing system per section 07411. 
 
 

 



Hypothetical	Project	(C)	Basis	of	Award	Worksheet

Overall 
Item: Description (height, depth, length) Unit Unit Bid Price (EA) Amount Used Cost

137 Provide labor and material for removal of up to 1 asphalt 
shingle roof including underlayment over a wood deck.  
Demolition shall include all roofing material, and metal 
component.  Contractor shall include legal disposal of all 
materials.  Installation not included.  Roofs up to 25'-0" in 
height.

1000-
10,000 S.F.

6,000

281 Provide labor and materials for installation of one layer of 
self adhering R-MER SEAL SELF ADHERING 
UNDERLAYMENT BASE SHEET.  Contractor shall include 
legal disposal of all excess materials. Roofs up to 25'-0" in 
height.

1000-
10,000 S.F.

6,000

295 Provide labor and materials for installation of R-MER SPAN 
METAL ROOFING SYSTEM PER SECTION 07411 over 
existing roofing system or new plywood. Contractor shall 
include legal disposal of all excess materials. Roofs up to 25'-
0" in height.

1000-
10,000 S.F.

6,000

282 Provide labor and materials TO INSTALL R-MER SPAN 
RIDGE ASSEMBLY PER 07411 Contractor shall include 
legal disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft. 100

301 Provide labor and materials TO INSTALL R-MER SPAN 
RAKE ASSEMBLY PER 07411.  Contractor shall include 
legal disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft. 120

302 Provide labor and materials TO INSTALL R-MER SPAN 
EAVE ASSEMBLY PER 07411.  Contractor shall include 
legal disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft. 100

Total	$



Hypothetical Project (D) Basis of Award 
 
Project: Shingle Roof 
 
The building is 40 feet wide and 400 feet long.  The building shall have a wood deck with 2:12 
slope all in one direction.  The existing roof is two asphalt shingle roofs installed. No asbestos 
containing materials will be present.  All sundry items to be included in price.   Project shall 
include tearing the roof off down to the wood deck.   
Install new asphalt “Timberline HD” lifetime dimensional shingles with underlayment 
Install a 4” 24ga kynar finish edge metal around all four sides of the roof 
Install 400’ of 22 ga box gutters  
Install ten (10) four inch round schedule 40 downspouts that are welded, galvanized, primed, 
and painted and are 14’ tall each. 
There is a 2” conduit on the roof that will require 67 new Dura-Blok supports. 
There are seven 3” vent pipes that will require ZinkJak pipe flashings. 
There are four 4” vent pipes that will require ZinkJak pipe flashings. 
 
 
 
 



Hypothetical	Project	(D)	Basis	of	Award	Worksheet

Overall 
Item: Description (height, depth, length) Unit Unit Bid Price (EA) Amount Used Cost

141 Provide labor and material for removal of up to 2 asphalt 
shingle roofs including underlayment over a wood deck.  
Demolition shall include all roofing material, and metal 
component.  Contractor shall include legal disposal of all 
materials.  Installation not included.  Roofs up to 25'-0" in 
height.

OVER-
10,000 S.F.

16,000

188 Provide labor and materials for installation of 3" ZinkJak 
pipe flashing w/ min. 4" flange, 4lb / s.f.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Each. 7

189 Provide labor and materials for installation of 4" ZinkJak 
pipe flashing w/ min. 4" flange, 4lb / s.f.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Each. 4

207 Provide labor and materials for installation of 4" DRIP EDGE 
24 gauge metal, 24 GA, kynar factory finish with 
continuous outside cleat.  Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in height

Lineal Ft. 880

211 Provide labor and materials for installation of ROOF BOX 
GUTTERS 22 GA, 16" stretch out, Kynar factory finish.  
Contractor shall include legal disposal of all excess 
materials.  Roofs up to 25'-0" in height

Lineal Ft., 
Min 100 l.f.

400

214 Provide labor and materials for installation of METAL ROOF 
DOWN SPOUTS SCHED. 40 - 4" round.  Contractor to 
weld, galvanize, prime and paint prior to installation.  Shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Lineal Ft. 140

217 Provide labor and materials for installation of Dura-Blok- 
4"(H) X 6" (W)X 9.6"(L).  Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in height.

Each 67

316 Provide labor and materials for installation of ASPHALT 
ROOF SHINGLES "TIMBERLINE HD" LIFETIME 
DIMENSIONAL.  Include one layer of R-Mer Seal Self 
Adhering underlayment. Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in height

OVER- 
10,000 S.F.

16,000

Total	$



Hypothetical Project (E) Basis of Award 
 
 
Project: Restoration System 

 
The building is 200 feet wide and 100 feet long.   
Existing roof is a built up mineral surface roof 
 
Powerwash entire roof 
Do 100’ of torch repairs with 18” wide capsheet 
Do 100’ of torch repairs with 36” capsheet 
Install Garla Block primer at over roof surface at ½ gallon per square 
Install White Knight with fully embedded polyester per 07563 
 
 
 
 
 



Hypothetical	Project	(E)	Basis	of	Award	Worksheet

Overall 
Item: Description (height, depth, length) Unit Unit Bid Price (EA) Amount Used Cost

232 Provide labor and materials TO INSTALL 18" WIDE 
Stressply IV mineral torch capsheet.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Lineal Ft

233 Provide labor and materials TO INSTALL 36" WIDE 
Stressply Mineral IV torch capsheet  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Lineal Ft

263 Provide labor and materials TO INSTALL WHITE KNIGHT 
PLUS WC COATING at 2 gallons per square, fully embed 
polyester into wet coating, and apply an additional 3 
gallons per square of WHITE KNIGHT PLUS WC the 
following day per spec section 07563.  Contractor shall 
include legal disposal of all excess materials. Roofs up to 25'-
0" in height.

OVER 
10,000 S.F.

264 Provide labor and materials to install GARLA BLOCK primer 
at the rate of 1/2 gallon per square.  Roofs up to 25'-0" in 
height.  

OVER- 
10,000 S.F.

Total	$



Hypothetical Project (F) Basis of Award 
 
 
Project: Tile Roof 
 
Building is 36’ wide and 300’ long.  
The building shall have a wood deck with 3:12 slope all one direction. 
Existing roof is a Spanish tile roof with one layer of 30 lb felt underlayment underneath. 
The existing underlayment is mechanically fastened.  
 
Remove existing tile and existing underlayment and install new self-adhering underlayment and 
reinstall existing tile. 
Remove and replace 300’ of mortar at ridge flashing. 
Remove and replace 72’ of tile pan at rake edges with 24 gauge Kynar metal. 
 
 
 
 
 



Hypothetical	Project	(F)	Basis	of	Award	Worksheet

Overall 
Item: Description (height, depth, length) Unit Unit Bid Price (EA) Amount Used Cost

271 Provide labor and materials to REMOVE EXISTING TILE 
AND NON ADHERED UNDERLAYMENT OVER WOOD 
DECK, INSTALL NEW R-MER SEAL SELF ADHERING 
UNDERLAYMENT, AND REINSTALL EXISTING TILE, 
including tile breakage from removal.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

OVER 10,000 S.F. 10,800	sq	ft

272 Provide labor and materials to REMOVE AND REPLACE 
MORTAR ON TILE ROOF. Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in height.

Per Lineal Ft 300	LF

273 Provide labor and materials to REMOVE AND REPLACE 
TILE PAN USING NEW.040 ALUM KYNAR FINISHED 
METAL ON TILE ROOF. Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in height.

Per Lineal Ft 72	LF

Total	$



BID FORM A
SCHEDULE UNIT COSTS
3-12-2019

Overall Item: Description (height, depth, length) Unit Unit Bid Price (EA)

101 Straight Time Labor Rates (Portal to Portal) Per Hour

102 Overtime Labor Rates (Portal to Portal) Per Hour

103 Mileage- 20 mile radius from place of business Per Hour

104 Mileage- 21-100 mile radius from place of business Per Hour

105 Any portion of roofing not covered in this pricing sheet will 
be charged at material invoice with 10% contractor markup 

106 Provide labor and material for demolition of existing built-up 
roof system up to 1 roof with no insulation and no gravel.  
Demolition shall include metal components.  Contractor 
shall include legal disposal of all materials.  Roofs up to 25'-
0" in height.

0-1000 S.F.

107 Provide labor and material for demolition of existing built-up 
roof system up to 1 roof with no insulation and no gravel.  
Demolition shall include metal components.  Contractor 
shall include legal disposal of all materials.  Roofs up to 25'-
0" in height.

1000-10,000 S.F.

108 Provide labor and material for demolition of existing built-up 
roof system up to 1 roof with no insulation and no gravel.  
Demolition shall include metal components.  Contractor 
shall include legal disposal of all materials.  Roofs up to 25'-
0" in height.

OVER-10,000 S.F.

109 Provide labor and material for demolition of existing built-up 
roof system up to 2 roofs with no insulation and no gravel.  
Demolition shall include metal components.  Contractor 
shall include legal disposal of all materials.  Roofs up to 25'-
0" in height.

0-1000 S.F.

110 Provide labor and material for demolition of existing built-up 
roof system up to 2 roofs with no insulation and no gravel.  
Demolition shall include metal components.  Contractor 
shall include legal disposal of all materials.  Roofs up to 25'-
0" in height.

1000-10,000 S.F.

111 Provide labor and material for demolition of existing built-up 
roof system up to 2 roofs with no insulation and no gravel.  
Demolition shall include metal components.  Contractor 
shall include legal disposal of all materials.  Roofs up to 25'-
0" in height.

OVER-10,000 S.F.

112 Provide labor and material for demolition of existing built-up 
roof system up to 1 roof with gravel surface with no 
insulation.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

0-1000 S.F.



BID FORM A
SCHEDULE UNIT COSTS
3-12-2019

Overall Item: Description (height, depth, length) Unit Unit Bid Price (EA)
113 Provide labor and material for demolition of existing built-up 

roof system up to 1 roof with gravel surface with no 
insulation.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

1000-10,000 S.F.

114 Provide labor and material for demolition of existing built-up 
roof system up to 1 roof with gravel surface with no 
insulation.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

OVER-10,000 S.F.

115 Provide labor and material for demolition of existing built-up 
roof system up to 2 roofs with gravel surface with no 
insulation.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

0-1000 S.F.

116 Provide labor and material for demolition of existing built-up 
roof system up to 2 roofs with gravel surface with no 
insulation.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

1000-10,000 S.F.

117 Provide labor and material for demolition of existing built-up 
roof system up to 2 roofs with gravel surface with no 
insulation.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

OVER-10,000 S.F.

118 Provide labor and material for demolition of existing built-up 
roof system up to 1 roof with up to 4" of insulation and no 
gravel.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

0-1000 S.F.

119 Provide labor and material for demolition of existing built-up 
roof system up to 1 roof with up to 4" of insulation and no 
gravel.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

1000-10,000 S.F.

120 Provide labor and material for demolition of existing built-up 
roof system up to 1 roof with up to 4" of insulation and no 
gravel.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

OVER-10,000 S.F.

121 Provide labor and material for demolition of existing built-up 
roof system up to 2 roofs with up to 4" of insulation and no 
gravel.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

0-1000 S.F.

122 Provide labor and material for demolition of existing built-up 
roof system up to 2 roofs with up to 4" of insulation and no 
gravel.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

1000-10,000 S.F.



BID FORM A
SCHEDULE UNIT COSTS
3-12-2019

Overall Item: Description (height, depth, length) Unit Unit Bid Price (EA)

123 Provide labor and material for demolition of existing built-up 
roof system up to 2 roofs with up to 4" of insulation and no 
gravel.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

OVER-10,000 S.F.

124 Provide labor and material for demolition of existing built-up 
roof system up to 1 roof with gravel surface with up to 4" of 
insulation.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

0-1000 S.F.

125 Provide labor and material for demolition of existing built-up 
roof system up to 1 roof with gravel surface with up to 4" of 
insulation.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

1000-10,000 S.F.

126 Provide labor and material for demolition of existing built-up 
roof system up to 1 roof with gravel surface with up to 4" of 
insulation.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

OVER-10,000 S.F.

127 Provide labor and material for demolition of existing built-up 
roof system up to 2 roofs with gravel surface with up to 4" 
of insulation.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

0-1000 S.F.

128 Provide labor and material for demolition of existing built-up 
roof system up to 2 roofs with gravel surface with up to 4" 
of insulation.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

1000-10,000 S.F.

129 Provide labor and material for demolition of existing built-up 
roof system up to 2 roofs with gravel surface with up to 4" 
of insulation.  Demolition shall include metal components.  
Contractor shall include legal disposal of all materials.  
Roofs up to 25'-0" in height.

OVER-10,000 S.F.

130 Provide labor and material for removal of existing tile 
roof including underlayment over a wood deck.  Demolition 
shall include all roofing material, and metal component.  
Contractor shall include legal disposal of all materials 
minus the tile.  Tile to be set on ground for reinstallation.  
Reinstallation of tile not included.  Roofs up to 25'-0" in 
height.

0-1000 S.F.

131 Provide labor and material for removal of existing tile 
roof including underlayment over a wood deck.  Demolition 
shall include all roofing material, and metal component.  
Contractor shall include legal disposal of all materials 
minus the tile.  Tile to be set on ground for reinstallation.  
Reinstallation of tile not included.  Roofs up to 25'-0" in 
height.

1000-10,000 S.F.



BID FORM A
SCHEDULE UNIT COSTS
3-12-2019

Overall Item: Description (height, depth, length) Unit Unit Bid Price (EA)
132 Provide labor and material for removal of existing tile 

roof including underlayment over a wood deck.  Demolition 
shall include all roofing material, and metal component.  
Contractor shall include legal disposal of all materials 
minus the tile.  Tile to be set on ground for reinstallation.  
Reinstallation of tile not included.  Roofs up to 25'-0" in 
height.

OVER-10,000 S.F.

133 Provide labor and material for removal of existing metal 
roof system up to 1 roof including underlayment.  
Demolition shall include all existing roofing material and 
accessories.  Contractor shall include legal disposal of all 
materials.  Roofs up to 25'-0" in height.

0-1000 S.F.

134 Provide labor and material for removal of existing metal 
roof system up to 1 roof including underlayment.  
Demolition shall include all existing roofing material and 
accessories.  Contractor shall include legal disposal of all 
materials.  Roofs up to 25'-0" in height.

1000-10,000 S.F.

135 Provide labor and material for removal of existing metal 
roof system up to 1 roof including underlayment.  
Demolition shall include all existing roofing material and 
accessories.  Contractor shall include legal disposal of all 
materials.  Roofs up to 25'-0" in height.

OVER-10,000 S.F.

136 Provide labor and material for removal of up to 1 asphalt 
shingle roof including underlayment over a wood deck.  
Demolition shall include all roofing material, and metal 
component.  Contractor shall include legal disposal of all 
materials.  Installation not included.  Roofs up to 25'-0" in 
height.

0-1000 S.F.

137 Provide labor and material for removal of up to 1 asphalt 
shingle roof including underlayment over a wood deck.  
Demolition shall include all roofing material, and metal 
component.  Contractor shall include legal disposal of all 
materials.  Installation not included.  Roofs up to 25'-0" in 
height.

1000-10,000 S.F.

138 Provide labor and material for removal of up to 1 asphalt 
shingle roof including underlayment over a wood deck.  
Demolition shall include all roofing material, and metal 
component.  Contractor shall include legal disposal of all 
materials.  Installation not included.  Roofs up to 25'-0" in 
height.

OVER-10,000 S.F.

139 Provide labor and material for removal of up to 2 asphalt 
shingle roofs including underlayment over a wood deck.  
Demolition shall include all roofing material, and metal 
component.  Contractor shall include legal disposal of all 
materials.   Installation not included.  Roofs up to 25'-0" in 
height.

0-1000 S.F.



BID FORM A
SCHEDULE UNIT COSTS
3-12-2019

Overall Item: Description (height, depth, length) Unit Unit Bid Price (EA)
140 Provide labor and material for removal of up to 2 asphalt 

shingle roofs including underlayment over a wood deck.  
Demolition shall include all roofing material, and metal 
component.  Contractor shall include legal disposal of all 
materials.  Installation not included.  Roofs up to 25'-0" in 
height.

1000-10,000 S.F.

141 Provide labor and material for removal of up to 2 asphalt 
shingle roofs including underlayment over a wood deck.  
Demolition shall include all roofing material, and metal 
component.  Contractor shall include legal disposal of all 
materials.  Installation not included.  Roofs up to 25'-0" in 
height.

OVER-10,000 S.F.

142 Provide labor and material for removal of up to 1 single 
ply roof with coverboard.  Demolition shall include all 
roofing material, and metal component.  Contractor shall 
include legal disposal of all materials.  Installation not 
included.  Roofs up to 25'-0" in height.

0-1000 S.F.

143 Provide labor and material for removal of up to 1 single 
ply roof with coverboard.  Demolition shall include all 
roofing material, and metal component.  Contractor shall 
include legal disposal of all materials.  Installation not 
included.  Roofs up to 25'-0" in height.

1000-10,000 S.F.

144 Provide labor and material for removal of up to 1 single 
ply roof with coverboard.  Demolition shall include all 
roofing material, and metal component.  Contractor shall 
include legal disposal of all materials.  Installation not 
included.  Roofs up to 25'-0" in height.

OVER-10,000 S.F.

145 Provide labor and material for removal of up to 1 single 
ply roof with up to 4" of insulation.  Demolition shall 
include all roofing material, and metal component.  
Contractor shall include legal disposal of all materials.  
Installation not included.  Roofs up to 25'-0" in height.

0-1000 S.F.

146 Provide labor and material for removal of up to 1 single 
ply roof with up to 4" of insulation.  Demolition shall 
include all roofing material, and metal component.  
Contractor shall include legal disposal of all materials.  
Installation not included.  Roofs up to 25'-0" in height.

1000-10,000 S.F.

147 Provide labor and material for removal of up to 1 single 
ply roof with up to 4" of insulation.  Demolition shall 
include all roofing material, and metal component.  
Contractor shall include legal disposal of all materials.  
Installation not included.  Roofs up to 25'-0" in height.

OVER-10,000 S.F.

148 Provide labor and material to remove and replace 5/8" CDX 
Plywood. Contractor shall be responsible for proper nailing 
to meet current code or documents.  Contractor shall 
include legal disposal of all materials.   Roofs up to 25'-0" in 
height.

Per S.F.



BID FORM A
SCHEDULE UNIT COSTS
3-12-2019

Overall Item: Description (height, depth, length) Unit Unit Bid Price (EA)
149 Provide labor and material to remove and replace 3/4" CDX 

Plywood. Contractor shall be responsible for proper nailing 
to meet current code or documents.  Contractor shall 
include legal disposal of all materials.   Roofs up to 25'-0" in 
height.

Per S.F.

150 Provide labor and material to remove and replace 1/2" CDX 
Plywood. Contractor shall be responsible for proper nailing 
to meet current code or documents.  Contractor shall 
include legal disposal of all materials.   Roofs up to 25'-0" in 
height.

Per S.F.

151 Provide labor and material to INSTALL new blocking for 
existing or new plywood roof deck.  Blocking to be 2" x 4" x 
16" long.  Contractor shall be responsible for proper nailing 
to meet current code or documents.  Contractor shall 
include legal disposal of all materials.  Plywood sheet to be 
4' x 8'.  Roofs up to 25'-0" in height.

Each.

152 Provide labor and material to INSTALL new blocking for 
existing or new plywood roof deck.  Blocking to be 2" x 6" x 
16" long.  Contractor shall be responsible for proper nailing 
to meet current code or documents.  Contractor shall 
include legal disposal of all materials.  Plywood sheet to be 
4' x 8'.  Roofs up to 25'-0" in height.

Each.

153 Provide labor and material to INSTALL new blocking for 
existing or new plywood roof deck.  Blocking to be 4" x 4" x 
16" long.  Contractor shall be responsible for proper nailing 
to meet current code or documents.  Contractor shall 
include legal disposal of all materials.  Plywood sheet to be 
4' x 8'.  Roofs up to 25'-0" in height.

Each.

154 Provide labor and material to INSTALL new blocking for 
existing or new plywood roof deck.  Blocking to be 4" x 6" x 
16" long.  Contractor shall be responsible for proper nailing 
to meet current code or documents.  Contractor shall 
include legal disposal of all materials.  Plywood sheet to be 
4' x 8'.  Roofs up to 25'-0" in height.

Each.

155 Provide labor and materials for installation of new roof 
system IN HOT ASPHALT PER SECTION 07550 over 
existing or new plywood roof deck. Contractor shall include 
legal disposal of all excess materials. Roofs up to 25'-0" in 
height.

0-1000 S.F.

156 Provide labor and materials for installation of new roof 
system IN HOT ASPHALT PER SECTION 07550 over 
existing or new plywood roof deck. Contractor shall include 
legal disposal of all excess materials. Roofs up to 25'-0" in 
height.

1000-10,000 S.F.

157 Provide labor and materials for installation of new roof 
system IN HOT ASPHALT PER SECTION 07550 over 
existing or new plywood roof deck. Contractor shall include 
legal disposal of all excess materials. Roofs up to 25'-0" in 
height.

OVER-10,000 S.F.



BID FORM A
SCHEDULE UNIT COSTS
3-12-2019

Overall Item: Description (height, depth, length) Unit Unit Bid Price (EA)
158 Provide labor and materials for installation of new roof 

system around a 8" HIGH CURB IN HOT ASPHALT PER 
SECTION 07550 over existing or new plywood roof deck. 
Contractor shall include legal disposal of all excess 
materials. Roofs up to 25'-0" in height.

Lineal Ft.

159 Provide labor and materials for installation of new roof 
system.  2 ply TORCH APPLIED MODIFIED ROOF 
SYSTEM PER SECTION 07551 over DensDeck Prime.  
Price does not include actual DensDeck Prime. Contractor 
shall include legal disposal of all excess materials. Roofs 
up to 25'-0" in height.

0-1000 S.F.

160 Provide labor and materials for installation of new roof 
system.  2 ply TORCH APPLIED MODIFIED ROOF 
SYSTEM PER SECTION 07551 over DensDeck Prime.  
Price does not include actual DensDeck Prime. Contractor 
shall include legal disposal of all excess materials. Roofs 
up to 25'-0" in height.

1000-10,000 S.F.

161 Provide labor and materials for installation of new roof 
system.  2 ply TORCH APPLIED MODIFIED ROOF 
SYSTEM PER SECTION 07551 over DensDeck Prime.  
Price does not include actual DensDeck Prime. Contractor 
shall include legal disposal of all excess materials. Roofs 
up to 25'-0" in height.

OVER-10,000 S.F.

162 Provide labor and materials for installation of new roof 
system around a 8" HIGH CURB WITH TORCH APPLIED 
MODIFIED ROOF SYSTEM PER SECTION 07551 over 
existing or new plywood roof deck. Contractor shall include 
legal disposal of all excess materials. Roofs up to 25'-0" in 
height.

Lineal Ft.

163 Provide labor and materials for installation of new roof 
system.  2 ply SELF ADHERING MODIFIED ROOF 
SYSTEM PER SECTION 07552 over DensDeck Prime.  
Price does not include actual DensDeck Prime. Contractor 
shall include legal disposal of all excess materials. Roofs 
up to 25'-0" in height.

0-1000 S.F.

164 Provide labor and materials for installation of new roof 
system.  2 ply SELF ADHERING MODIFIED ROOF 
SYSTEM PER SECTION 07552 over DensDeck Prime.  
Price does not include actual DensDeck Prime. Contractor 
shall include legal disposal of all excess materials. Roofs 
up to 25'-0" in height.

1000-10,000 S.F.

165 Provide labor and materials for installation of new roof 
system.  2 ply SELF ADHERING MODIFIED ROOF 
SYSTEM PER SECTION 07552 over DensDeck Prime.  
Price does not include actual DensDeck Prime. Contractor 
shall include legal disposal of all excess materials. Roofs 
up to 25'-0" in height.

OVER-10,000 S.F.



BID FORM A
SCHEDULE UNIT COSTS
3-12-2019

Overall Item: Description (height, depth, length) Unit Unit Bid Price (EA)
166 Provide labor and materials for installation of new roof 

system around a 8" HIGH CURB WITH SELF ADHERING 
MODIFIED SYSTEM PER SECTION 07552  over existing 
or new roof deck. Contractor shall include legal disposal of 
all excess materials. Roofs up to 25'-0" in height.

Lineal Ft.

167 Provide labor and materials for installation of new roof 
system.  2 ply HOT ASPHALT MODIFIED ROOF SYSTEM 
PER SECTION 07553 over existing or new plywood roof 
deck. Contractor shall include legal disposal of all excess 
materials. Roofs up to 25'-0" in height.

0-1000 S.F.

168 Provide labor and materials for installation of new roof 
system.  2 ply HOT ASPHALT MODIFIED ROOF SYSTEM 
PER SECTION 07553 over existing or new plywood roof 
deck. Contractor shall include legal disposal of all excess 
materials. Roofs up to 25'-0" in height.

1000-10,000 S.F.

169 Provide labor and materials for installation of new roof 
system.  2 ply HOT ASPHALT MODIFIED ROOF SYSTEM 
PER SECTION 07553 over existing or new plywood roof 
deck. Contractor shall include legal disposal of all excess 
materials. Roofs up to 25'-0" in height.

OVER-10,000 S.F.

170 Provide labor and materials for installation of new roof 
system around a 8" HIGH CURB WITH 2 ply HOT 
ASPHALT MODIFIED ROOF SYSTEM PER SECTION 
07553 over existing or new plywood roof deck. Contractor 
shall include legal disposal of all excess materials. Roofs 
up to 25'-0" in height.

Lineal Ft.

171 Provide labor and materials for installation of new roof 
system.  2 ply COLD PROCESS MODIFIED ROOF 
SYSTEM PER SECTION 07554 over existing or new 
plywood roof deck. Contractor shall include legal disposal 
of all excess materials. Roofs up to 25'-0" in height.

0-1000 S.F.

172 Provide labor and materials for installation of new roof 
system.  2 ply COLD PROCESS MODIFIED ROOF 
SYSTEM PER SECTION 07554 over existing or new 
plywood roof deck. Contractor shall include legal disposal 
of all excess materials. Roofs up to 25'-0" in height.

1000-10,000 S.F.

173 Provide labor and materials for installation of new roof 
system.  2 ply COLD PROCESS MODIFIED ROOF 
SYSTEM PER SECTION 07554 over existing or new 
plywood roof deck. Contractor shall include legal disposal 
of all excess materials. Roofs up to 25'-0" in height.

OVER-10,000 S.F.

174 Provide labor and materials for installation of new roof 
system around a 8" HIGH CURB WITH 2 ply COLD 
PROCESS MODIFIED ROOF SYSTEM PER SECTION 
07554 over existing or new plywood roof deck. Contractor 
shall include legal disposal of all excess materials. Roofs 
up to 25'-0" in height.

Lineal Ft.
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175 Provide labor and materials for installation of new roof 

system.  2 ply KEE Single Ply and Torch ROOF SYSTEM 
PER SECTION 07555 over DensDeck Prime.  Price does 
not include actual DensDeck Prime. Contractor shall 
include legal disposal of all excess materials. Roofs up to 
25'-0" in height.

0-1000 S.F.

176 Provide labor and materials for installation of new roof 
system.  2 ply KEE Single Ply and Torch ROOF SYSTEM 
PER SECTION 07555 over DensDeck Prime.  Price does 
not include actual DensDeck Prime. Contractor shall 
include legal disposal of all excess materials. Roofs up to 
25'-0" in height.

1000-10,000 S.F.

177 Provide labor and materials for installation of new roof 
system.  2 ply KEE Single Ply and Torch ROOF SYSTEM 
PER SECTION 07555 over DensDeck Prime.  Price does 
not include actual DensDeck Prime. Contractor shall 
include legal disposal of all excess materials. Roofs up to 
25'-0" in height.

OVER-10,000 S.F.

178 Provide labor and materials for installation of new roof 
system around a 8" HIGH CURB WITH 2 ply KEE Single 
Ply and Torch ROOF SYSTEM PER SECTION 07555  
over existing or new roof deck. Contractor shall include 
legal disposal of all excess materials. Roofs up to 25'-0" in 
height.

Lineal Ft.

179 Provide labor and materials for installation and mechanical 
attachment of 1/4" DensDeck Prime over metal deck or 
wood deck. Contractor shall include legal disposal of all 
excess materials. Roofs up to 25'-0" in height.

Per S.F.

180 Provide labor and materials for installation and mechanical 
attachment of 1/2" DensDeck Prime over metal deck or 
wood deck. Contractor shall include legal disposal of all 
excess materials. Roofs up to 25'-0" in height.

Per S.F.

181 Provide labor and materials for installation and mechanical 
attachment of 5/8" DensDeck Prime over metal deck or 
wood deck. Contractor shall include legal disposal of all 
excess materials. Roofs up to 25'-0" in height.

Per S.F.

182 Provide labor and materials for installation of 1/4" 
DensDeck Prime over insulation in Insul Lock HR 
insulation adhesive. Contractor shall include legal 
disposal of all excess materials. Roofs up to 25'-0" in 
height.

Per S.F.

183 Provide labor and materials for installation of 1/2" 
DensDeck Prime over insulation in Insul Lock HR 
insulation adhesiv. Contractor shall include legal disposal 
of all excess materials. Roofs up to 25'-0" in height.

Per S.F.

184 Provide labor and materials for installation of 1/2" wood 
fiber board that is primed on six sides in hot asphalt. 
Contractor shall include legal disposal of all excess 
materials. Roofs up to 25'-0" in height.

Per S.F.



BID FORM A
SCHEDULE UNIT COSTS
3-12-2019

Overall Item: Description (height, depth, length) Unit Unit Bid Price (EA)
185 Provide labor and materials for installation of 1/2" wood 

fiber board that is primed on six sides in Insul Lock HR 
insulation adhesive. Contractor shall include legal 
disposal of all excess materials. Roofs up to 25'-0" in 
height.

Per S.F.

186 Provide labor and materials for installation of 2" ZinkJak 
pipe flashing w/ min. 4" flange, 4lb / s.f.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Each.

187 Provide labor and materials for installation of 2 1/2" 
ZinkJak pipe flashing w/ min. 4" flange, 4lb / s.f.  
Contractor shall include legal disposal of all excess 
materials.  Roofs up to 25'-0" in height.

Each.

188 Provide labor and materials for installation of 3" ZinkJak 
pipe flashing w/ min. 4" flange, 4lb / s.f.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Each.

189 Provide labor and materials for installation of 4" ZinkJak 
pipe flashing w/ min. 4" flange, 4lb / s.f.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

Each.

190 Provide labor and materials for installation of 5" ZinkJak 
pipe flashing w/ min. 4" flange, 4lb / s.f.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Each.

191 Provide labor and materials for installation of NEW 3" 
CAST IRON DRAIN including clamp rings and covers 
during a reroof.  Contractor shall include legal disposal of 
all excess materials.  Roofs up to 25' in height.

Each.

192 Provide labor and materials for installation of NEW 4" 
CAST IRON DRAIN including clamp rings and covers 
during a reroof.  Contractor shall include legal disposal of 
all excess materials.  Roofs up to 25' in height.

Each.

193 Provide labor and materials for installation of NEW 5" 
CAST IRON DRAIN including clamp rings and covers 
during a reroof.  Contractor shall include legal disposal of 
all excess materials.  Roofs up to 25' in height.

Each.

194 Provide labor and materials to TO SUMP AN EXISTING 
CAST IRON DRAIN ASSEMBLY IN PLYWOOD DECK.  
Sump to lower drain assembly 6".  Sump to be built using 
2"x6" framing with plywood bottom to match existing 
plywood deck thickness and style and built per current 
code.  Price to include replacement of drain bowl assembly 
and to be done during a reroof.  Roofs up to 25'-0" in 
height.

Each.

195 Provide labor and materials to ROOF IN EXISTING DRAIN 
DURING A REROOF.  Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height

Each
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196 Provide labor and materials for installation of PERLITE 
INSULATED CRICKETS avg. 3" thickness with 1/2" 
slope.  Contractors shall include legal disposal of all 
excess materials.  Roofs up to 25'-0" in height.

Per S.F.

197 Provide labor and materials for installation of 
POLYISOCYANURATE INSULATED CRICKETS avg. 3" 
thickness with 1/2" slope.  Contractors shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Per S.F.

198 Provide labor and materials for installation of NEW 
PLYWOOD CRICKETS avg. 3" thickness with 1/2" 
slope.  Contractors shall include legal disposal of all 
excess materials.  Roofs up to 25'-0" in height.

Per S.F.

199 Provide labor and materials for installation of ALUMINUM 
COPING  - 8" wide, 4" inside and outside face, .040 
ALUM , kynar factory finish with continuous outside 
cleat.  Contractor shall include legal disposal of all excess 
materials.  Roofs up to 25'-0" in height.

Lineal Ft.

200 Provide labor and materials for installation of ALUMINUM 
COPING  - 10" wide, 4"inside and outside face, .040 
ALUM, kynar factory finish with continuous outside 
cleat.  Contractor shall include legal disposal of all excess 
materials.  Roofs up to 25'-0" in height.

Lineal Ft.

201 Provide labor and materials for installation of ALUMINUM 
COPING  - 12" wide, 4" inside and outside face, .040 
Alum, kynar factory finish with continuous outside 
cleat.  Contractor shall include legal disposal of all excess 
materials.  Roofs up to 25'-0" in height.

Lineal Ft.

202 Provide labor and materials for installation of ALUMINUM 
4" DRIP EDGE .040 Alum, kynar factory finish with 
continuous outside cleat.  Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height

Lineal Ft.

203 Provide labor and materials for installation of ALUMINUM 
GRAVEL STOP - 4"drip face, .040 Alum, kynar factory 
finish with continuous outside cleat.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height

Lineal Ft.

204 Provide labor and materials for installation of COPING 
METAL - 8" wide, 4" inside and outside face, 24 GA, 
kynar factory finish with continuous outside cleat.  
Contractor shall include legal disposal of all excess 
materials.  Roofs up to 25'-0" in height.

Lineal Ft.

205 Provide labor and materials for installation of COPING 
METAL - 10" wide, 4"inside and outside face, 22 GA, 
kynar factory finish with continuous outside cleat.  
Contractor shall include legal disposal of all excess 
materials.  Roofs up to 25'-0" in height.

Lineal Ft.
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206 Provide labor and materials for installation of COPING 

METAL - 12" wide, 4" inside and outside face, 22 GA, 
kynar factory finish with continuous outside cleat.  
Contractor shall include legal disposal of all excess 
materials.  Roofs up to 25'-0" in height.

Lineal Ft.

207 Provide labor and materials for installation of 4" DRIP 
EDGE 24 gauge metal, 24 GA, kynar factory finish with 
continuous outside cleat.  Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height

Lineal Ft.

208 Provide labor and materials for installation of GRAVEL 
STOP - 4"drip face, 24 GA, kynar factory finish with 
continuous outside cleat.  Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height

Lineal Ft.

209 Provide labor and materials for installation of LEAD DRAIN 
FLASHINGS 4lb min, 30"x30".  Contractor shall include 
legal disposal of all excess materials.  Roofs up to 25'-0" in 
height

Each

210 Provide labor and materials for installation of  ROOF BOX 
GUTTERS 24 GA, 16" stretch out, Kynar factory finish.  
Contractor shall include legal disposal of all excess 
materials.  Roofs up to 25'-0" in height

Lineal Ft., Min 100 l.f.

211 Provide labor and materials for installation of ROOF BOX 
GUTTERS 22 GA, 16" stretch out, Kynar factory finish.  
Contractor shall include legal disposal of all excess 
materials.  Roofs up to 25'-0" in height

Lineal Ft., Min 100 l.f.

212 Provide labor and materials for installation of  ROOF 
DOWN SPOUTS 24 GA. 3" X 4" Kynar factory finish.  
Contractor shall include legal disposal of all excess 
materials.  Roofs up to 25'-0" in height.

Lineal Ft.

213 Provide labor and materials for installation of ROOF DOWN 
SPOUTS 22 GA, 3" x 4" Kynar factory finish.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

Lineal Ft.

214 Provide labor and materials for installation of METAL 
ROOF DOWN SPOUTS SCHED. 40 - 4" round.  
Contractor to weld, galvanize, prime and paint prior to 
installation.  Shall include legal disposal of all excess 
materials.  Roofs up to 25'-0" in height.

Lineal Ft.

215 Provide labor and materials for installation of NEW METAL 
ROOF DOWN SPOUTS SCHED. 40 - 5" round.  
Contractor to weld, galvanize, prime and paint prior to 
installation.  Shall include legal disposal of all excess 
materials.  Roofs up to 25'-0" in height.

Lineal Ft.
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216 Provide labor and materials for installation of METAL 

ROOF DOWN SPOUTS SCHED. 40 - 3"X 4" rectangle 
pipe. Contractor to weld, galvanize, prime and paint prior to 
installation.  Contractor shall include legal disposal of all 
excess materials.  Roofs up to 25'-0" in height.

Lineal Ft.

217 Provide labor and materials for installation of Dura-Blok- 
4"(H) X 6" (W)X 9.6"(L).  Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Each

218 Provide labor and materials for installation of new redwood 
WOOD SLEEPERS/ BLOCKING 4" X 4" min,  8" in 
length.  Adhere inverted 72lb generic capsheet to bottom 
of block.  Contractor shall include legal disposal of all 
excess materials.  Roofs up to 25'-0" in height.

Each

219 Provide labor and materials for installation of WOOD 
NAILERS MIN. 2" x 4" Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25' in height.

Lineal Ft.

220 Provide labor and materials TO INSTALL NEW 3'0" x 3'0" 
ROOF HATCH finished in Federal Safety Red Powder Coat 
to replace an existing hatch.  Price does not include roofing 
hatch into place.  Roofs up to 25'-0" in height.

Each

221 Provide labor and materials TO INSTALL NEW 3'0" x 4'0" 
ROOF HATCH finished in Federal Safety Red Powder Coat 
to replace an existing hatch.  Price does not include roofing 
hatch into place.  Roofs up to 25'-0" in height.

Each

222 Provide labor and materials TO INSTALL NEW 4'0" x 4'0" 
ROOF HATCH finished in Federal Safety Red Powder Coat 
to replace an existing hatch.  Price does not include roofing 
hatch into place.  Roofs up to 25'-0" in height.

Each

223 Provide labor and materials TO REPLACE EXISTING 
STANDARD 4'X8' SKYLIGHT unit with new curb mounted, 
aluminum framed, double glazed unit with outer opaque 
acrylic lense.  To include removal and disposal of existing 
unit.  Roofs up to 25'-0" in height.

For quantities of 1-5; 
Each

224 Provide labor and materials TO REPLACE EXISTING 
STANDARD 4'X8' SKYLIGHT unit with new curb mounted, 
aluminum framed, double glazed unit with outer opaque 
acrylic lense.  To include removal and disposal of existing 
unit.  Roofs up to 25'-0" in height.

For quantities greater 
than 5; Each

225 Provide labor and materials for installation of FOR 
STANDARD 3-COURSE WORK - no preparation.  
Contractor to use Kee Lock white mastic.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Per S.F.

226 Provide labor and materials for installation of FOR 
STANDARD 5-COURSE WORK - no preparation.  
Contractor to use Kee Lock white mastic.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Per S.F.
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227 Provide labor and materials for installation of CUT AND/OR 
CLEAN AND 3 COURSE -demolition and removal.  
Contractor to use Kee Lock white mastic.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Per S.F.

228 Provide labor and materials for installation of CUT AND/OR 
CLEAN AND 5 COURSE -demolition and removal.  
Contractor to use Kee Lock white mastic.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Per S.F.

229 Provide labor and materials to prime and install 9" wide 
HPR Torchbase.  Contractor shall include legal disposal of 
all excess materials.  Roofs up to 25'-0" in height.

Lineal Ft

230 Provide labor and materials to prime and install 18" wide 
HPR Torchbase.  Contractor shall include legal disposal of 
all excess materials.  Roofs up to 25'-0" in height.

Lineal Ft

231 Provide labor and materials TO INSTALL 9" WIDE 
Stressply IV mineral torch capsheet.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Lineal Ft

232 Provide labor and materials TO INSTALL 18" WIDE 
Stressply IV mineral torch capsheet.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Lineal Ft

233 Provide labor and materials TO INSTALL 36" WIDE 
Stressply Mineral IV torch capsheet  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Lineal Ft

234 Provide labor and materials TO INSTALL 2 LAYERS TYPE 
IV FELTS, set in asphalt per Section 07550.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

0-1000 S.F.

235 Provide labor and materials TO INSTALL 2 LAYERS TYPE 
IV FELTS, set in asphalt per Section 07550.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

1000-10,000 S.F.

236 Provide labor and materials TO INSTALL 2 LAYERS TYPE 
IV FELTS, set in asphalt per Section 07550.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

OVER-10,000 S.F.

237 Provide labor and materials TO INSTALL 4" .040 
ALUMINUM SURFACEMOUNT COUNTERFLASHING, 
factory Kynar painted.  Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft., Min 100 l.f.
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238 Provide labor and materials TO INSTALL 5"  .040 

ALUMINUM  SURFACEMOUNT COUNTERFLASHING, 
factory Kynar painted.  Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft., Min 100 l.f.

239 Provide labor and materials TO INSTALL 6"  .040 
ALUMINUM SURFACEMOUNT COUNTERFLASHING, 
factory Kynar painted.  Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft., Min 100 l.f.

240 Provide labor and materials TO INSTALL 4" 22 GA 
SURFACEMOUNT COUNTERFLASHING, factory Kynar 
painted.  Contractor shall include legal disposal of all 
excess materials.  Roofs up to 25'-0" in height.

Lineal Ft., Min 100 l.f.

241 Provide labor and materials TO INSTALL 5" 22GA 
SURFACEMOUNT COUNTERFLASHING, factory Kynar 
painted.  Contractor shall include legal disposal of all 
excess materials.  Roofs up to 25'-0" in height.

Lineal Ft., Min 100 l.f.

242 Provide labor and materials TO INSTALL 6" 22GA 
SURFACEMOUNT COUNTERFLASHING, factory Kynar 
painted.  Contractor shall include legal disposal of all 
excess materials.  Roofs up to 25'-0" in height.

Lineal Ft., Min 100 l.f.

243 Provide labor and materials TO INSTALL 4" .040 
ALUMINUM REGLET MOUNTED COUNTERFLASHING 
using existing reglet, factory Kynar painted.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

Lineal Ft., Min 100 l.f.

244 Provide labor and materials TO INSTALL 5"  .040 
ALUMINUM  REGLET MOUNTED COUNTERFLASHING 
using existing reglet, factory Kynar painted.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

Lineal Ft., Min 100 l.f.

245 Provide labor and materials TO INSTALL 6"  .040 
ALUMINUM REGLET MOUNTED COUNTERFLASHING 
using existing reglet, factory Kynar painted.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

Lineal Ft., Min 100 l.f.

246 Provide labor and materials TO INSTALL 4" 22 GA 
REGLET MOUNTED COUNTERFLASHING using 
existing reglet, factory Kynar painted.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Lineal Ft., Min 100 l.f.

247 Provide labor and materials TO INSTALL 5" 22GA 
REGLET MOUNTED COUNTERFLASHING using 
existing reglet, factory Kynar painted.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Lineal Ft., Min 100 l.f.
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248 Provide labor and materials TO INSTALL 6" 22GA 

REGLET MOUNTED COUNTERFLASHING using 
existing reglet, factory Kynar painted.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

Lineal Ft., Min 100 l.f.

249 Provide labor and materials for powerwashing and 
installation of Pyramic TITLE 24 WHITE COATING over 
roof at 3 gallons per sq (2 coats, 1.5 gallons per coat).   
Contractor shall include legal disposal of all excess 
materials. 

0- 1000 S.F.

250 Provide labor and materials for powerwashing and 
installation of Pyramic TITLE 24 WHITE COATING over 
roof at 3 gallons per sq (2 coats, 1.5 gallons per coat).  
Contractor shall include legal disposal of all excess 
materials. 

1000-10,000 S.F.

251 Provide labor and materials for powerwashing and 
installation of Pyramic TITLE 24 WHITE COATING over 
roof at 3 gallons per sq (2 coats, 1.5 gallons per coat).  
Contractor shall include legal disposal of all excess 
materials. 

OVER 10,000 S.F.

252 Provide labor and materials for installation of White Star 
polyurea TITLE 24 WHITE COATING over roof at 2 gallons 
per sq to include 40 lbs per square of Title 24 bright white 
minerals embedded into wet coating.  Contractor shall 
include legal disposal of all excess materials. 

0- 1000 S.F.

253 Provide labor and materials for installation of White Star 
polyurea TITLE 24 WHITE COATING over roof at 2 gallons 
per sq to include 40 lbs per square of Title 24 bright white 
minerals embedded into wet coating.  Contractor shall 
include legal disposal of all excess materials. 

1000-10,000 S.F.

254 Provide labor and materials for installation of White Star 
polyurea TITLE 24 WHITE COATING over roof at 2 gallons 
per sq to include 40 lbs per square of Title 24 bright white 
minerals embedded into wet coating.  Contractor shall 
include legal disposal of all excess materials. 

OVER 10,000 S.F.

255 Provide labor and materials for installation of White Star 
polyurea TITLE 24 WHITE COATING over roof at 2 gallons 
per sq to include 300 lbs per square of 5/8" Title 24 bright 
gravel embedded into wet coating.  Contractor shall include 
legal disposal of all excess materials. 

0- 1000 S.F.

256 Provide labor and materials for installation of White Star 
polyurea TITLE 24 WHITE COATING over roof at 2 gallons 
per sq to include 300 lbs per square of 5/8" Title 24 bright 
gravel embedded into wet coating.  Contractor shall include 
legal disposal of all excess materials. 

1000-10,000 S.F.

257 Provide labor and materials for installation of White Star 
polyurea TITLE 24 WHITE COATING over roof at 2 gallons 
per sq to include 300 lbs per square of 5/8" Title 24 bright 
gravel embedded into wet coating.  Contractor shall include 
legal disposal of all excess materials. 

OVER 10,000 S.F.
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258 Provide labor and materials TO INSTALL WHITE KNIGHT 
PLUS WC COATING AT 2 GALLONS PER SQUARE with 
no polyester PER 07563. Contractor shall include legal 
disposal of all excess materials. Roofs up to 25'-0" in 
height.

0- 1000 S.F.

259 Provide labor and materials TO INSTALL WHITE KNIGHT 
PLUS WC COATING AT 2 GALLONS PER SQUARE with 
no polyester PER 07563. Contractor shall include legal 
disposal of all excess materials. Roofs up to 25'-0" in 
height.

1000-10,000 S.F.

260 Provide labor and materials TO INSTALL WHITE KNIGHT 
PLUS WC COATING AT 2 GALLONS PER SQUARE with 
no polyester PER 07563. Contractor shall include legal 
disposal of all excess materials. Roofs up to 25'-0" in 
height.

OVER 10,000 S.F.

261 Provide labor and materials TO INSTALL WHITE KNIGHT 
PLUS WC COATING at 2 gallons per square, fully 
embed polyester into wet coating, and apply an 
additional 3 gallons per square of WHITE KNIGHT 
PLUS WC the following day per spec section 07563.  
Contractor shall include legal disposal of all excess 
materials. Roofs up to 25'-0" in height.

0- 1000 S.F.

262 Provide labor and materials TO INSTALL WHITE KNIGHT 
PLUS WC COATING at 2 gallons per square, fully 
embed polyester into wet coating, and apply an 
additional 3 gallons per square of WHITE KNIGHT 
PLUS WC the following day per spec section 07563.  
Contractor shall include legal disposal of all excess 
materials. Roofs up to 25'-0" in height.

1000-10,000 S.F.

263 Provide labor and materials TO INSTALL WHITE KNIGHT 
PLUS WC COATING at 2 gallons per square, fully 
embed polyester into wet coating, and apply an 
additional 3 gallons per square of WHITE KNIGHT 
PLUS WC the following day per spec section 07563.  
Contractor shall include legal disposal of all excess 
materials. Roofs up to 25'-0" in height.

OVER 10,000 S.F.

264 Provide labor and materials for installation of 2 gallons per 
square of Energizer LO to roof. Include powerwashing of 
existing roof.  Contractor shall include legal disposal of all 
excess materials. Roofs up to 25'-0" in height.

0- 1000 S.F.

265 Provide labor and materials for installation of 2 gallons per 
square of Energizer LO to roof. Include powerwashing of 
existing roof.  Contractor shall include legal disposal of all 
excess materials. Roofs up to 25'-0" in height.

1000-10,000 S.F.

266 Provide labor and materials for installation of 2 gallons per 
square of Energizer LO to roof. Include powerwashing of 
existing roof.  Contractor shall include legal disposal of all 
excess materials. Roofs up to 25'-0" in height.

OVER 10,000 S.F.
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267 Provide labor and materials to do a 6" wide THREE 

COURSE OF WHITE KNIGHT PLULS WC COATING at 2 
gallons per square, fully embed polyester into wet coating, 
and apply an additional 2 gallons per square of WHITE 
KNIGHT PLUS WC the same day.  Contractor shall include 
legal disposal of all excess materials. Roofs up to 25'-0" in 
height.  Minimum of 100 lineal ft

Per Lineal Ft.

268 Provide labor and materials to SEAL EXISTING 
DUCTWORK SEAMS using GlenKote Duct Sealer.  
Includes cleaning of existing ductwork and light scraping of 
debris.  Min of 25 ft.  Contractor shall include legal disposal 
of all excess materials. Roofs up to 25'-0" in height.

Per Lineal Ft

269 Provide labor and materials to REMOVE EXISTING TILE 
AND NON ADHERED UNDERLAYMENT OVER WOOD 
DECK, INSTALL NEW R-MER SEAL SELF ADHERING 
UNDERLAYMENT, AND REINSTALL EXISTING TILE, 
including tile breakage from removal.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

0- 1000 S.F.

270 Provide labor and materials to REMOVE EXISTING TILE 
AND NON ADHERED UNDERLAYMENT OVER WOOD 
DECK, INSTALL NEW R-MER SEAL SELF ADHERING 
UNDERLAYMENT, AND REINSTALL EXISTING TILE, 
including tile breakage from removal.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

1000-10,000 S.F.

271 Provide labor and materials to REMOVE EXISTING TILE 
AND NON ADHERED UNDERLAYMENT OVER WOOD 
DECK, INSTALL NEW R-MER SEAL SELF ADHERING 
UNDERLAYMENT, AND REINSTALL EXISTING TILE, 
including tile breakage from removal.  Contractor shall 
include legal disposal of all excess materials.  Roofs up to 
25'-0" in height.

OVER 10,000 S.F.

272 Provide labor and materials to REMOVE AND REPLACE 
MORTAR ON TILE ROOF. Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Per Lineal Ft

273 Provide labor and materials to REMOVE AND REPLACE 
TILE PAN USING NEW.040 ALUM KYNAR FINISHED 
METAL ON TILE ROOF. Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Per Lineal Ft

274 Provide labor and materials to REMOVE AND REPLACE 
24" WIDE TILE VALLEY METAL USING NEW .040 ALUM  
KYNAR FINISHED METAL ON TILE ROOF. Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

Per Lineal Ft

275 Provide labor and materials to REMOVE AND REPLACE 
TILE PAN USING NEW 24 GA KYNAR FINISHED METAL 
ON TILE ROOF. Contractor shall include legal disposal of 
all excess materials.  Roofs up to 25'-0" in height.

Per Lineal Ft
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276 Provide labor and materials to REMOVE AND REPLACE 
24" WIDE TILE VALLEY METAL USING NEW 24 GA 
KYNAR FINISHED METAL ON TILE ROOF PER 
SECTION 07322. Contractor shall include legal disposal of 
all excess materials.  Roofs up to 25'-0" in height.

Per Lineal Ft

277 Provide labor and materials for installation to install one 
Pelican Hood for four penetration cluster. Hood to be fully 
soldered  22 gauge metal. Flashed in with HPR Torch Base 
and Stressply IV mineral.  Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Each

278 Provide labor and materials for installation of Tuff Stuff 
Caulking to existing coping cap joints. Coping cap 16" 
min stretch out. Contractor shall include legal disposal of all 
excess materials. Roofs up to 25'-0" in height.  100 lineal 
foot min.

Per Lineal Ft

279 Provide labor and materials for installation of 24 gauge 18" 
wide ridge cap for classroom portable. Contractor shall 
include legal disposal of all excess materials. Roofs up to 
25'-0" in height.  40 lineal foot min

Per Lineal Ft

280 Provide labor and materials for installation of one layer of 
self adhering R-MER SEAL SELF ADHERING 
UNDERLAYMENT BASE SHEET.  Contractor shall include 
legal disposal of all excess materials. Roofs up to 25'-0" in 
height.

0- 1000 S.F.

281 Provide labor and materials for installation of one layer of 
self adhering R-MER SEAL SELF ADHERING 
UNDERLAYMENT BASE SHEET.  Contractor shall include 
legal disposal of all excess materials. Roofs up to 25'-0" in 
height.

1000-10,000 S.F.

282 Provide labor and materials for installation of one layer of 
self adhering R-MER SEAL SELF ADHERING 
UNDERLAYMENT BASE SHEET.  Contractor shall include 
legal disposal of all excess materials. Roofs up to 25'-0" in 
height.

OVER- 10,000 S.F.

283 Provide labor and materials for installation of R-MER LOC 
METAL ROOFING SYSTEM PER SECTION 07410 over 
existing roofing system or new plywood. Contractor shall 
include legal disposal of all excess materials. Roofs up to 
25'-0" in height.

0- 1000 S.F.

284 Provide labor and materials for installation of R-MER LOC 
METAL ROOFING SYSTEM PER SECTION 07410 over 
existing roofing system or new plywood. Contractor shall 
include legal disposal of all excess materials. Roofs up to 
25'-0" in height.

1000-10,000 S.F.
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285 Provide labor and materials for installation of R-MER LOC 

METAL ROOFING SYSTEM PER SECTION 07410 over 
existing roofing system or new plywood. Contractor shall 
include legal disposal of all excess materials. Roofs up to 
25'-0" in height.

OVER- 10,000 S.F.

286 Provide labor and materials for installation of new roof 
system around a 8" HIGH CURB IN R-MER LOC METAL 
ROOFING SYSTEM over existing or new plywood roof 
deck. Contractor shall include legal disposal of all excess 
materials. Roofs up to 25'-0" in height.

Lineal Ft.

287 Provide labor and materials TO INSTALL R-MER LOC 
RIDGE ASSEMBLY PER 07410 Contractor shall include 
legal disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft.

288 Provide labor and materials TO INSTALL R-MER LOC HIP 
ASSEMBLY PER 07410.  Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft.

289 Provide labor and materials TO INSTALL R-MER LOC 
HEAD ASSEMBLY PER 07410 .  Contractor shall include 
legal disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft.

290 Provide labor and materials TO INSTALL R-MER LOC 
RAKE ASSEMBLY PER 07410.  Contractor shall include 
legal disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft.

291 Provide labor and materials TO INSTALL R-MER LOC 
EAVE ASSEMBLY PER 07410.  Contractor shall include 
legal disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft.

292 Provide labor and materials TO INSTALL R-MER LOC 
EXANDING VALLEY ASSEMBLY PER 07410.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

Lineal Ft.

293 Provide labor and materials TO INSTALL R-MER LOC 
SLOPING JAMB ASSEMBLY PER 07410 .  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

Lineal Ft.

294 Provide labor and materials for installation of R-MER SPAN 
METAL ROOFING SYSTEM PER SECTION 07411 over 
existing roofing system or new plywood. Contractor shall 
include legal disposal of all excess materials. Roofs up to 
25'-0" in height.

0- 1000 S.F.

295 Provide labor and materials for installation of R-MER SPAN 
METAL ROOFING SYSTEM PER SECTION 07411 over 
existing roofing system or new plywood. Contractor shall 
include legal disposal of all excess materials. Roofs up to 
25'-0" in height.

1000-10,000 S.F.
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296 Provide labor and materials for installation of R-MER SPAN 

METAL ROOFING SYSTEM PER SECTION 07411 over 
existing roofing system or new plywood. Contractor shall 
include legal disposal of all excess materials. Roofs up to 
25'-0" in height.

OVER- 10,000 S.F.

297 Provide labor and materials for installation of new roof 
system around a 8" HIGH CURB IN R-MER SPAN METAL 
ROOFING SYSTEM over existing or new plywood roof 
deck. Contractor shall include legal disposal of all excess 
materials. Roofs up to 25'-0" in height.

Lineal Ft.

298 Provide labor and materials TO INSTALL R-MER SPAN 
RIDGE ASSEMBLY PER 07411 Contractor shall include 
legal disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft.

299 Provide labor and materials TO INSTALL R-MER SPAN 
HIP ASSEMBLY PER 07411.  Contractor shall include 
legal disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft.

300 Provide labor and materials TO INSTALL R-MER SPAN 
HEAD ASSEMBLY PER 07411 .  Contractor shall include 
legal disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft.

301 Provide labor and materials TO INSTALL R-MER SPAN 
RAKE ASSEMBLY PER 07411.  Contractor shall include 
legal disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft.

302 Provide labor and materials TO INSTALL R-MER SPAN 
EAVE ASSEMBLY PER 07411.  Contractor shall include 
legal disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Lineal Ft.

303 Provide labor and materials TO INSTALL R-MER SPAN 
EXANDING VALLEY ASSEMBLY PER 07411.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

Lineal Ft.

304 Provide labor and materials TO INSTALL R-MER SPAN 
SLOPING JAMB ASSEMBLY PER 07411 .  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

Lineal Ft.

305 Provide labor and materials for installation of new 3" 
NEOPRENE PIPE BOOT PER 07410 over existing or new 
plywood roof deck. Contractor shall include legal disposal 
of all excess materials. Roofs up to 25'-0" in height.

Each

306 Provide labor and materials for installation of new a 4" 
NEOPRENE PIPE BOOT PER 07410 over existing or new 
plywood roof deck. Contractor shall include legal disposal 
of all excess materials. Roofs up to 25'-0" in height.

Each
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307 Provide labor and materials for installation of new 5" 

NEOPRENE PIPE BOOT PER 07410 over existing or new 
plywood roof deck. Contractor shall include legal disposal 
of all excess materials. Roofs up to 25'-0" in height.

Each

308 Provide labor and materials to INSTALL R-MER WALL 
METAL WALL PANELS PER SECTION 07421.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

0- 1000 S.F.

309 Provide labor and materials to INSTALL R-MER WALL 
METAL WALL PANELS PER SECTION 07421.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

1000-10,000 S.F.

310 Provide labor and materials to INSTALL R-MER WALL 
METAL WALL PANELS PER SECTION 07421.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

OVER- 10,000 S.F.

311 Provide labor and materials for installation of ASPHALT 
ROOF 3 TAB SHINGLES.  Include one layer of R-Mer Seal 
Self Adhering underlayment. Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height

0- 1000 S.F.

312 Provide labor and materials for installation of ASPHALT 
ROOF 3 TAB SHINGLES.  Include one layer of R-Mer Seal 
Self Adhering underlayment. Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height

1000-10,000 S.F.

313 Provide labor and materials for installation of ASPHALT 
ROOF 3 TAB SHINGLES.  Include one layer of R-Mer Seal 
Self Adhering underlayment. Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height

OVER- 10,000 S.F.

314 Provide labor and materials for installation of ASPHALT 
ROOF SHINGLES "TIMBERLINE HD" LIFETIME 
DIMENSIONAL.  Include one layer of R-Mer Seal Self 
Adhering underlayment. Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height

0- 1000 S.F.

315 Provide labor and materials for installation of ASPHALT 
ROOF SHINGLES "TIMBERLINE HD" LIFETIME 
DIMENSIONAL.  Include one layer of R-Mer Seal Self 
Adhering underlayment. Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height

1000-10,000 S.F.

316 Provide labor and materials for installation of ASPHALT 
ROOF SHINGLES "TIMBERLINE HD" LIFETIME 
DIMENSIONAL.  Include one layer of R-Mer Seal Self 
Adhering underlayment. Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height

OVER- 10,000 S.F.
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317 Provide labor and materials to REMOVE AND REPLACE 

3/4' SCHEDULE 40 CONDENSATION LINES.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

Per Lineal Ft

318 Provide labor and materials to REMOVE AND REPLACE 
3/4' SCHEDULE 80 CONDENSATION LINES.  Contractor 
shall include legal disposal of all excess materials.  Roofs 
up to 25'-0" in height.

Per Lineal Ft

319 Provide labor and materials to REMOVE AND REPLACE 
HVAC INSULATED PIPE ALUMINUM COVERS THAT 
ARE 8" IN DIAMETER.   Contractor shall include legal 
disposal of all excess materials.  Roofs up to 25'-0" in 
height.

Per Lineal Ft

320 Provide labor and materials to install new 1/2" thick 3'x4' 
TRAFGARD RUBBERIZED WALKPAD.  Adhere to roof 
with mastic.  Roofs up to 25'-0" in height.  Min of 30 
walkpads

Per Walkpad

321 Provide labor and materials to loose lay one layer of red 
rosin paper over a plywood deck.  Roofs up to 25'-0" in 
height.

0- 1000 S.F.

322 Provide labor and materials to loose lay one layer of red 
rosin paper over a plywood deck.  Roofs up to 25'-0" in 
height.

1000-10,000 S.F.

323 Provide labor and materials to loose lay one layer of red 
rosin paper over a plywood deck.  Roofs up to 25'-0" in 
height.

OVER- 10,000 S.F.

324 Provide labor and materials to nail one layer of HPR 
Glasbase Type II Base Sheet to a plywood deck.  Roofs up 
to 25'-0" in height.  

0- 1000 S.F.

325 Provide labor and materials to nail one layer of HPR 
Glasbase Type II Base Sheet to a plywood deck.  Roofs up 
to 25'-0" in height.  

1000-10,000 S.F.

326 Provide labor and materials to nail one layer of HPR 
Glasbase Type II Base Sheet to a plywood deck.  Roofs up 
to 25'-0" in height.  

OVER- 10,000 S.F.

327 Provide labor and materials to install two layers of HPR 
Glasfelts in hot asphalt.  Roofs up to 25'-0" in height.

0- 1000 S.F.

328 Provide labor and materials to install two layers of HPR 
Glasfelts in hot asphalt.  Roofs up to 25'-0" in height.

1000-10,000 S.F.

329 Provide labor and materials to install two layers of HPR 
Glasfelts in hot asphalt.  Roofs up to 25'-0" in height.

OVER- 10,000 S.F.

330 Provide labor and materials to install one layer of 
STRESSPLY PLUS FR MINERAL in hot asphalt.  Roofs up 
to 25'-0" in height.  

0- 1000 S.F.
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331 Provide labor and materials to install one layer of 

STRESSPLY PLUS FR MINERAL in hot asphalt.  Roofs up 
to 25'-0" in height.  

1000-10,000 S.F.

332 Provide labor and materials to install one layer of 
STRESSPLY PLUS FR MINERAL in hot asphalt.  Roofs up 
to 25'-0" in height.  

OVER- 10,000 S.F.

333 Provide labor and materials to install TWO LAYERS OF 
HPR GLASBASE IN 2 GALLONS PER SQUARE OF 
WEATHERKING PLUS WC.  Roofs up to 25'-0" in height.

0- 1000 S.F.

334 Provide labor and materials to install TWO LAYERS OF 
HPR GLASBASE IN 2 GALLONS PER SQUARE OF 
WEATHERKING PLUS WC.  Roofs up to 25'-0" in height.

1000-10,000 S.F.

335 Provide labor and materials to install TWO LAYERS OF 
HPR GLASBASE IN 2 GALLONS PER SQUARE OF 
WEATHERKING PLUS WC.  Roofs up to 25'-0" in height.

OVER- 10,000 S.F.

336 Provide labor and materials to install ONE LAYER OF 
STRESSBASE 80 IN 2 GALLONS PER SQUARE OF 
WEATHERKING PLUS WC.  Roofs up to 25'-0" in height.  

0- 1000 S.F.

337 Provide labor and materials to install ONE LAYER OF 
STRESSBASE 80 IN 2 GALLONS PER SQUARE OF 
WEATHERKING PLUS WC.  Roofs up to 25'-0" in height.  

1000-10,000 S.F.

338 Provide labor and materials to install ONE LAYER OF 
STRESSBASE 80 IN 2 GALLONS PER SQUARE OF 
WEATHERKING PLUS WC.  Roofs up to 25'-0" in height.  

OVER- 10,000 S.F.

339 Provide labor and materials to install ONE LAYER OF 
STRESSPLY PLUS FR MINERAL IN 2 GALLONS PER 
SQUARE OF WEATHERKING PLUS WC.  Roofs up to 25'-
0" in height.  

0- 1000 S.F.

340 Provide labor and materials to install ONE LAYER OF 
STRESSPLY PLUS FR MINERAL IN 2 GALLONS PER 
SQUARE OF WEATHERKING PLUS WC.  Roofs up to 25'-
0" in height.  

1000-10,000 S.F.

341 Provide labor and materials to install ONE LAYER OF 
STRESSPLY PLUS FR MINERAL IN 2 GALLONS PER 
SQUARE OF WEATHERKING PLUS WC.  Roofs up to 25'-
0" in height.  

OVER- 10,000 S.F.

342 Provide labor and materials to install ONE LAYER OF 
TORCH APPLIED HPR TORCHBASE.  Roofs up to 25'-0" 
in height.  

0- 1000 S.F.

343 Provide labor and materials to install ONE LAYER OF 
TORCH APPLIED HPR TORCHBASE.  Roofs up to 25'-0" 
in height.  

1000-10,000 S.F.

344 Provide labor and materials to install ONE LAYER OF 
TORCH APPLIED HPR TORCHBASE.  Roofs up to 25'-0" 
in height.  

OVER- 10,000 S.F.
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345 Provide labor and materials to install ONE LAYER OF 

TORCH APPLIED STRESSPLY IV PLUS MINERAL.  
Roofs up to 25'-0" in height.  

0- 1000 S.F.

346 Provide labor and materials to install ONE LAYER OF 
TORCH APPLIED STRESSPLY IV PLUS MINERAL.  
Roofs up to 25'-0" in height.  

1000-10,000 S.F.

347 Provide labor and materials to install ONE LAYER OF 
TORCH APPLIED STRESSPLY IV PLUS MINERAL.  
Roofs up to 25'-0" in height.  

OVER- 10,000 S.F.

348 Provide labor and materials to install ONE LAYER OF KEE 
STONE 60 MIL KEE SINGLE PLY IN KEE LOCK FOAM 
ADHESIVE.  Roofs up to 25'-0" in height.  

0- 1000 S.F.

349 Provide labor and materials to install ONE LAYER OF KEE 
STONE 60 MIL KEE SINGLE PLY IN KEE LOCK FOAM 
ADHESIVE.  Roofs up to 25'-0" in height.  

1000-10,000 S.F.

350 Provide labor and materials to install ONE LAYER OF KEE 
STONE 60 MIL KEE SINGLE PLY IN KEE LOCK FOAM 
ADHESIVE.  Roofs up to 25'-0" in height.  

OVER- 10,000 S.F.

351 Provide labor and materials to install ONE LAYER OF 
SELF ADHERING HPR SA BASE SHEET over DensDeck 
Prime, do not include DensDeck Prime.  Roofs up to 25'-0" 
in height.  

0- 1000 S.F.

352 Provide labor and materials to install ONE LAYER OF 
SELF ADHERING HPR SA BASE SHEET over DensDeck 
Prime, do not include DensDeck Prime.  Roofs up to 25'-0" 
in height.  

1000-10,000 S.F.

353 Provide labor and materials to install ONE LAYER OF 
SELF ADHERING HPR SA BASE SHEET over DensDeck 
Prime, do not include DensDeck Prime.  Roofs up to 25'-0" 
in height.  

OVER- 10,000 S.F.

354 Provide labor and materials to install ONE LAYER OF 
SELF ADHERING STRESSPLY SA FR MINERAL.  Roofs 
up to 25'-0" in height.  

0- 1000 S.F.

355 Provide labor and materials to install ONE LAYER OF 
SELF ADHERING STRESSPLY SA FR MINERAL.  Roofs 
up to 25'-0" in height.  

1000-10,000 S.F.

356 Provide labor and materials to install ONE LAYER OF 
SELF ADHERING STRESSPLY SA FR MINERAL.  Roofs 
up to 25'-0" in height.  

OVER- 10,000 S.F.

357 Provide labor and materials to install SA PRIMER (SELF 
ADHERING PRIMER) at the rate of 1/2 gallon per square.  
Roofs up to 25'-0" in height.  

0- 1000 S.F.

358 Provide labor and materials to install SA PRIMER (SELF 
ADHERING PRIMER) at the rate of 1/2 gallon per square.  
Roofs up to 25'-0" in height.  

1000-10,000 S.F.
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359 Provide labor and materials to install SA PRIMER (SELF 

ADHERING PRIMER) at the rate of 1/2 gallon per square.  
Roofs up to 25'-0" in height.  

OVER- 10,000 S.F.

360 Provide labor and materials to install GARLA PRIME VOC 
primer at the rate of 1/2 gallon per square.  Roofs up to 25'-
0" in height.  

0- 1000 S.F.

361 Provide labor and materials to install GARLA PRIME VOC 
primer at the rate of 1/2 gallon per square.  Roofs up to 25'-
0" in height.  

1000-10,000 S.F.

362 Provide labor and materials to install GARLA PRIME VOC 
primer at the rate of 1/2 gallon per square.  Roofs up to 25'-
0" in height.  

OVER- 10,000 S.F.

363 Provide labor and materials to install GARLA BLOCK 
primer at the rate of 1/2 gallon per square.  Roofs up to 25'-
0" in height.  

0- 1000 S.F.

364 Provide labor and materials to install GARLA BLOCK 
primer at the rate of 1/2 gallon per square.  Roofs up to 25'-
0" in height.  

1000-10,000 S.F.

365 Provide labor and materials to install GARLA BLOCK 
primer at the rate of 1/2 gallon per square.  Roofs up to 25'-
0" in height.  

OVER- 10,000 S.F.

366 Provide labor and materials to install TUFF FLASH LIQUID 
FLASHING with embedded Firm Polyester for 2" pipe, Min 
of 10 pipes.  Roofs up to 25'-0" in height.  

Each

367 Provide labor and materials to install TUFF FLASH LIQUID 
FLASHING with embedded Firm Polyester for 3" pipe, Min 
of 10 pipes.  Roofs up to 25'-0" in height.  

Each

368 Provide labor and materials to install TUFF FLASH LIQUID 
FLASHING with embedded Firm Polyester for 4" pipe, Min 
of 10 pipes.  Roofs up to 25'-0" in height.  

Each

369 Provide labor and materials to install a new CAST IRON 
DRAIN SCREEN for an existing roof drain.  Roofs up to 25'-
0" in height.  Min of 10 drain screens.

Each

370 Provide labor and materials to install 3" of 
POLYISOCYANURATE INSULATION over a metal or 
wood deck.  Mechanically fasten with seventeen 3" plates 
and screws per 4'x8' board.  Roofs up to 25'-0" in height.  

0- 1000 S.F.

371 Provide labor and materials to install 3" of 
POLYISOCYANURATE INSULATION over a metal or 
wood deck.  Mechanically fasten with seventeen 3" plates 
and screws per 4'x8' board.  Roofs up to 25'-0" in height.  

1000-10,000 S.F.

372 Provide labor and materials to install 3" of 
POLYISOCYANURATE INSULATION over a metal or 
wood deck.  Mechanically fasten with seventeen 3" plates 
and screws per 4'x8' board.  Roofs up to 25'-0" in height.  

OVER- 10,000 S.F.
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373 Provide labor and materials to install 5" of 

POLYISOCYANURATE INSULATION over a metal or 
wood deck.  Mechanically fasten with seventeen 3" plates 
and screws per 4'x8' board.  Roofs up to 25'-0" in height.  

0- 1000 S.F.

374 Provide labor and materials to install 5" of 
POLYISOCYANURATE INSULATION over a metal or 
wood deck.  Mechanically fasten with seventeen 3" plates 
and screws per 4'x8' board.  Roofs up to 25'-0" in height.  

1000-10,000 S.F.

375 Provide labor and materials to install 5" of 
POLYISOCYANURATE INSULATION over a metal or 
wood deck.  Mechanically fasten with seventeen 3" plates 
and screws per 4'x8' board.  Roofs up to 25'-0" in height.  

OVER- 10,000 S.F.

376 Provide labor and material to install 1/4" per ft tapered 
POLYISOCYANURATE INSULATION in depths of 0-6". 
Mechanically fasten with eight plates and screws per 4' x 4' 
board.  Roofs up to 25'-0" in height.

Per S.F.

377 Provide labor and material to install 1/4" per ft tapered 
POLYISOCYANURATE INSULATION in depths of 6-9". 
Mechanically fasten with eight plates and screws per 4' x 4' 
board.  Roofs up to 25'-0" in height.

Per S.F.

378 Provide labor and material to install 1/4" per ft tapered 
POLYISOCYANURATE INSULATION in depths of 9-12". 
Mechanically fasten with eight plates and screws per 4' x 4' 
board.  Roofs up to 25'-0" in height.

Per S.F.

379 Provide labor and material to install 1/2" per ft tapered 
POLYISOCYANURATE INSULATION in depths of 0-6". 
Mechanically fasten with eight plates and screws per 4' x 4' 
board.  Roofs up to 25'-0" in height.

Per S.F.

380 Provide labor and material to install 1/2" per ft tapered 
POLYISOCYANURATE INSULATION in depths of 6-9". 
Mechanically fasten with eight plates and screws per 4' x 4' 
board.  Roofs up to 25'-0" in height.

Per S.F.

381 Provide labor and material to install 1/2" per ft tapered 
POLYISOCYANURATE INSULATION in depths of 9-12". 
Mechanically fasten with eight plates and screws per 4' x 4' 
board.  Roofs up to 25'-0" in height.

Per S.F.

382 Provide labor and materials to install 4' x 4' double dome 
skylight. Remove and dispose of existing skylight. Roofs 
up to 25'-0" in height.

For quantities of 1-10; 
Each

383 Provide labor and materials to install 4' x 4' double dome 
skylight. Remove and dispose of existing skylight. Roofs 
up to 25'-0" in height.

For quantities greater 
than 10; Each

384 Provide labor and materials to install 4' x 8' double dome 
skylight. Remove and dispose of existing skylight. Roofs 
up to 25'-0" in height.

For quantities of 1-10; 
Each



BID FORM A
SCHEDULE UNIT COSTS
3-12-2019

Overall Item: Description (height, depth, length) Unit Unit Bid Price (EA)
385 Provide labor and materials to install 4' x 8' double dome 

skylight. Remove and dispose of existing skylight. Roofs 
up to 25'-0" in height.

For quantities greater 
than 10; Each



04/04/2019 Irvine Unified School District Bid Form B – Basis of Award  
 

BID FORM B 
BASIS OF AWARD 

WORKSHEET 
 

Please note that all line item prices for hypothetical bids must match up exactly to line item prices in Bid 
Form A.  Total at bottom of this page must be the same as the total on the final bid form. 
 
Hypothetical Project A- Hot Asphalt Roof (Basis of Award) 
 
Total Cost:  $__________________________________________ 
   (Bid amount in writing) 
Dollars $______________________________________________ 
   (Bid amount in numbers) 
Hypothetical Project B- Torch Applied Roof (Basis of Award) 
 
Total Cost:  $__________________________________________ 
   (Bid amount in writing) 
Dollars $______________________________________________ 
   (Bid amount in numbers) 

Hypothetical Project C- Standing Seam Metal Roof (Basis of Award) 
 
Total Cost:  $__________________________________________ 
   (Bid amount in writing) 
Dollars $______________________________________________ 
   (Bid amount in numbers) 

Hypothetical Project D- Shingle Roof (Basis of Award) 
 
Total Cost:  $__________________________________________ 
   (Bid amount in writing) 
Dollars $______________________________________________ 
   (Bid amount in number) 

Hypothetical Project E- Restoration System (Basis of Award) 
 
Total Cost:  $__________________________________________ 
   (Bid amount in writing) 
Dollars $______________________________________________ 
   (Bid amount in numbers) 

Hypothetical Project F- Tile Roof (Basis of Award) 
 
Total Cost:  $__________________________________________ 
   (Bid amount in writing) 
Dollars $______________________________________________ 
   (Bid amount in numbers) 

Grand Total Bid Amount:  MUST BE INCLUDED on PAGE 1 of the BID FORM. 
 
Total Cost:  $__________________________________________ 
   (Bid amount in writing) 
 
Dollars $______________________________________________ 
   (Bid amount in numbers) 



Manufacturer’s Checklist and Questionnaire.  
All items on this list must be completed and included in your bid package.   
 
1)  Test Reports:  Submit test reports, prepared by an independent testing agency for the 
capsheet and base flashing plies specified in section 07550, 07551, 07552, 07553, and 
07554 showing that the materials meet tensile strength, tear strength, and elongation 
properties listed in the specification. 
 
2)  Written certification from the roofing system manufacturer certifying the applicator is 
currently authorized for the installation of the specified roof system. 
 
3)  A written notorized statement from a corporate officer of the manufacturing company 
stating that he or she has reviewed the specifications and that a full time employee of the 
company will provide inspections at least three (3) days per week during times when any 
of their materials are being installed for a minimum of 1 hour each day at no charge to the 
District or the Contractor. 
 
4)  Submit a copy of an unexecuted manufacturer’s 30 year, labor and materials, non-
prorated, hot asphalt roofing warranty specified in section 07550 for review 
 
5)  Submit a copy of an unexecuted manufacturer’s 30 year, labor and materials, non-
prorated, standing seam roofing warranty specified in section 07411 for review 
 
5)  Submit a copy of an unexecuted manufacturer’s 15 year, labor and materials, non-
prorated, urethane restoration roofing warranty specified in section 07563 for review 
 
5)  Submit a copy of an unexecuted manufacturer’s 10 year, labor and materials, non-
prorated, wall panel roofing warranty specified in section 07421 for review 
 
6)  Proof that the manufacturer has been in business for a minimum number of years (30) 
equal to the warranty period required for this project 
 
 
 
 
 



   

Bid No. 18/19-01MO, Unit Cost Pricing for Roofing      1 | P a g e  
Appendix B – General Conditions 

APPENDIX B 

 

General Conditions 



Schools Legal Service of O.C. General Conditions  
May 2002                           Page 1 

 TABLE OF CONTENTS TO THE GENERAL CONDITIONS 
 
 

ARTICLE PAGE 
 

 1. DEFINITIONS ...............................................................................................................1 
 2.   STATUS OF CONTRACTOR ......................................................................................2 
 3.   CHANGE IN NAME AND NATURE OF CONTRACTOR'S 
      LEGAL ENTITY ...........................................................................................................2 
 4.   CONTRACTOR'S SUPERVISION, PROSECUTION AND 
      PROGRESS ...................................................................................................................3 
 5.  SUBCONTRACTORS ..................................................................................................4 
 6.   PROHIBITED INTERESTS ..........................................................................................5 
 7.   DISTRICT'S INSPECTOR ............................................................................................5 
 8.   ARCHITECT'S STATUS ..............................................................................................6 
 9.   NOTICE OF TAXABLE POSSESSORY INTEREST .................................................6 
10.  ASSIGNMENT OF ANTITRUST ACTIONS ..............................................................6 
11.  OTHER CONTRACTS .................................................................................................7 
12.  OCCUPANCY ...............................................................................................................8 
13.  DISTRICT'S RIGHT TO TERMINATE AGREEMENT .............................................8 
14.  BONDS ..........................................................................................................................9 
15.  SUBSTITUTION OF SECURITIES ...........................................................................10 
16.  FIRE INSURANCE .....................................................................................................11 
17.  PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE .........................11 
18.  WORKERS' COMPENSATION INSURANCE .........................................................12 
19.  PROOF OF CARRIAGE OF INSURANCE ...............................................................12 
20.  DRAWINGS AND SPECIFICATIONS......................................................................13 
21.  OWNERSHIP OF DRAWINGS..................................................................................14 
22.  DETAIL DRAWINGS AND INSTRUCTIONS .........................................................14 

   23.  SHOP DRAWINGS .....................................................................................................15 
24.  LAYOUT AND FIELD ENGINEERING ...................................................................18 
25.  SOILS INVESTIGATION REPORT ..........................................................................18 
26.  TESTS AND INSPECTIONS......................................................................................19 
27.  TRENCHES .................................................................................................................19 
28.  DOCUMENTS ON WORK .........................................................................................21 
29.  STATE AUDIT ............................................................................................................21 

   30.  SUBSTITUTIONS .......................................................................................................21 
31.  SAMPLES....................................................................................................................23 
32.  PROGRESS SCHEDULE ...........................................................................................23 
33.  MATERIALS AND WORK ........................................................................................24 
34.  INTEGRATION OF WORK .......................................................................................26 
35.  OBTAINING OF PERMITS, LICENSES 
      AND EASEMENTS ....................................................................................................26 
36.  SURVEYS ...................................................................................................................27 
37.  EXISTING UTILITY LINES; REMOVAL, 
      RESTORATION ..........................................................................................................27 



Schools Legal Service of O.C. General Conditions  
May 2002                           Page 2 

38.  WORK TO COMPLY WITH APPLICABLE LAWS AND 
      REGULATIONS..........................................................................................................27 
39.  ACCESS TO WORK ...................................................................................................28 
40.  PAYMENTS BY CONTRACTOR .............................................................................28 
41.  INSPECTOR'S FIELD OFFICE ..................................................................................28 
42.  UTILITIES ...................................................................................................................29 
43.  SANITARY FACILITIES ...........................................................................................29 
44.  CLEANING UP ...........................................................................................................29 
45.  PATENTS, ROYALTIES, AND INDEMNITIES ......................................................29 
46.  GUARANTEE .............................................................................................................30 
47.  DUTY TO PROVIDE FIT WORKERS ......................................................................31 
48.  WAGE RATES, TRAVEL AND SUBSISTENCE .....................................................31 
49.  HOURS OF WORK .....................................................................................................33 
50.  PAYROLL RECORDS ................................................................................................33 
51.  APPRENTICES ...........................................................................................................35 
52.  LABOR - FIRST AID ..................................................................................................36 
53.  PROTECTION OF PERSONS AND PROPERTY .....................................................36 
54.  NON-DISCRIMINATION ..........................................................................................38 
55.  SCHEDULE OF VALUES AND PERIODICAL ESTIMATES ................................38 
56.  CONTRACTOR CLAIMS ..........................................................................................38 
57.  DISPUTES - ARCHITECT'S DECISIONS ................................................................39 
58.  PAYMENTS ................................................................................................................39 
59.  CHANGES AND EXTRA WORK .............................................................................41 
60.  COMPLETION ............................................................................................................46 
61.  ADJUSTMENTS TO CONTRACT PRICE ................................................................47 
62.  CORRECTION OF WORK .........................................................................................47 
63.  EXTENSION OF TIME - LIQUIDATED DAMAGES ..............................................47 
64.  PAYMENTS WITHHELD ..........................................................................................48 
65.   TAXES  ........................................................................................................................49 
66.   NO ASSIGNMENT .....................................................................................................50 
67.  NOTICE .......................................................................................................................50 
68.  NO WAIVER ...............................................................................................................50 
69. NON-UTILIZATION OF ASBESTOS MATERIAL .................................................51 
70. LEAD ……………….. ................................................................................................51 
71. CRIMINAL RECORDS CHECK ................................................................................52 
72. DISABLED VETERAN BUSINESS ENTERPRISES ...............................................52 
73. TOBACCO FREE POLICY ........................................................................................52 
74. GOVERNING LAW  ...................................................................................................52 
 

 
 
 
 

 
 
 



Schools Legal Service of O.C. General Conditions  
May 2002                           Page 3 

GENERAL CONDITIONS 
 
ARTICLE 1. DEFINITIONS 
 

(a) Action of the Governing Board is a vote of a majority of the members in a lawful 
meeting. 

 
(b) Addenda are the changes in plans, specifications, drawings, and/or Project 
Documents which have been authorized in writing by the DISTRICT or ARCHITECT, and 
which alter, explain, or clarify the Project Documents prior to the bid deadline. 

 
(c) Approval means written authorization by ARCHITECT or DISTRICT. 

 
(d) Agreement includes collectively all Project Documents. 

 
(e) Project Documents includes collectively, to wit:  Notice Calling for Bids, 
Information for Bidders, Bid Form, Bid Security, Designation of Subcontractor form, 
Information Required of Bidder, all prequalification forms submitted pursuant to Public 
Contract Code Section 20111.5, if any, Noncollusion Declaration, Workers’ Compensation 
Certificate, Faithful Performance Bond, Payment Bond, Agreement, Escrow Agreement, 
Drug-Free Workplace Certification, Criminal Records Check Certification, Change Order 
forms, Shop Drawing Transmittals form, Insurance Certificates and Endorsements, 
Guarantee form, Contractor’s Certificate Regarding Non-Asbestos Containing Materials, 
Disabled Veteran Business Enterprises Certification, if applicable, General Conditions, 
Supplemental Conditions, if any, Special Conditions, if any, Drawings, Specifications, and 
all modifications, addenda and amendments thereto.  The Project Documents are 
complementary, and what is called for by any one shall be as binding as if called for by all. 
 
(f) CONTRACTOR or DISTRICT are those mentioned as such in the Agreement.  
They are treated throughout the Project Documents as if they are of singular number and 
neuter gender. 
 
(g) DISTRICT is the Governing Board or its duly authorized representative. 

 
(h) Locality in which the work is performed means the county and city in which the 
work is done. 

 
(i) Project is the planned undertaking as provided for in the Project Documents by 
DISTRICT and CONTRACTOR. 

 
(j) Provide shall include "provide complete in place," that is, "furnish and install." 

 
(k) Safety Orders are those issued by the Division of Industrial Safety and OSHA safety 
and health standards for construction. 
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(l) Standards, Rules, and Regulations referred to are recognized printed standards and 
shall be considered as one and a part of these specifications within limits specified. 

 
(m) Subcontractor, as used herein, includes those having a direct contractual 
relationship with CONTRACTOR and one who furnishes material worked to a special 
design according to plans, drawings, and specifications, but does not include one who 
merely furnishes material not so worked. 

 
(n) Surety is the person, firm, or corporation that executes as a California admitted 
surety insurer, the CONTRACTOR's Bid Security, faithful performance bond and payment 
bond. 

 
(o) Work of the CONTRACTOR or subcontractor includes labor or materials 
(including, without limitation, equipment and appliances) or both, incorporated in, or to be 
incorporated in the Project. 

 
(p) Workers includes laborer, worker, or mechanic. 
 

ARTICLE 2.  STATUS OF CONTRACTOR 
 

(a) CONTRACTOR is and shall at all times be deemed to be an independent contractor 
and shall be wholly responsible for the manner in which it performs the services required 
of it by the terms of the Project Documents.  Nothing herein contained shall be construed 
as creating the relationship of employer and employee, or principal and agent, between the 
DISTRICT and CONTRACTOR or any of CONTRACTOR's agents or employees.  
CONTRACTOR assumes exclusively the responsibility for the acts of its employees as 
they relate to the services to be provided during the course and scope of their employment.  
CONTRACTOR, its agents and employees shall not be entitled to any rights or privileges 
of DISTRICT employees and shall not be considered in any manner to be DISTRICT 
employees.  DISTRICT shall be permitted to monitor the activities of the CONTRACTOR 
to determine compliance with the terms of the Project Documents. 

 
(b) Contractors are required by law to be licensed and regulated by the Contractors' 
State License Board.  Any CONTRACTOR not so licensed is subject to penalties under 
the law, and the contract will be considered void pursuant to Section 7028.7 of the Business 
and Professions Code.  Any questions concerning a contractor may be referred to the 
Registrar, Contractors' State License Board, 9821 Business Park Drive, P. O. Box 26000, 
Sacramento, CA 95826. 

 
ARTICLE 3.   CHANGE IN NAME AND NATURE OF CONTRACTOR'S LEGAL ENTITY 
 

Before CONTRACTOR makes any change in the name or legal nature of the 
CONTRACTOR's entity, CONTRACTOR shall first notify the DISTRICT in writing and 
cooperate with DISTRICT in making such changes as the DISTRICT may request in the 
Project Documents.  
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ARTICLE 4. CONTRACTOR'S SUPERVISION, PROSECUTION AND PROGRESS 
 

(a) During progress of the work, CONTRACTOR shall keep on the work site a 
competent superintendent satisfactory to DISTRICT.  Before commencing the work herein, 
CONTRACTOR shall give written notice to DISTRICT and ARCHITECT of the name, 
qualifications and experience of such superintendent.  If Superintendent is found 
unsatisfactory by DISTRICT, CONTRACTOR shall replace the Superintendent with one 
acceptable to the DISTRICT.  Superintendent shall not be changed except with written 
consent of DISTRICT, unless a superintendent proves to be unsatisfactory to 
CONTRACTOR and ceases to be in its employ, in which case, CONTRACTOR shall 
notify DISTRICT and ARCHITECT in writing and replace said Superintendent with one 
acceptable to the DISTRICT.  Superintendent shall represent CONTRACTOR and all 
directions given to Superintendent shall be as binding as if given to CONTRACTOR. 

 
(b) CONTRACTOR shall supervise and direct the work competently and efficiently, 
devoting such attention thereto and applying such skills as may be necessary to perform 
the work in accordance with the Project Documents.  CONTRACTOR shall carefully study 
and compare all plans, drawings, specifications, and other instructions and shall at once 
report to ARCHITECT any error, inconsistency or omission which CONTRACTOR or its 
employees may discover.  The CONTRACTOR represents itself to DISTRICT as a skilled, 
knowledgeable, and experienced CONTRACTOR.  The CONTRACTOR shall carefully 
study and compare the Project Documents with each other, and shall at once report to the 
ARCHITECT any errors, inconsistencies, or omissions discovered.  The CONTRACTOR 
shall be liable to the DISTRICT for damage resulting from errors, inconsistencies, or 
omissions in the Project Documents that the CONTRACTOR recognized and which 
CONTRACTOR knowingly failed to report and which a similarly skilled, knowledgeable, 
and experienced contractor would have discovered. 

 
(c) The CONTRACTOR shall verify all indicated dimensions before ordering 
materials or equipment, or before performing work.  The CONTRACTOR shall take field 
measurements, verify field conditions, and shall carefully compare such field 
measurements and conditions and other information known to the CONTRACTOR with 
the Project Documents before commencing work.  Errors, inconsistencies or omissions 
discovered shall be reported to the DISTRICT at once.  Upon commencement of any item 
of work, the CONTRACTOR shall be responsible for dimensions related to such item of 
work and shall make any corrections necessary to make work properly fit at no additional 
cost to DISTRICT.  This responsibility for verification of dimensions is a non-delegable 
duty and may not be delegated to subcontractors or agents. 

 
 (d) Omissions from the plans, drawings or specifications, or the misdescription of 
details of work which are manifestly necessary to carry out the intent of the plans, drawings 
and specifications, or which are customarily performed, shall not relieve the 
CONTRACTOR from performing such omitted or misdescribed work, but they shall be 
performed as if fully and correctly set forth and described in the plans, drawings and 
specifications. 
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(e) The CONTRACTOR shall be solely responsible for the means, methods, 
techniques, sequences, and procedures of construction.  The CONTRACTOR shall be 
responsible to see that the finished work complies accurately with the Project Documents. 

 
ARTICLE 5. SUBCONTRACTORS 
 

(a) CONTRACTOR agrees to bind every subcontractor by terms of the Project 
Documents as far as such terms are applicable to subcontractor's work.  If CONTRACTOR 
shall subcontract any part of the work, CONTRACTOR shall be as fully responsible to 
DISTRICT for acts and omissions of any subcontractor and of persons either directly or 
indirectly employed by any subcontractor, as it is for acts and omissions of persons directly 
employed by CONTRACTOR.  Nothing contained in Project Documents shall create any 
contractual relation between any subcontractor and DISTRICT, nor shall the contract 
documents be construed to be for the benefit of any subcontractor. 

 
(b) DISTRICT’s consent to any subcontractor shall not in any way relieve 
CONTRACTOR of any obligations under the Project Documents and no such consent shall 
be deemed to waive any provision of any Project Document. 

 
(c) CONTRACTOR must submit with its bid, a Designation of Subcontractors 
pursuant to the Subletting and Subcontracting Fair Practices Act.  If CONTRACTOR 
specifies more than one subcontractor for the same portion of work or fails to specify a 
subcontractor, and such portion of the work exceeds one-half of one percent of the total 
bid, CONTRACTOR agrees that it is fully qualified to perform and shall perform such 
work itself, unless CONTRACTOR provides for substitution or addition of subcontractors.  
Substitution or addition of subcontractors shall be permitted only as authorized under the 
Subletting and Subcontracting Fair Practices Act, Public Contract Code Section 4100, et. 
seq. 

 
(d) In accordance with Business and Professions Code Section 7059, if 
CONTRACTOR is designated as a "specialty contractor" (as defined in Section 7058 of 
the Public Contract Code), all of the work to be performed outside of the CONTRACTOR’s 
license specialty shall be performed by a licensed subcontractor in compliance with the 
Subletting and Subcontracting Fair Practices Act, Public Contract Code Section 4100, et 
seq. 

 
 (e) A copy of each subcontract, if in writing, or, if not in writing, then a written 
statement signed by the CONTRACTOR giving the name of the subcontractor and the 
terms and conditions of such subcontract, shall be filed with the DISTRICT before the 
subcontractor begins work.  Each subcontract shall contain a reference to the Agreement 
between the DISTRICT and the CONTRACTOR and the terms of that Agreement and all 
parts of the Project Documents shall be made a part of such subcontract insofar as 
applicable to the work covered thereby.  Each subcontract will provide for termination in 
accordance with Article 13 of these General Conditions.  Each subcontract shall provide 
for its annulment by the CONTRACTOR at the order of the ARCHITECT if in the 
ARCHITECT'S opinion the subcontractor fails to comply with the requirements of the 
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Project Documents insofar as the same may be applicable to this work.  Nothing herein 
contained shall relieve the CONTRACTOR of any liability or obligation hereunder. 

 
ARTICLE 6. PROHIBITED INTERESTS 
 

No official of DISTRICT who is authorized in such capacity and on behalf of DISTRICT 
to negotiate, make, accept, or approve, or to take part in negotiating, making, accepting or 
approving any architectural, engineering, inspection, construction or material supply 
contract or any subcontract in connection with construction of the Project, shall become 
directly or indirectly interested financially in this Project or in any part thereof.  No officer, 
employee, architect, attorney, engineer or inspector of or for DISTRICT  who is authorized 
in such capacity and on behalf of DISTRICT  to exercise any executive, supervisory or 
other similar functions in connection with construction of Project shall become directly or 
indirectly interested financially in this Project  or in any part thereof.  CONTRACTOR 
shall receive no compensation and shall repay DISTRICT for any compensation received 
by CONTRACTOR hereunder, should CONTRACTOR aid, abet or knowingly participate 
in violation of this Article 6. 

 
ARTICLE 7. DISTRICT'S INSPECTOR 
 

(a) One or more Inspector(s), including special inspectors, as required, will be 
employed by DISTRICT and will be assigned to the Project.   

 
(b) No work shall be performed by the CONTRACTOR solely upon the instructions 
or comments by the Inspector.  The Inspector has no authority to interpret the Project 
Documents or order extra work and any extra work performed without the written 
instruction of the DISTRICT shall be at CONTRACTORs sole cost and expense and there 
will be no delay damages incurred by DISTRICT for such work.    

 
 (c) No work shall be carried on except with the knowledge and under the inspection of 
said Inspector(s).  He/she shall have free access to any or all parts of work at any time.  
CONTRACTOR shall furnish Inspector reasonable opportunities for obtaining such 
information as may be necessary to keep Inspector fully informed respecting progress and 
manner of work and character of materials.  Inspection of work shall not relieve 
CONTRACTOR from any obligation to fulfill the Project Documents.   Inspector or 
ARCHITECT shall have authority to stop work whenever provisions of Project Documents 
are not being complied with and such noncompliance is discovered.  CONTRACTOR shall 
instruct its employees accordingly. 
 
(d) CONTRACTOR understands and agrees that the Inspector for the Project may also 
serve concurrently as inspector for other DISTRICT projects and may not therefore be 
available on site during the entire work day.  It shall be the responsibility of 
CONTRACTOR to notify the Inspector not less than twenty-four (24) hours in advance of 
materials and equipment deliveries and required inspections. 
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ARTICLE 8. ARCHITECT'S STATUS 
 

(a) The ARCHITECT shall be the DISTRICT’s representative during construction and 
shall observe the progress and quality of the work on behalf of the DISTRICT.  
ARCHITECT shall have the authority to act on behalf of DISTRICT only to the extent 
expressly provided in the Project Documents.  ARCHITECT shall have authority to stop 
work whenever such stoppage may be necessary in ARCHITECT'S reasonable opinion to 
ensure the proper execution of the Project Documents. 

 
(b) The ARCHITECT shall be, in the first instance, the judge of the performance of the 
work.  ARCHITECT shall exercise authority under the Project Documents to enforce 
CONTRACTOR’s faithful performance. 

 
(c) The ARCHITECT shall have all authority and responsibility established by law.  
The ARCHITECT has the authority to enforce compliance with the Project Documents and 
the CONTRACTOR shall promptly comply with instructions from the ARCHITECT or an 
authorized representative of the ARCHITECT. 

 
(d) On all questions related to the quantities, the acceptability of material, equipment 
or workmanship, the execution, progress or sequence of work, the interpretation of plans, 
specifications or drawings, and the acceptable performance  of the CONTRACTOR 
pursuant to the decision of the ARCHITECT shall govern and shall be precedent to any 
payment  unless otherwise ordered by the Governing Board.  The progress and completion 
of the work shall not be impaired or delayed by virtue of any question or dispute arising 
out of or related to the foregoing matters and the instructions of the ARCHITECT relating 
thereto. 

 
(e) General supervision and direction of the work by the ARCHITECT shall in no way 
imply that the ARCHITECT or his or her representatives are in any way responsible for 
the safety of the CONTRACTOR or its employees or that the ARCHITECT or his or her 
representatives will maintain supervision over the CONTRACTOR's construction methods 
or personnel other than to ensure that the quality of the finished work is in accordance with 
the Project Documents. 

 
ARTICLE 9. NOTICE OF TAXABLE POSSESSORY INTEREST 
 

The terms of the Agreement may result in the creation of a possessory interest.  If such a 
possessory interest is vested in a private party to the Agreement, the private party may be 
subjected to the payment of property taxes levied on such interest. 

 
ARTICLE 10. ASSIGNMENT OF ANTITRUST ACTIONS 
 

Public Contract Code Section 7103.5 provides: 
 

In entering into a public works contract or a subcontract to supply 
goods, services, or materials pursuant to a public works contract, the 



Schools Legal Service of O.C. General Conditions  
May 2002                           Page 9 

contractor or subcontractor offers and agrees to assign to the 
awarding body (DISTRICT) all rights, title, and interest in and to all 
causes of action it may have under Section 4 of the Clayton Act (15 
U.S.C. Section 15) or under the Cartwright Act (Chapter 2 
(commencing with Section 16700) of Part 2 of Division 7 of the 
Business and Professions Code), arising from purchases of goods, 
services, or materials pursuant to the public works contract or the 
subcontract.  This assignment shall be made and become effective 
at the time the awarding body tenders final payment to the 
contractor, without further acknowledgment by the parties.   

 
CONTRACTOR, for itself and all subcontractors, agrees to assign to DISTRICT all rights, 
title, and interest in and to all such causes of action CONTRACTOR  and all subcontractors 
may have under the Agreement.  This assignment shall become effective at the time 
DISTRICT tenders final payment to the CONTRACTOR, and CONTRACTOR shall 
require assignments from all subcontractors to comply herewith. 

 
ARTICLE 11. OTHER CONTRACTS 
 

(a) DISTRICT reserves the right to let other contracts in connection with this work.  
CONTRACTOR shall afford other contractors reasonable opportunity for introduction and 
storage of their materials and execution of their work and shall properly connect and 
coordinate its work with such other contractors. 

 
 (b) If any part of CONTRACTOR's work depends for proper execution or results upon 
work of any other contractor, the CONTRACTOR shall inspect and promptly report to 
ARCHITECT in writing any defects in such work that render it unsuitable for such proper 
execution and results.  CONTRACTOR will be held accountable for damages to 
DISTRICT for that work which it failed to inspect or should have inspected.  
CONTRACTOR's failure to inspect and report shall constitute its acceptance of other 
contractor's work as fit and proper for reception of its work, except as to defects which may 
develop in other contractors' work after execution of CONTRACTOR's work. 

 
(c) To ensure proper execution of its subsequent work, CONTRACTOR shall measure 
and inspect work already in place and shall at once report to the ARCHITECT in writing 
any discrepancy between executed work and Project Documents. 

 
(d) CONTRACTOR shall ascertain to its own satisfaction the scope of the Project and 
nature of any other contracts that have been or may be awarded by DISTRICT in 
prosecution of the Project to the end that CONTRACTOR may perform this Agreement in 
the light of such other contracts, if any. 

 
(e) Nothing herein contained shall be interpreted as granting to CONTRACTOR 
exclusive occupancy at site of Project.  CONTRACTOR shall not cause any unnecessary 
hindrance or delay to any other contractor working on Project.  If simultaneous execution 
of any contract for Project is likely to cause interference with performance of some other 
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contract or contracts, DISTRICT shall decide which contractor shall cease work 
temporarily and which contractor shall continue or whether work can be coordinated so 
that contractors may proceed simultaneously. 

 
(f) DISTRICT shall not be responsible for any damages suffered or extra costs incurred 
by CONTRACTOR resulting directly or indirectly from award or performance or 
attempted performance of any other contract or contracts on Project, or caused by any 
decision or omission of DISTRICT respecting the order of precedence in performance of 
contracts. 

 
ARTICLE 12. OCCUPANCY 
 

DISTRICT reserves the right to occupy buildings and/or portions of the site at any time 
before completion, and such occupancy shall not constitute final acceptance of any part of 
work covered by this Agreement, nor shall such occupancy extend the date specified for 
completion of the work.  Beneficial occupancy of building(s) does not commence any 
warranty period nor shall it entitle CONTRACTOR to any additional compensation due to 
such occupancy. 

 
ARTICLE 13. DISTRICT’S RIGHT TO TERMINATE AGREEMENT 
 

(a) Termination for Cause.  If the CONTRACTOR refuses or fails to complete the 
work or any separable part thereof with such diligence as will insure its completion within 
the time specified or any extension thereof, or fails to complete said work within such time, 
or if the CONTRACTOR should file a petition for relief as a debtor, or should relief be 
ordered against CONTRACTOR as a debtor under Title 11 of the United States Code, or 
if CONTRACTOR should make a general assignment for the benefit of its creditors, or if 
a receiver should be appointed on account of its insolvency, or if it should refuse or should 
fail to supply enough properly skilled workers or proper equipment, tools, and materials in 
the necessary quantity and quality to complete the work in the time specified, or if 
CONTRACTOR should fail to make prompt payment to subcontractors for materials or 
labor, or disregard laws or ordinances or instructions of DISTRICT, or if CONTRACTOR 
or its subcontractors should otherwise be guilty of a violation of any provision of this 
Agreement, then CONTRACTOR shall be deemed to be in default of the Agreement and 
DISTRICT may, without prejudice to any other right or remedy, serve written notice upon 
CONTRACTOR and its surety of DISTRICT’s intention to terminate this Agreement, such 
notice to contain the reasons for such intention to terminate, and unless within ten (10) 
calendar days after the service of such notice such condition shall cease or such violation 
shall cease, or  arrangements satisfactory to DISTRICT for the correction thereof be made 
and corrective action commenced in a diligent and workmanlike manner and pursued to 
satisfactory completion, this Agreement shall upon the expiration of said ten (10) calendar 
days, cease and terminate.  In such case, CONTRACTOR shall be excluded from the 
worksite and not be entitled to receive any further payment until work is finished to 
DISTRICT’s satisfaction. 
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(b) In the event of any such termination, surety shall have the right to take over and 
perform this Agreement, provided, however, that if surety within five (5) calendar days 
after service upon it of said notice of termination does not give DISTRICT written notice 
of its intention to take over and perform this Agreement or does not commence 
performance thereof within ten (10) calendar days after date of serving such notice of 
termination by DISTRICT on surety, DISTRICT may take over the work and prosecute 
same to completion by any means determined by DISTRICT including hiring another 
contractor for the account and at the expense of CONTRACTOR, and CONTRACTOR 
and its surety shall be liable to DISTRICT for any excess cost or other damages occasioned 
by the DISTRICT thereby.  Time is of the essence in this Agreement.  If the DISTRICT 
takes over the work as hereinabove provided, the DISTRICT may, without liability for so 
doing, take possession of and utilize in completing the work such materials, supplies, 
equipment  and other property belonging to the CONTRACTOR as may be on the site of 
the work and necessary therefore. 

 
(c) The expense of finishing the work, including compensation for additional 
architectural, managerial, and administrative services, shall be a charge against 
CONTRACTOR and CONTRACTOR agrees that the charge may be deducted from any 
money due or becoming due to CONTRACTOR from DISTRICT or CONTRACTOR shall 
pay the charge to the DISTRICT.  Expense incurred by DISTRICT as herein provided, and 
damage incurred through CONTRACTOR's default, shall be certified to DISTRICT by 
ARCHITECT.  The surety shall become liable for payment should CONTRACTOR fail to 
pay in full any cost incurred by the DISTRICT. 

 
(d) Nonappropriation of Funds/Insufficient Funds.  In the event that sufficient funds 
are not appropriated to complete the Project or the DISTRICT determines that sufficient 
funds are not available to complete the Project, DISTRICT may terminate or suspend the 
completion of the Project at any time by giving written notice to the CONTRACTOR.  In 
the event that the DISTRICT exercises this option, the DISTRICT shall pay for any and all 
work and materials completed or delivered onto the site, and the value of any and all work 
then in progress and orders actually placed which cannot be canceled up to the date of 
notice of termination.  The value of work and materials paid for shall include a factor of 
fifteen percent (15%) for the CONTRACTOR's overhead and profit and there shall be no 
other costs or expenses paid to CONTRACTOR.  All work, materials and orders paid for 
pursuant to this provision shall become the property of the DISTRICT. DISTRICT may, 
without cause, order CONTRACTOR in writing to suspend, delay or interrupt the Project 
in whole or in part for such period of time as DISTRICT may determine.  Adjustment shall 
be made for increases in the cost of performance of the Agreement caused by suspense, 
delay or interruption. 

 
(e) The foregoing provisions are in addition to and not a limitation of any other rights 
or remedies available to the DISTRICT. 

 
ARTICLE 14.  BONDS 
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Unless otherwise specified in Special Conditions, CONTRACTOR shall furnish a surety 
bond in an amount equal to one hundred percent (100%) of contract price as security for 
faithful performance of this Agreement and shall furnish a separate bond in an amount of 
one hundred percent (100%) of the contract price as security for payment to persons 
performing labor and furnishing materials in connection with this Project.  Bonds shall be 
in the form set forth in these Project Documents. 

ARTICLE 15.  SUBSTITUTION OF SECURITIES 
 

(a) Pursuant to the requirements of Public Contract Code Section 22300, upon 
CONTRACTOR's request, DISTRICT will make payment to CONTRACTOR of any 
earned retention funds withheld from payments under this Agreement  if CONTRACTOR 
deposits with the DISTRICT or in escrow with a California or federally chartered bank 
acceptable to DISTRICT, securities eligible for the investment pursuant to Government 
Code Section 16430 or bank or savings and loan certificates of deposit, upon the following 
conditions: 

 
(1) CONTRACTOR shall be the beneficial owner of any securities substituted 
for retention funds withheld and shall receive any interest thereon. 

 
(2) All expenses relating to the substitution of securities under said Section 
22300 and under this Article 15, including, but not limited to DISTRICT’s 
overhead and administrative expenses, and expenses of escrow agent shall be the 
responsibility of the CONTRACTOR. 

 
(3) If CONTRACTOR shall choose to enter into an escrow agreement, such 
agreement shall be in the form as set forth in Public Contract Code section 22300(f) 
attached hereto as part of the Project Documents and which shall allow for the 
conversion to cash to provide funds to meet defaults by the CONTRACTOR 
including, but not limited to, termination of the CONTRACTOR's control over the 
work, stop notices filed pursuant to law, assessment of liquidated damages or 
amount to be kept or retained under the provisions of the Project Documents. 

 
(4) Securities, if any, shall be returned to CONTRACTOR only upon 
satisfactory completion of the Agreement. 

 
(b) To minimize the expense caused by such substitution of securities, 
CONTRACTOR shall, prior to or at the time CONTRACTOR requests to substitute 
security, deposit sufficient security to cover the entire amount to be then withheld and to 
be withheld under the General Conditions of this Agreement .  Should the value of such 
substituted security at any time fall below the amount for which it was substituted, or any 
other amount which the DISTRICT determines to withhold, CONTRACTOR shall 
immediately, and at CONTRACTOR's expense, deposit additional security qualifying 
under said Section 22300 until the total security deposited is no less than equivalent to the 
amount subject to withholding under the Agreement.  
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(c) In the alternative, under Section 22300, CONTRACTOR, at its own expense, may 
request DISTRICT to make payment of earned retention funds directly to the escrow agent.  
Also at the expense of CONTRACTOR, CONTRACTOR may direct investment of the 
payments into securities, and CONTRACTOR shall receive the interest earned on the 
investment upon the same conditions as shown in paragraph (a) for securities deposited by 
CONTRACTOR.  Upon satisfactory completion of the Agreement, CONTRACTOR shall 
receive from the escrow agent all securities, interest and payments received by the escrow 
agent from DISTRICT, pursuant to the terms of Section 22300.   

 
(d) If any provision of this Article 15 shall be found to be illegal or unenforceable, 
then, notwithstanding, this Article 15 shall remain in full force and effect, and such 
provision shall be deemed stricken. 

 
ARTICLE 16.  FIRE INSURANCE 
 

CONTRACTOR will procure at CONTRACTOR's own expense, and before 
commencement of any work under this Agreement, fire insurance on the Project.  Amount 
of fire insurance shall be sufficient to protect against loss or damage in full until work is 
accepted by DISTRICT.  CONTRACTOR shall submit proof of insurance and shall 
provide endorsements on forms provided by the DISTRICT or on forms approved by the 
DISTRICT. 

 
ARTICLE 17.  PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 
 

(a) CONTRACTOR shall take out and maintain during the life of this Agreement such 
public liability and property damage insurance as shall protect CONTRACTOR and 
DISTRICT from all claims for personal injury, including accidental death, to any person 
(including, as to DISTRICT, injury or death to CONTRACTOR's or subcontractor's 
employees), as well as from all claims for property damage arising from operations under 
this Agreement, in amounts as set forth in the Agreement.     
 
(b) CONTRACTOR shall require its subcontractors, if any, to take out and maintain 
similar public liability and property damage insurance in like amounts or insure the 
activities of its subcontractors in CONTRACTOR’s own policy. 
 
(c) CONTRACTOR, during the progress of the work and until final acceptance of the 
work by DISTRICT upon completion of the entire Agreement, shall maintain Builder’s 
Risk/ “All Risk,” course-of-construction insurance in an amount not less than as set forth 
in the Agreement.  Coverage is to provide extended coverage and insurance against 
vandalism, malicious mischief, perils of fire, sprinkler leakage, civil authority, sonic boom, 
earthquake, collapse, flood, wind, lightning, smoke, riot, debris removal (including 
demolition), and reasonable compensation for ARCHITECT’s services and expenses 
required as a result of such insured loss upon the entire work which is the subject of the 
Project Documents, including completed work and work in progress to the full insurable 
amount thereof.  The risk of damage to the work due to the perils covered by the Builder’s 
Risk/“All Risk” Insurance, as well as any other hazards which might result in damage to 
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the work, is that of CONTRACTOR and the surety, and no claims for such loss or damage 
shall be recognized by DISTRICT nor will such loss or damage excuse the complete and 
satisfactory performance of the Agreement by CONTRACTOR. 
 
(d) CONTRACTOR shall submit proof of insurance and shall provide endorsements 
on the forms provided by the DISTRICT or on forms approved by the DISTRICT.  Such 
insurance shall be issued by admitted surety insurers under the same conditions as required 
for bonds on the Project. 

  
 
ARTICLE 18.  WORKERS' COMPENSATION INSURANCE 
 

(a) In accordance with the provisions of Section 3700 of the Labor Code, the 
CONTRACTOR and every subcontractor shall be required to secure the payment of 
compensation to its employees. 

 
 (b) The CONTRACTOR shall provide, during the life of the Agreement, workers' 
compensation insurance for all of its employees engaged in work under this Agreement, on 
or at the site of the Project, and, in case any of its work is sublet, the CONTRACTOR shall 
require the subcontractor similarly to provide workers' compensation insurance for all the 
latter's employees.  Any class of employee or employees not covered by a subcontractor's 
insurance shall be covered by the CONTRACTOR's insurance.  In case any class of 
employees engaged in work under this Agreement, on or at the site of the Project, is not 
protected under the workers' compensation statute, the CONTRACTOR shall provide or 
shall cause a subcontractor to provide, adequate insurance coverage for the protection of 
such employees not otherwise protected before subcontractor commences work.  The 
CONTRACTOR shall file with the DISTRICT certificates of its insurance protecting 
workers and a thirty (30) day notice shall be provided to DISTRICT before the cancellation 
or reduction of any policy of CONTRACTOR or subcontractor.  CONTRACTOR shall 
submit proof of insurance and shall provide endorsements on the forms provided by the 
DISTRICT or on forms approved by the DISTRICT. Such endorsements shall be submitted 
concurrently with the Project Documents. 

 
ARTICLE 19.  PROOF OF CARRIAGE OF INSURANCE 
 

(a) CONTRACTOR shall not commence work nor shall it allow any subcontractor to 
commence work under this Agreement until all required insurance certificates and 
endorsements from admitted surety insurers have been obtained and delivered in duplicate 
to and approved by DISTRICT.  Such insurance shall be issued by admitted surety insurers 
under the same conditions as required for bonds on the Project.  CONTRACTOR shall 
provide proof of insurance on DISTRICT approved forms without revisions. 

 
(b) Certificates and insurance policies shall include the following: 

 
(1) A clause stating: 
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"This policy shall not be canceled or reduced in required limits of liability 
or amount of insurance until notice has been mailed to DISTRICT stating date of 
cancellation or reduction.  Date of cancellation or reduction may not be less than 
thirty (30) days after date of mailing notice." 

 
(2) Language stating in particular those insured, extent of insurance, location 
and operation to which insurance applies, expiration date, to whom cancellation 
and reduction notice will be sent, and length of notice period. 

 
(3) Statement that the DISTRICT is an additional insured under the policy 
described and that such insurance policy shall be primary to any insurance or 
self-insurance maintained by the DISTRICT. 

 
(c) In case of CONTRACTOR's failure to provide insurance as required by the 
Agreement, the DISTRICT may, at DISTRICT’s option, take out and maintain at the 
expense of the CONTRACTOR, such insurance in the name of CONTRACTOR, or 
subcontractor, as the DISTRICT may deem proper and may deduct the cost of taking out 
and maintaining such insurance from any sums which are due or to become due to the 
CONTRACTOR under this Agreement. 

 
ARTICLE 20.  DRAWINGS AND SPECIFICATIONS 
 

(a)  Drawings and Specifications are intended to delineate and describe the Project and 
its component parts to such a degree as will enable skilled and competent contractors to 
intelligently bid upon the work, and to carry said work to a successful conclusion. 

 
(b) Drawings and Specifications are intended to comply with all laws, ordinances, rules 
and regulations of constituted authorities having jurisdiction, and where referred to in the 
Project Documents, said laws, ordinances, rules and regulations shall be considered as a 
part of the Agreement within the limits specified.  The CONTRACTOR shall bear all 
expenses of correcting work done contrary to said laws, ordinances, rules and regulations 
and if the CONTRACTOR performed same (1) without first consulting the ARCHITECT 
for further instructions regarding said work, or (2) disregarded the ARCHITECT'S 
instructions regarding said work. 

 
(c) Questions regarding interpretation of drawings and specifications shall be clarified 
by the ARCHITECT.  Before commencing any portion of the work, CONTRACTOR shall 
carefully examine all drawings and specifications and other information given to 
CONTRACTOR.  CONTRACTOR shall immediately notify ARCHITECT and 
DISTRICT in writing of any perceived or alleged error, inconsistency, ambiguity, or lack 
of detail or explanation in the drawings and specifications.  If CONTRACTOR or its 
subcontractors, material or equipment suppliers, or any of their officers, agents, and 
employees performs, permits, or causes the performance of any work under the Project 
Documents, which it knows or should have known to be in error, inconsistent, or 
ambiguous, or not sufficiently detailed or explained, CONTRACTOR shall bear any and 
all costs arising therefrom including, without limitation, the cost of correction thereof.  In 
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the event ARCHITECT determines that CONTRACTOR's requests for clarification or 
interpretation are not justified or do not reflect adequate competent supervision or 
knowledge by the CONTRACTOR or his/her subcontractors, CONTRACTOR shall be 
required to pay ARCHITECT's reasonable and customary fees in processing and 
responding to such requests.  Should the CONTRACTOR commence work or any part 
thereof without seeking clarification, CONTRACTOR waives any claim for extra work or 
damages as a result of any ambiguity, conflict or lack of information. 
 

 
 
(d) Figured dimensions on drawings shall govern, but work not dimensioned shall be 
as directed.  Work not particularly shown or specified shall be the same as similar parts 
that are shown or specified.  Large scale drawings shall take precedence over smaller scale 
drawings as to shape and details of construction.  Specifications shall govern as to 
materials, workmanship, and installation procedures.  Drawings and specifications are 
intended to be fully cooperative and to agree.  If CONTRACTOR observes that drawings 
and specifications are in conflict, CONTRACTOR shall promptly notify the ARCHITECT 
in writing, and any necessary changes shall be adjusted as provided in the Article entitled 
"Changes and Extra Work;" provided, however, that the specification calling for the higher 
quality material or workmanship shall prevail without additional cost to DISTRICT. 

 
(e) Materials or work described in words which so applied has a well-known technical 
or trade meaning shall be deemed to refer to such recognized standards. 

 
 (f) It is not the intention of the Agreement to go into detailed descriptions of any 
materials and/or methods commonly known to the trade under "trade name" or "trade 
term."  The mere mention or notation of such "trade name" or "trade term" shall be 
considered a sufficient notice to CONTRACTOR that it will be required to complete the 
work so named with all its incidental and accessory items according to the best practices 
of the trade. 

 
(g)  The naming of any material and/or equipment shall mean furnishing and installing 
of same, including all incidental and accessory items thereto and/or labor necessary to 
achieve full and complete functioning of the material and/or equipment as per best practices 
of the trade(s) involved, unless specifically noted otherwise. 
 
(h) ARCHITECT will furnish to CONTRACTOR one (1) complete set of blue-line 
prints for posting of changes.  Additional blue-line prints shall be provided by 
ARCHITECT upon payment by CONTRACTOR.  During the construction period, 
CONTRACTOR shall maintain the set of blue-line prints in a satisfactory record condition, 
and shall thoroughly and neatly post, as they occur, all additions, deletions, corrections 
and/or revisions in the actual construction of the Project.  The record drawings must be 
posted monthly and be current prior to each submission of each certificate of payment. 

 
ARTICLE 21.  OWNERSHIP OF DRAWINGS 
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All plans, drawings, designs, specifications, and other incidental architectural and 
engineering work or materials and other Project Documents and copies thereof furnished 
by DISTRICT are DISTRICT’S property.  They are not to be used in other work and are 
to be returned to DISTRICT on request at completion of work, and may be used by 
DISTRICT as it may require, without any additional costs to DISTRICT. 

 
ARTICLE 22.  DETAIL DRAWINGS AND INSTRUCTIONS 
 

(a) In case of ambiguity, conflict, or lack of information, ARCHITECT shall furnish 
additional instructions by means of drawings or otherwise, necessary for proper execution 
of work.  All such drawings and instructions shall be consistent with Project Documents, 
true developments thereof, and reasonably inferable therefrom.  Such additional 
instructions shall be furnished with reasonable promptness, provided that CONTRACTOR 
informs the ARCHITECT of the relationship of the request to the critical path of 
construction. 

 
(b) Work shall be executed in conformity therewith and CONTRACTOR shall do no 
work without proper drawings and instructions. 

 
(c) The ARCHITECT will furnish necessary additional details to more fully explain 
the work, which details shall be considered as part of the Project Documents. 

 
 (d) Should any details be more elaborate, in the opinion of the CONTRACTOR, than 
scale drawings and specifications warrant, CONTRACTOR shall give written notice 
thereof to the ARCHITECT within five (5) days of the receipt of same.  In case no notice 
is given to the ARCHITECT within five (5) days, it will be assumed the details are 
reasonable development of the scale drawings.  In case notice is given, then it will be 
considered, and if found justified, the ARCHITECT will either modify the drawings or 
shall recommend to DISTRICT a change order for the extra work involved. 
 
(e) All parts of the described and shown construction shall be of the best quality of 
their respective kinds and the CONTRACTOR is hereby advised to use all diligence to 
become fully involved as to the required construction and finish, and in no case to proceed 
with the different parts of the work without obtaining first from the ARCHITECT such 
directions and/or drawings as may be necessary for the proper performance of the work. 

 
(f) If it is found at any time, before or after completion of the work, that the 
CONTRACTOR has varied from the drawings and/or specifications, in materials, quality, 
form or finish, or in the amount or value of the materials and labor used, the ARCHITECT 
shall make a recommendation:  (1) that all such improper work should be removed, remade 
and replaced, and all work disturbed by these changes be made good at the 
CONTRACTOR's expense; or (2) that the DISTRICT deduct from any amount due 
CONTRACTOR, the sum of money equivalent to the difference in value between the work 
performed and that called for by the drawings and specifications.  ARCHITECT shall 
determine such difference in value.  The DISTRICT, at its option, may pursue either 
recommendation made by the ARCHITECT.  
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ARTICLE 23.  SHOP DRAWINGS 
 

(a) CONTRACTOR shall check and verify all field measurements and shall submit to 
ARCHITECT within ____ ( ) calendar days of the date specified on the Notice to Proceed 
______ (__) copies, checked and approved by CONTRACTOR, of all shop or setting list 
drawings, schedules, and materials list required for the work of various trades.  
ARCHITECT shall review such drawings, schedules and materials list only for 
conformance with design concept of Project and compliance with information given in 
Project Documents, and return as approved or disapproved with guidance as to required 
corrections within _____ (__) calendar days.  CONTRACTOR shall make any corrections 
required by ARCHITECT, file three (3) corrected copies with ARCHITECT, and furnish 
such other copies as may be needed for construction within _______ (   ) calendar days.  
ARCHITECT'S approval of such drawings, schedules, or materials list shall not relieve 
CONTRACTOR from responsibility for deviations unless CONTRACTOR has in writing 
called ARCHITECT'S attention to such deviations at time of submission and secured 
ARCHITECT'S written approval, nor shall it relieve CONTRACTOR from responsibility 
for errors in shop drawings or schedules. 

 
(b) All submittals of shop drawings, catalog cuts, data sheets, schedules and material 
lists shall be complete and shall conform to contract drawings and specifications. 

 
 (c) The term "shop drawing" as used herein shall be understood to include, but not be 
limited to, detail design calculations, fabrication and installation drawings, lists, graphs and 
operating instructions.   

 
(d)  Shop drawings shall be submitted at a time sufficiently early to allow review of 
same by the Division of State Architect (DSA) if required, and the ARCHITECT, and to 
accommodate the rate of construction progress required under the Project Documents.  
CONTRACTOR will be required to pay ARCHITECT's reasonable and customary fees in 
order to expedite review of shop drawings which are not submitted in a timely fashion. 

 
(e) All shop drawing submittals shall be accompanied by an accurately completed 
transmittal form using the format bound herein.  Any shop drawing submittal not 
accompanied by such a form, or where all applicable items on the form are not completed, 
will be returned for resubmittal.  The CONTRACTOR may authorize a material or 
equipment supplier to deal directly with the ARCHITECT with regard to shop drawings, 
however, ultimate responsibility for the accuracy and completeness of the information 
contained in the submittal shall remain with the CONTRACTOR. 

 
(f) Normally, a separate transmittal form shall be used for each specific item or class 
of material or equipment for which a submittal is required.  Transmittal of shop drawings 
on various items using a single transmittal form will be permitted only when the items 
taken together constitute a manufacturer's "package" or are so functionally related that 
expediency indicates review of the group or package as a whole.  At its option, the 
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CONTRACTOR or Supplier may obtain from the ARCHITECT quantities of the shop 
drawing transmittal form at reproduction cost. 

 
(g) CONTRACTOR's review and approval of shop drawings shall include the 
following stamp: 

 
"The CONTRACTOR has reviewed and approved not only the field 
dimensions but the construction criteria and has also made written 
notation regarding any information in the shop drawings that does 
not conform to the Project Documents.  This shop drawing has been 
coordinated with all other shop drawings received to date by 
CONTRACTOR and this duty of coordination has not been 
delegated to subcontractors, material suppliers, the ARCHITECT, 
or the engineers on this project. 
 
 
____________________________________________ 
Signature of CONTRACTOR" 

 
 (h) Within ______ (__) calendar days after receipt of shop drawings, the ARCHITECT 
will return one or more prints of each drawing to CONTRACTOR with his or her 
comments noted thereon.  The CONTRACTOR shall make a complete and acceptable 
submittal to the ARCHITECT by the second submission of drawings.  The DISTRICT 
shall withhold funds due the CONTRACTOR to cover additional costs of the 
ARCHITECT'S review beyond the second submission and any other costs incurred by 
DISTRICT. 

 
(i) If prints of the shop drawing are returned to the CONTRACTOR marked "NO 
EXCEPTIONS TAKEN," formal revision of said drawing will not be required.  If prints 
of the drawing are returned to the CONTRACTOR marked "MAKE CORRECTIONS 
NOTED," formal resubmittal of said drawings will not be required.  If prints of the drawing 
are returned to the CONTRACTOR marked "REVISE AND RESUBMIT," the 
CONTRACTOR shall revise said drawing and shall resubmit six (6) copies of the revised 
drawing to the ARCHITECT.  If prints of the drawing are returned to the CONTRACTOR 
marked "REJECTED RESUBMIT," the CONTRACTOR shall resubmit six (6) new copies 
of the drawing to the ARCHITECT. 

 
(j) Fabrication of an item shall not be commenced before the ARCHITECT has 
reviewed the pertinent shop drawings and returned copies to the CONTRACTOR marked 
with "NO EXCEPTIONS TAKEN," or "MAKE CORRECTIONS NOTED."  Revisions 
indicated on shop drawings shall be considered as changes necessary to meet the 
requirements of the Project Documents and shall not be taken as the basis of claims for 
extra work.   The review of such drawings by the ARCHITECT will be limited to checking 
for general agreement with the Project Documents, and shall in no way relieve the 
CONTRACTOR of responsibility for errors or omissions contained therein, nor shall such 
review operate to waive or modify any provision contained in the Project Documents.  
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Fabricating dimensions, quantities of material, applicable code requirements, and other 
contract requirements shall be the CONTRACTOR's responsibility. 

 
(k) No work represented by required shop drawings shall be purchased or commenced 
until the applicable submittal has been approved.  The work shall conform to the approved 
shop drawings and all other requirements of the Project Documents.  The CONTRACTOR 
shall not proceed with any related work which may be affected by the work covered under 
shop drawings until the applicable shop drawings have been approved, particularly where 
piping, machinery, and equipment and the required arrangements and clearances are 
involved. 

 
(l) Except where the preparation of a shop drawing is dependent upon the approval of 
a prior shop drawing, all shop drawings pertaining to the same class or portion of the work 
shall be submitted simultaneously. 

 
(m)  Calculations of a structural nature must be approved by the Division of State 
Architect. 

 
(n)  THE CONTRACTOR SHALL HAVE NO CLAIM FOR DAMAGES OR 
EXTENSION OF TIME DUE TO ANY DELAY RESULTING FROM THE 
CONTRACTOR HAVING TO MAKE THE REQUIRED REVISIONS TO SHOP 
DRAWINGS UNLESS REVIEW BY THE ARCHITECT OF SAID DRAWINGS IS 
DELAYED BEYOND THE TIME PROVIDED HEREINBEFORE AND THE 
CONTRACTOR CAN ESTABLISH THAT THE ARCHITECTS DELAY IN REVIEW 
ACTUALLY RESULTED IN A DELAY IN THE CONTRACTOR CONSTRUCTION 
SCHEDULE. CONTRACTOR SHALL NOT BE ENTITLED TO ANY CLAIM FOR 
DAMAGES RESULTING FROM DSA REVIEW EXTENDING BEYOND FIFTEEN 
(15) CALENDAR DAYS AFTER SUBMITTAL.  HOWEVER, DISTRICT MAY 
CONSIDER AN EXTENSION OF TIME DUE TO ANY DELAY CAUSED BY DSA 
REVIEW. 

 
ARTICLE 24.  LAYOUT AND FIELD ENGINEERING 
 

All field engineering required for laying out of this work and establishing grades for 
earthwork operations shall be furnished by CONTRACTOR at its expense.  Such work 
shall be done by a qualified civil engineer approved by the ARCHITECT.  Any required 
"Record" drawings of site development shall be prepared by the approved civil engineer. 

 
ARTICLE 25.  SOILS INVESTIGATION REPORT 
 

(a)   When a soils investigation report has been obtained from test holes at the site, such 
report is available for the CONTRACTOR's use in preparing its bid and work under this 
Agreement.  Such report shall not be part of the Agreement.  Any information obtained 
from such report or any information given on drawings as to surface and subsurface soil 
condition or to elevations of existing grades or elevations of underlying rock is approximate 
only, is not guaranteed and does not form a part of the Agreement.  CONTRACTOR is 
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required to make a visual examination of site and must make whatever test 
CONTRACTOR deems appropriate to determine surface and subsurface soil conditions.  
If, during the course of work under this Agreement, CONTRACTOR encounters 
subsurface or latent conditions which differ materially from those indicated in the soils 
investigation report, then CONTRACTOR shall notify the DISTRICT within five (5) 
working days of discovery of the condition.   
 
WARNING:  DISTRICT DOES NOT WARRANT THE SOILS AT THE PROJECT 
SITE NOR ANY INFORMATION CONTAINED IN ANY SOILS REPORT.  SOILS 
INVESTIGATION REPORT IS PROVIDED FOR CONTRACTOR'S INFORMATION 
ONLY.  CONTRACTOR HAS CONDUCTED AN INDEPENDENT INVESTIGATION 
OF THE PROJECT SITE AND THE SOILS CONDITIONS OF THE SITE.  DISTRICT 
DOES NOT WARRANT THE SOILS CONDITIONS OF THE SITE AND 
CONTRACTOR IS FULLY RESPONSIBLE TO ASCERTAIN SITE CONDITIONS 
FOR THE PURPOSES OF DETERMINING CONSTRUCTION MEANS AND 
METHODS PRIOR TO COMMENCING CONSTRUCTION. 

 
(b)  CONTRACTOR agrees that no claim against DISTRICT will be made by 
CONTRACTOR for damages and hereby waives any rights to damages in the event 
that during progress of work CONTRACTOR encounters subsurface or latent 
conditions at the worksite materially different from those shown on drawings or 
indicated in specifications. 

 
ARTICLE 26.  TESTS AND INSPECTIONS 
 

(a)  Tests and inspections will comply with California Code of Regulations and with all 
other laws, ordinances, rules, regulations, or orders of public authorities having jurisdiction 
over the Project.  

 
(b)  If the Agreement, DISTRICTs instructions, laws, ordinances, or any public 
authority require any work to be specially tested or approved, CONTRACTOR shall give 
notice in accordance with such authority of its readiness for observation or inspection at 
least two (2) working days prior to being tested or covered up.  If inspection is by authority 
other than DISTRICT, CONTRACTOR shall inform the DISTRICTs Inspector of the 
date fixed for such inspection.  Required certificates of inspection shall be secured by 
CONTRACTOR.  Observations by DISTRICTs Inspector shall be promptly made, and 
where practicable, at source of supply.  If any work should be covered up without approval 
or consent of DISTRICTs Inspector, it must be uncovered for examination and 
satisfactorily reconstructured at CONTRACTORs expense in compliance with the 
Agreement.  Costs of tests, inspections and any materials found to be not in compliance 
with the Agreement shall be paid for by CONTRACTOR.  Other costs for test and 
inspection shall be paid by the DISTRICT. 

 
ARTICLE 27.  TRENCHES 
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(a)  CONTRACTOR shall provide adequate sheeting, shoring, and bracing, or 
equivalent method, for the protection of life and limb in trenches and open excavation 
which conform to applicable safety standards. 

 
(b)  If this Agreement  involves the excavation of any trench or trenches five (5) feet or 
more in depth, and the Project cost is in excess of $25,000, the CONTRACTOR shall, in 
advance of excavation, submit to the DISTRICT for acceptance or to whomever 
DISTRICT designates which may include a registered civil or structural engineer employed 
by the DISTRICT to whom authority to accept has been delegated, a detailed plan showing 
the design of shoring, bracing, sloping or other provisions to be made for worker protection 
from the hazard of caving ground during the excavation of such trench or trenches.  If such 
plan varies from the Shoring System Standards established by the Construction Safety 
Orders of the Division of Industrial Safety, the plan shall be prepared by a registered civil 
or structural engineer employed by the CONTRACTOR, and all costs therefore shall be 
included in the price named in the Agreement for completion of the work as set forth in the 
Project Documents.    In no case shall such plan be less effective than that required by the 
Construction Safety Orders.  No excavation of such trench or trenches shall be commenced 
until said plan has been accepted by CAL-OSHA and a CAL-OSHA permit for such plan 
delivered to the DISTRICT.  Labor Code Section 6500 and 6705; Health and Safety Code 
Section 17922.5) 

 
(c)  If this Agreement involves the digging of trenches or excavations that extend 
deeper than four feet below the surface, the following shall apply pursuant to Public 
Contract Code section 7104: 

 
(1)  The CONTRACTOR shall promptly, and before the following conditions 
are disturbed, notify the DISTRICT, in writing, of any: 

 
(i)  Material that the CONTRACTOR believes may be material that is 
hazardous waste, as defined in Section 25117 of the Health and Safety 
Code, that is required to be removed to a Class I, Class II, or Class III 
disposal site in accordance with provisions of existing law. 

 
(ii)  Subsurface or latent physical conditions at the site different from 
those indicated. 

 
(iii)  Unknown physical conditions at the site of any unusual nature, 
different materially from those ordinarily encountered and generally 
recognized as inherent in work of the character provided for in the contract. 

 
(2)  The DISTRICT shall promptly investigate the conditions, and if it finds that 
the conditions do materially so differ, or do involve hazardous waste, and cause a 
decrease or increase in the CONTRACTORs cost of, or the time required for, 
performance of any part of the work shall issue a change order under the procedures 
described in the Project Documents. 
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(3)  In the event a dispute arises between the DISTRICT and the 
CONTRACTOR, whether the conditions materially differ or involve hazardous 
waste, or cause a decrease or increase in the CONTRACTORs cost of, or time 
required for, performance of any part of the work, the CONTRACTOR shall not be 
excused from any scheduled completion date provided for by the Project 
Documents, but shall proceed with all the work to be performed under the Project 
Documents.  The CONTRACTOR shall retain any and all rights provided either by 
contract or by law which pertain to the resolution of disputes and protests between 
the contracting parties.   

 
 
 
 
ARTICLE 28.  DOCUMENTS ON WORK 
 

CONTRACTOR shall keep on the job site at all times one legible copy of all Project 
Documents, including addenda and change orders, and all approved drawings, 
plans, schedules and specifications.  Said Documents shall be kept in good order 
and available to ARCHITECT, ARCHITECTs representatives, and all authorities 
having jurisdiction. CONTRACTOR shall be acquainted with and comply with all 
California Code of Regulations provisions relating to conditions on this Project.  

 
ARTICLE 29.  STATE AUDIT 
 

Pursuant to and in accordance with the provisions of Government Code Section 8546.7,  or 
any amendments thereto, all books, records and files of the DISTRICT, the 
CONTRACTOR, or any subcontractor connected with the performance of this Agreement  
involving the expenditure of public  funds in excess of Ten Thousand Dollars ($10,000.00), 
including, but not limited to, the costs of administration of the Agreement, shall be subject 
to the examination and audit of the  State Auditor  at the request of the DISTRICT or as 
part of any audit of the DISTRICT for a period of three (3) years after final payment is 
made under this Agreement .   

 
ARTICLE 30.  SUBSTITUTIONS 
 

(a)   Prior to Bid Opening.  Should the bidder wish to request prior to bid opening, any 
substitution for the materials, process, service or equipment specified, the bidder shall 
submit a written request at least ten (10) working days before the bid opening date and 
hour.  If the substituted item is acceptable, the DISTRICT will approve it in an Addendum 
issued to all bidders of record.  Requests received less than ten (10) working days prior to 
bid opening will not be considered.  DISTRICT shall only consider substitution requests 
from the bidder submitting the bid for the project. 
 
(b)   After Bid Opening and Prior to Award of Contract.  If the bidder clearly indicates 
in its bid that it is proposing to use an “equal” product, the brand name or trade name, if 
any, of a proposed substitute item shall be inserted in the space provided in the bid or shall 
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be otherwise clearly identified in the bid.  If the bidder fails to indicate an “equal” product, 
its bid shall be considered as offering the material, process, service or equipment referred 
to by the brand name or trade name specified.  It is expressly understood and agreed to by 
the bidder that the DISTRICT reserves the right to reject any such proposed substituted 
item.  It is further expressly understood and agreed by bidder that in the event the 
DISTRICT rejects a proposed “equal” item, the bidder will then supply the material, 
process, service or equipment designated by brand name or trade name or a substitute 
therefore which meets with the approval of the DISTRICT. 
 
With respect to all proposed substitutions of “equal” items, the bidder shall submit all 
pertinent and appropriate data substantiating its request for substitutions within 
_____________ (__) days prior to the award of the contract.  DISTRICT shall only 
consider substitution requests from the bidder submitting the bid for the Project.  The 
DISTRICT is not responsible for locating or securing any information which is not 
included in such substantiating data.  The burden of proof as to the quality or suitability of 
proposed substituted items shall be borne by the bidder.  The DISTRICT shall be the sole 
judge as to the quality and suitability of proposed substituted items, and decisions of the 
DISTRICT shall be final and conclusive.  Unless extended by the mutual agreement of the 
parties, the DISTRICT shall notify the successful bidder of the decision concerning the 
proposed substitution of “equal” items prior to the award of the contract.  Also such 
decisions by the DISTRICT shall be in writing, and no proposed substituted item shall be 
deemed approved unless the DISTRICT has so indicated in writing.  These time limitations 
shall be complied with strictly, and in no case will an extension of time for completion be 
granted because of the bidder’s failure to request the substitution of an item at the times 
and in the manner set forth herein. 

 
(c)   Whenever in specifications any materials, process, service or equipment is 
indicated or specified by brand name, trade name, proprietary name or by name of 
manufacturer, such specification shall be deemed to be used for the purpose of facilitating 
description of material, process, service or equipment desired and shall be deemed to be 
followed by the words "or equal," and CONTRACTOR may, unless otherwise stated, offer 
any material, process, service, or equipment which shall be substantially equal or better in 
every respect to that so indicated or specified subject to DISTRICT or ARCHITECT 
approval.   
 
 (d)    If material, process, service, or equipment offered by CONTRACTOR is not, in 
opinion of ARCHITECT, or DISTRICT, substantially equal or better in every respect to 
that specified, then CONTRACTOR shall furnish the material, process, service, or 
equipment specified. Burden of proof as to equality of any material, process, service, or 
equipment shall rest with CONTRACTOR.  Provision authorizing submission of "or equal" 
substantiating data shall not in any way authorize an extension of time for performance of 
this Agreement nor shall DISTRICT or ARCHITECT authorize the submission of or 
equal substantiating data within ____ ( ) days of the filing of the Notice of Completion 
on the Project. 
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(e)   In the event CONTRACTOR furnishes material, process, service or equipment 
other than what was specified by the DISTRICT and which has been accepted by the 
DISTRICT and which later is defective, then CONTRACTOR at its sole cost and expense 
shall furnish the DISTRICT specified material, process, service or equipment or fully 
replace with new the defective material process, service or equipment at DISTRICT’s 
discretion. 

 
(f) In the event CONTRACTOR furnishes material, process service, or equipment 
more expensive than that specified, difference in cost of such material, process, service, or 
equipment so furnished shall be borne by CONTRACTOR.  Any engineering, design fees, 
or approval agencies' fees required to make adjustments in material or work of all trades 
directly or indirectly affected by the approved substituted items shall be borne entirely by 
CONTRACTOR.  Any difference in cost between an approved substitution which is lower 
in cost than the originally specified item shall be refunded or credited by CONTRACTOR 
to DISTRICT.  
 
(g) Price, fitness and quality being equal with regard to supplies, the District may prefer 
supplies grown, manufactured, or produced in California and next prefer supplies partially 
manufactured grown, or produced in California provided the bids of said suppliers or the 
prices quoted by them do not exceed by more than 5% of the lowest bids/prices quoted by 
out of state suppliers, the major portion of the manufacture of the supplies is not done 
outside of California and the public good will be served thereby.  (Government Code 
section 4330-4334) 

 
ARTICLE 31.  SAMPLES 
 

(a) CONTRACTOR shall furnish for approval, within thirty-five (35) calendar days 
following award of contract, all samples as required in specifications together with catalogs 
and supporting data required by ARCHITECT.  This provision shall not authorize any 
extension of time for performance of the work.  ARCHITECT shall review such samples, 
as to conformance with design concept of work and for compliance with information given 
in Project Documents and approve or disapprove same within ten (10) working days from 
receipt of same. 

 
(b) Unless specified otherwise, sampling, preparation of samples and tests shall be in 
accordance with the latest standards of the American Society for Testing and Materials. 

 
(c) Samples shall, upon demand of ARCHITECT or DISTRICT, be submitted for tests 
or examinations and considered before incorporation of same into the work.  
CONTRACTOR shall be solely responsible for delays due to samples not being submitted 
in time to allow for tests.  Acceptance or rejection will be expressed in writing.  Work shall 
be equal to approved samples in every respect.  Samples which are of value after testing 
will remain the property of the CONTRACTOR. 

 
ARTICLE 32.  PROGRESS SCHEDULE 
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 (a)   Within five (5) calendar days after being awarded the contract, CONTRACTOR 
shall submit a progress schedule for DISTRICT’s approval.  The schedule shall indicate 
the beginning and completion dates of all phases of construction and shall use the "critical 
path method" (commonly called CPM) or equivalent scheduling methodology for the value 
reporting, planning and scheduling, of all work required under the Project Documents.  The 
schedule will separately identify those milestones or events that must be completed before 
other portions of the work can be accomplished.   

 
(b)   The scheduling is necessary for the DISTRICT’s adequate monitoring of the 
progress of the work and shall be prepared in accordance with the time frame described in 
Article 4 of the Agreement.  The DISTRICT may disapprove such a schedule and require 
modification to it if, in the opinion of the ARCHITECT or DISTRICT, adherence to the 
progress schedule will cause the work not to be completed in accordance with the 
Agreement.  CONTRACTOR shall adhere to any such modifications required by the 
DISTRICT.  

 
(c)  CONTRACTOR will exchange scheduling information with subcontractors and 
suppliers.  CONTRACTOR will order work, equipment and materials with sufficient lead 
time to avoid interruption of the work.   

 
(d) The CONTRACTOR shall submit to DISTRICT a monthly schedule to reflect the 
actual sequence of the work which shall be totally separate and apart from the original 
progress schedule.   

 
(e)  The CONTRACTOR shall also, if requested by the ARCHITECT or DISTRICT, 
provide revised schedules within ten (10) calendar days if, at any time, the ARCHITECT 
or DISTRICT, consider the completion date to be in jeopardy.  The revised schedule shall 
be designed to show how the CONTRACTOR intends to accomplish the work to meet the 
original completion date.  The form and method employed by the CONTRACTOR shall 
be the same as for the original progress schedule.  The CONTRACTOR shall modify any 
portions of the schedule that become infeasible because of "activities behind schedule" or 
for any other valid reason.  CONTRACTOR will provide documents and justification for 
any schedule changes.  An activity that cannot be completed by its original completion date 
shall be deemed to be behind schedule. 

 
(f)  CONTRACTOR shall submit a revised schedule within ten (10) consecutive 
calendar days of CONTRACTORs request for any extension of time.  Failure to submit 
such schedule will result in CONTRACTOR waiving his/her right to obtain any extension 
of time. 

 
(g)  IT IS AGREED THAT THE DISTRICT OWNS THE “FLOAT” ON THIS 
PROJECT.  IF CONTRACTOR SUBMITS A REVISED SCHEDULE SHOWING AN 
EARLIER COMPLETION DATE FOR THE PROJECT, DISTRICTs ACCEPTANCE 
OF THIS REVISED SCHEDULE SHALL NOT ENTITLE CONTRACTOR TO ANY 
DELAY CLAIM OR DISRUPTION DAMAGES OR ANY OTHER DAMAGES DUE 
TO ANY SUCH REVISED SCHEDULE.  NOTHING PROVIDED HEREIN SHALL BE 
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CONSTRUED AS A DIRECT, INDIRECT OR IMPLICIT ACCELERATION ORDER 
TO THE CONTRACTOR. 
 
(h)   CONTRACTOR agrees that failure to timely submit the progress schedule, the 
monthly schedule or any revised progress schedule requested by the ARCHITECT or the 
DISTRICT may result in delay in payment to CONTRACTOR. 

 
ARTICLE 33.  MATERIALS AND WORK 
 

(a) Except as otherwise specifically stated in this Agreement, CONTRACTOR shall 
provide and pay for all materials, supplies, tools, equipment, labor transportation, 
superintendence, temporary constructions of every nature, and all other services and 
facilities of every nature whatsoever necessary to execute and complete the Project within 
specified time. 

 
 
 
(b) Unless otherwise specified, all materials shall be new and the best of their 
respective kinds and grades as noted or specified, and workmanship shall be of good 
quality. 
 
(c) Materials shall be furnished in ample quantities and at such times as to insure 
uninterrupted progress of work and shall be stored properly and protected as required.  
DISTRICT has no obligation to pay for any prefabricated material stored offsite until 
delivered and installed to the jobsite and inspected and approved by the inspector of record. 

 
(d) CONTRACTOR shall, after issuance of the Notice to Proceed by DISTRICT, place 
orders for materials and/or equipment as specified so that delivery of same may be made 
without delays to the work.  CONTRACTOR shall, upon demand from the ARCHITECT, 
furnish to the ARCHITECT documentary evidence showing that orders have been placed. 

 
(e) DISTRICT reserves the right, for any neglect in not complying with the above 
instructions, to place orders for such materials and/or equipment as it may deem advisable 
in order that the work may be completed at the date specified in the Agreement, and all 
expenses incidental to the procuring of said materials and/or equipment shall be paid for 
by the CONTRACTOR. 

 
(f) No materials, supplies, or equipment for work under this Agreement shall be 
purchased subject to any chattel mortgage or under a conditional sale or other agreement 
by which an interest therein or in any part thereof is retained by seller or supplier.  
CONTRACTOR warrants good title to all material, supplies, and equipment installed or 
incorporated in work and agrees upon completion of all work to deliver premises, together 
with all improvements and appurtenances constructed or placed thereon by it, to 
DISTRICT free from any claims, liens, or charges.  CONTRACTOR further agrees that 
neither it nor any person, firm, or corporation furnishing any materials or labor for any 
work covered by this Agreement shall have any right to lien upon premises or any 
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improvement or appurtenance thereon, except that CONTRACTOR may install metering 
devices or other equipment of utility companies or of political subdivisions, title to which 
is commonly retained by utility company or political subdivision.  In the event of 
installation of any such metering device or equipment, CONTRACTOR shall advise 
DISTRICT as to owner thereof. 

 
 (g) Nothing contained in this Article 33, however, shall defeat or impair the rights of 
persons furnishing material or labor under any bond given by CONTRACTOR for their 
protection or any rights under any law permitting such persons to look to funds due 
CONTRACTOR in hand of DISTRICT, and this provision shall be inserted in all 
subcontracts and material contracts and notice of its provisions shall be given to all persons 
furnishing materials or labor when no formal contract is entered into for such materials or 
labor. 

 
(h) The title to new materials and/or equipment and attendant liability for its protection 
and safety, shall remain in the CONTRACTOR until incorporated in the work and accepted 
by the DISTRICT; no part of said materials and/or equipment shall be removed from its 
place of onsite/offsite storage except for immediate installation in the work; and 
CONTRACTOR shall keep an accurate inventory of all said materials and/or equipment in 
a manner satisfactory to the DISTRICT or its authorized representative. 
 

ARTICLE 34.  INTEGRATION OF WORK 
 

(a) CONTRACTOR shall do all cutting, fitting, patching, and preparation of work as 
required to make its several parts come together properly, and fit it to receive or be received 
by work of other contractors or existing conditions showing upon, or reasonably implied 
by, the drawings and specifications, and shall follow all directions given by the Architect.  

 
(b) All costs caused by defective or ill-timed work shall be borne by CONTRACTOR. 

 
(c) CONTRACTOR shall not endanger any work by cutting, excavating, or otherwise 
altering work and shall not cut or alter work of any other contractor without the written 
consent of the ARCHITECT. CONTRACTOR shall be solely responsible for protecting 
existing work on adjacent properties and shall obtain all required permits for shoring and 
excavations near property lines. 

 
(d)   When modifying existing work or installing new work adjacent to existing work, 
CONTRACTOR shall match, as closely as conditions of site and materials will allow, the 
finishes, textures, and colors of the original work, refinishing existing work as required, at 
no additional cost to DISTRICT. 

 
 (e)  CONTRACTOR is aware that this Project may be split into several phases.  If the 
Project is split into phases then CONTRACTOR has made allowances for any delays or 
damages which may arise from coordination with contractors for other phases.  If any 
delays should arise from a contractor working on a different phase, CONTRACTOR's sole 
remedy for damages, including delay damages, shall be against the contractor who caused 
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such damage and not the DISTRICT.  CONTRACTOR shall provide access to contractors 
for other phases as necessary to prevent delays and damages to contractors working on 
other phases of construction. 

 
ARTICLE 35.   OBTAINING OF PERMITS, LICENSES AND EASEMENTS 
 

(a) Permits, licenses, and certificates necessary for prosecution of work, shall be 
secured and paid for by CONTRACTOR, unless otherwise specified.  All such permits, 
licenses, and certificates shall be delivered to the ARCHITECT before demand is made for 
the certificate of final payment.  CONTRACTOR shall, and shall require subcontractors 
to, maintain contractors’ licenses in effect as required by law. 
 
(b) Easements for permanent structures or permanent changes in existing facilities shall 
be secured and paid for by DISTRICT, unless otherwise specified. 

 
(c)  Permits and charges for installation, and inspection thereof, of utility services by 
serving utilities shall be secured and paid for by DISTRICT. 
 

ARTICLE 36. SURVEYS 
 

Surveys to determine location of property lines and corners will be supplied by DISTRICT.  
Surveys to determine locations of construction, grading, and site work, shall be provided 
by CONTRACTOR. 

 
ARTICLE 37. EXISTING UTILITY LINES; REMOVAL, RESTORATION 
 

(a) Pursuant to Government Code Section 4215, the DISTRICT assumes the 
responsibility for removal, relocation, and protection of utilities located on the construction 
site at the time of commencement of construction under this Agreement with respect to any 
such utility facilities which are not identified in the plans and specifications.  The 
CONTRACTOR shall not be assessed for liquidated damages for delay in completion of 
the Project caused by failure of the DISTRICT to provide for removal or relocation of such 
utility facilities.  If the CONTRACTOR, while performing work under this Agreement, 
discovers utility facilities not identified by the DISTRICT in the plans or specifications, 
CONTRACTOR shall immediately notify the DISTRICT and the utility in writing. 
CONTRACTOR shall be compensated according to the provisions governing changes in 
the work.  

 
(b) This Article 37 shall not be construed to preclude assessment against the 
CONTRACTOR for any other delays in completion of the work.  Nothing in this Article 
shall be deemed to require the DISTRICT to indicate the presence of existing service 
laterals or appurtenances whenever the presence of such utilities on the construction site 
can be inferred from the presence of other visible facilities, such as buildings, meter 
junction boxes, on or adjacent to the site of the construction. 
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(c) As part of the work to be performed, CONTRACTOR shall provide the notices and 
proceed in accordance with Government Code Sections 4216.2, 4216.3 and 4216.4, and 
pay all fees charged pursuant to Government Code Section 4216, et seq. 

 
ARTICLE 38. WORK TO COMPLY WITH APPLICABLE LAWS AND 

REGULATIONS 
 

(a) CONTRACTOR shall give all notices and comply with all laws, ordinances, rules, 
and regulations applicable to the work as indicated and specified. 

 
(b) If CONTRACTOR observes that drawings or specifications are at variance 
therewith, CONTRACTOR shall promptly notify ARCHITECT in writing and any 
changes deemed necessary by the ARCHITECT shall be adjusted as provided for changes 
in work.  If CONTRACTOR performs any work which it knew, or through exercise of 
reasonable care should have known, to be contrary to such laws, ordinances, rules or 
regulations, and without such notice to ARCHITECT, CONTRACTOR shall bear all costs 
arising therefrom.  Where plans, drawings or specifications state that materials, processes, 
or procedures must be approved by the Division of State Architect, State Fire Marshall, or 
other body or agency, CONTRACTOR shall be responsible for satisfying requirements of 
such bodies or agencies. 

 
ARTICLE 39.  ACCESS TO WORK 
 

DISTRICT and its representatives shall at all times have access to work wherever it is in 
preparation or progress.  CONTRACTOR shall provide safe and proper facilities for such 
access so that DISTRICT’s representatives may perform their functions. 

 
ARTICLE 40.  PAYMENTS BY CONTRACTOR 
 

CONTRACTOR shall pay: 
 

(1) For all transportation and utility services not later than the 20th day of the 
calendar month following that in which such services are rendered; 

 
(2) For all materials, tools, and other expendable equipment to the extent of 
ninety percent (90%) of cost thereof, not later than the 20th day of the calendar 
month following that in which such materials, tools, and equipment are delivered 
at site of Project and balance of cost thereof not later than the 30th day following 
completion of that part of work in or on which such materials, tools, and equipment 
are incorporated or used; and 

 
 (3) To each of its subcontractors, not later than the 5th day following each 
payment to CONTRACTOR the respective amounts allowed CONTRACTOR on 
account of work performed by respective subcontractor to the extent of such 
subcontractor's interest therein. 
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(4) Within seven (7) days from the time that all or any portion of the retentions 
are received by CONTRACTOR from DISTRICT, to each of its subcontractors 
from whom retention has been withheld, each subcontractor’s share of the retention 
received.  However, if a retention payment received by CONTRACTOR is 
specifically designated for a particular subcontractor, payment of the retention shall 
be made to the designated subcontractor, if the payment is consistent with the terms 
of the subcontract.  CONTRACTOR may withhold from a subcontractor its portion 
of the retentions if a bona fide dispute exists between the subcontractor and the 
CONTRACTOR.  The amount withheld from the retention shall not exceed one 
hundred fifty percent (150%) of the estimated value of the disputed amount. 

 
ARTICLE 41.  INSPECTOR'S FIELD OFFICE 
 

CONTRACTOR shall provide for the exclusive use of Inspector a temporary field office 
to be located as directed by Inspector and to be maintained until removal is authorized by 
DISTRICT.  Office shall be of substantial waterproof construction with adequate natural 
light and ventilation by means of stock design windows.  Door shall have a key-type lock 
or padlock hasp.  A table satisfactory for study of plans and two chairs shall be provided 
by CONTRACTOR.  CONTRACTOR shall provide and pay for adequate electric lights, 
telephone service (not a pay phone), and adequate heat for the field office until authorized 
removal. 

ARTICLE 42.  UTILITIES 
 

(a) All utilities, including but not limited to electricity, water, gas, and telephone used 
on work shall be furnished and paid for by CONTRACTOR.  CONTRACTOR shall furnish 
and install necessary temporary distribution systems, including meters, if necessary, from 
distribution points to points on site where utility is necessary to carry on the work.  When 
it is necessary to interrupt any existing utility service to make connections, a minimum of 
forty-eight (48) hours advance notice shall be given to the DISTRICT and ARCHITECT.  
Interruptions in utility services shall be of the shortest possible duration for the work at 
hand and shall be approved by the DISTRICT and the ARCHITECT.  In the event any 
utility service is interrupted without the required forty-eight (48) hours notice, then 
CONTRACTOR shall be liable for all damage suffered by DISTRICT due to the 
interruption.  Upon completion of work, CONTRACTOR shall remove all temporary 
distribution systems.   

 
(b) CONTRACTOR may, with written permission of DISTRICT, use DISTRICT’s 
existing utilities by making prearranged payments to DISTRICT for utilities used by 
CONTRACTOR for the Project. 

 
ARTICLE 43.  SANITARY FACILITIES 
 

The CONTRACTOR shall provide sanitary temporary toilet facilities in no fewer numbers 
than required by law and such additional facilities as may be directed by the Inspector for 
the use of all workers.  The toilet facilities shall be maintained in a sanitary condition at all 
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times and shall be left at the site until removal is directed by the Inspector.  Use of toilet 
facilities in the work under construction shall not be permitted. 

 
ARTICLE 44.  CLEANING UP 
 

CONTRACTOR at all times shall keep work site free from debris such as waste, rubbish, 
and excess materials and equipment caused by this work.  CONTRACTOR shall not leave 
debris under, in, or about the work site, but shall promptly remove same.  Upon completion 
of work, CONTRACTOR shall clean interior and exterior of building, including fixtures, 
equipment, walls, floors, ceilings, roofs, window sills and ledges, horizontal projections, 
and any areas where debris has collected. CONTRACTOR shall clean and polish all glass, 
plumbing fixtures, and finish hardware and similar finish surfaces and equipment and 
remove temporary fencing, barricades, planking, sanitary facilities and similar temporary 
facilities from site.  If CONTRACTOR fails to clean up, the DISTRICT shall do so and the 
cost thereof shall be charged to the CONTRACTOR and deducted from any progress 
payment due. 

 
ARTICLE 45.  PATENTS, ROYALTIES, AND INDEMNITIES 
 

The CONTRACTOR shall hold and save the DISTRICT and its governing board, officers, 
agents, and employees harmless from liability of any nature or kind, including cost and 
expense, for or on account of any patented or unpatented invention, process, article, or 
appliance manufactured or used in the performance of this Agreement, including its use by 
the DISTRICT, unless otherwise specifically provided in the Project Documents, and 
unless such liability arises from the sole negligence, or active negligence, or willful 
misconduct of the DISTRICT. 

 
ARTICLE 46.  GUARANTEE 
 

(a)   CONTRACTOR warrants that the work (which includes any equipment furnished 
by CONTRACTOR as part of the materials) shall:  (a) be free from defects in workmanship 
and material; (b) be free from defects in any design performed by CONTRACTOR; (c) be 
new, and conform and perform to the requirements stated in the specifications and where 
detail requirements are not so stated, shall conform to applicable industry standards; and 
(d) be suitable for the use stated in the specifications. 

 
(b)   The warranty period for discovery of defective work shall commence on the date 
stamped on the Notice of Completion verifying County recordation and continue for the 
period set forth in the specifications or for one year if not so specified.  If, during the 
warranty period, the work is not available for use due to defective work, such time of 
unavailability shall not be counted as part of the warranty period.  The warranty period for 
corrected defective work shall continue for a duration equivalent to the original warranty 
period. 

 
 (c)   District shall give CONTRACTOR prompt written notice after discovery of any 
defective work.  CONTRACTOR shall correct any such defective work, as well as any 
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damage to any other part of the work resulting from such defective work, and provide 
repair, replacement, or reimbursement, at its sole expense, in a manner approved by the 
DISTRICT and with due diligence and dispatch as required to make the work ready for use 
by DISTRICT, ordinary wear and tear, unusual abuse or neglect excepted.  Such 
corrections shall include, but not be limited to, any necessary adjustments, modifications, 
changes of design (unless of DISTRICT’s design), removal, repair, replacement or 
reinstallation, and shall include all necessary parts, materials, tools, equipment, 
transportation charges and labor as may be necessary, and cost of removal and replacement 
of work shall be performed at a time and in such a manner so as to minimize the disruption 
to DISTRICT’s use of the work.   
 
(d) In the event of failure of CONTRACTOR or Surety to commence and pursue with 
diligence said repairs or replacements within ten (10) calendar days after being notified in 
writing, DISTRICT is hereby authorized to proceed to have defects repaired or replaced 
and made good at expense of CONTRACTOR and Surety who hereby agree to pay costs 
and charges therefore immediately on demand. 

 
(e) If, in the opinion of the DISTRICT, defective work creates a dangerous condition 
or requires immediate correction or attention to prevent further loss to the DISTRICT or to 
prevent interruption of operations of the DISTRICT, the DISTRICT will attempt to give 
the written notice required by this Article.  If the CONTRACTOR or Surety cannot be 
contacted or neither complies with the DISTRICT’s requirements for correction within a 
reasonable time as determined by the DISTRICT, the DISTRICT may, notwithstanding the 
provisions of this Article, proceed to make such correction or provide such attention and 
the costs of such correction or attention shall be charged against the CONTRACTOR and 
Surety.  Such action by the DISTRICT will not relieve the CONTRACTOR and Surety of 
the guarantees provided in this Article or elsewhere in the Project Documents. 

 
(f) This Article does not in any way limit the guarantees on any items for which a 
longer guarantee is specified or on any items for which a manufacturer gives a guarantee 
for a longer period.  CONTRACTOR shall furnish to DISTRICT all appropriate guarantee 
or warranty certificates upon completion of the Project or upon request by DISTRICT. 

 
(g) All guarantees required under this Article shall be in writing on the Guarantee form 
included in the Project Documents. 

 
(h) CONTRACTOR shall provide to DISTRICT instruction manuals for all items 
which require same. 

 
(i) Nothing herein shall limit any other rights or remedies available to DISTRICT. 

 
(j)  The DISTRICT may collect its reasonable costs and attorneys' fees in any action to 
enforce this Article. 

 
ARTICLE 47.  DUTY TO PROVIDE FIT WORKERS 
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(a) CONTRACTOR and subcontractors shall at all times enforce strict discipline and 
good order among their employees and shall not employ on work any unfit person or 
anyone not skilled in work assigned to such person.  It shall be the responsibility of 
CONTRACTOR to ensure compliance with this Article. 

 
(b) Any person in the employ of the CONTRACTOR or subcontractors whom 
DISTRICT or ARCHITECT may deem incompetent, unfit, troublesome or otherwise 
undesirable shall be excluded from the work site and shall not again be employed on it 
except with written consent of DISTRICT. 

 
 
ARTICLE 48.  WAGE RATES, TRAVEL AND SUBSISTENCE 
 

(a) Pursuant to the provisions of Article 2 (commencing at Section 1770), Chapter 1, 
Part 7, Division 2 of the Labor Code, the governing board of DISTRICT has obtained the general 
prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work in 
the locality in which this public work is to be performed for each craft, classification or type of 
worker needed for this Project from the Director of the Department of Industrial Relations 
("Director.")  These rates are on file with the Clerk of the DISTRICT’s governing board and copies 
will be made available to any interested party on request.  CONTRACTOR shall post a copy of 
such wage rates at the work site.  Labor Code Section 1773.2.  The rates are available on the 
Internet at www.dir.ca.gov “Statistics & Research.” 

 
(b) Holiday and overtime work, when permitted by law, shall be paid for at a rate of at 
least one and one-half times the above specified rate of per diem wages, unless otherwise 
specified.  Holidays shall be defined in the Collective Bargaining Agreement applicable to 
each particular craft, classification or type of worker employed. 

 
(c) CONTRACTOR shall pay and shall cause to be paid each worker engaged in work 
on the Project not less than the general prevailing rate of per diem wages determined by 
the Director, regardless of any contractual relationship which may be alleged to exist 
between the CONTRACTOR or any subcontractor and such workers. 

 
(d) CONTRACTOR shall pay and shall cause to be paid to each worker needed to 
execute the work on the Project travel and subsistence payments, as such travel and 
subsistence payments are defined in the applicable collective bargaining agreements filed 
with the Department of Industrial Relations in accordance with Labor Code Section 1773.8. 

 
(e) If during the period this bid is required to remain open, the Director of Industrial 
Relations determines that there has been a change in any prevailing rate of per diem wages 
in the locality in which this public work is to be performed, such change shall not alter the 
wage rates in the Notice Calling for Bids or the contract subsequently awarded. 

 
 (f) Pursuant to Labor Code Section 1775, CONTRACTOR shall as a penalty to the 
DISTRICT, forfeit fifty dollars ($50) for each calendar day, or portion thereof, for each 
worker paid less than the prevailing rate of per diem wages, determined by the Director, 

http://www.dir.ca.gov/
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for such craft or classification in which such worker is employed for any public work done 
under the Agreement by CONTRACTOR or by any subcontractor under it.  The amount 
of the penalty shall be determined by the Labor Commission and shall be based on 
consideration of the CONTRACTOR's mistake, inadvertence or neglect in failing to pay 
the correct prevailing rate of per diem wage, or the previous record of the CONTRACTOR 
in meeting his or her prevailing rate of per diem wage obligations, or the CONTRACTOR's 
willful failure to pay the correct prevailing rate of per diem wages.  A mistake, inadvertence 
or neglect in failing to pay the correct prevailing rate of per diem wage is not excusable if 
the CONTRACTOR had knowledge of his or her obligations under this part.  The 
difference between such prevailing rate of per diem wage and the amount paid to each 
worker for each calendar day or portion thereof for which each worker was paid less than 
the prevailing rate of per diem wage shall be paid to each worker by the CONTRACTOR. 

 
(g) Any worker employed to perform work on the Project, which work is not covered 
by any craft or classification listed in the general prevailing rate of per diem wages 
determined by the Director shall be paid not less than the minimum rate of wages specified 
therein for the craft or classification which most nearly corresponds to work to be 
performed by them, and such minimum wage rate shall be retroactive to time of initial 
employment of such person in such craft or classification. 

 
(h) Pursuant to Labor Code Section 1773.1, per diem wages are deemed to include 
employer payments for health and welfare, pension, vacation, travel time, and subsistence 
pay as provided for in Labor Code Section 1773.8. 
(i) CONTRACTOR shall post at appropriate conspicuous points on the site of the 
Project, a schedule showing all determined minimum wage rates and all authorized 
deductions, if any, from unpaid wages actually earned. 

 
ARTICLE 49.  HOURS OF WORK 
 

(a) As provided in Article 3, (commencing at Section 1810), Chapter 1, Part 7, Division 
2 of the Labor Code, eight (8) hours of labor shall constitute a legal day's work.  The time 
of service of any worker employed at any time by the CONTRACTOR or by any 
subcontractor on any subcontract under this Agreement upon the work or upon any part of 
the work contemplated by this Agreement shall be limited and restricted by the Agreement 
to eight (8) hours per day, and forty (40) hours during any one week, except as hereinafter 
provided.  Notwithstanding the provisions hereinabove set forth, work performed by 
employees of CONTRACTOR in excess of eight (8) hours per day and forty (40) hours 
during any one week, shall be permitted upon this public work upon compensation for all 
hours worked in excess of eight (8) hours per day at not less than one and one-half times 
the basic rate of pay. 

 
(b) The CONTRACTOR shall keep and shall cause each subcontractor to keep an 
accurate record showing the name of and actual hours worked each calendar day and each 
calendar week by each worker employed by CONTRACTOR in connection with the work 
or any part of the work contemplated by this Agreement.  The record shall be kept open at 
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all reasonable hours to the inspection of the DISTRICT and to the Division of Labor 
Standards Enforcement, Department of Industrial Relations. 

 
(c) Pursuant to Labor Code Section 1813, the CONTRACTOR shall pay to the 
DISTRICT a penalty of Twenty-Five Dollars ($25) for each worker employed in the 
execution of this Contract by the CONTRACTOR or by any subcontractor for each 
calendar day during which such worker is required or permitted to work more than eight 
(8) hours in any one calendar day and 40 hours in any one calendar week in violation of 
the provisions of Article 3 (commencing at Section 1810), Chapter 1, Part 7, Division 2 of 
the Labor Code. 

 
(d) Any work necessary to be performed after regular working hours, or on Sundays or 
other holidays shall be performed without additional expense to DISTRICT. 

 
ARTICLE 50.  PAYROLL RECORDS 
 

(a) Pursuant to the provisions of Labor Code Section 1776, the CONTRACTOR shall 
keep and shall cause each subcontractor performing any portion of the work under this 
Agreement to keep an accurate payroll record, showing the name, address, social security 
number, work classification, straight time and overtime hours worked each day and week, 
and the actual per diem wages paid to each journeyman, apprentice, worker, or other 
employee employed by CONTRACTOR in connection with the work. 

 
(b) The payroll records enumerated under subdivision (a) shall be certified and shall 
be available for inspection at all reasonable hours at the principal office of the 
CONTRACTOR on the following basis: 

(1) A certified copy of an employee's payroll record shall be made available for 
inspection or furnished to the employee or his or her authorized representative on 
request. 
 
(2) A certified copy of all payroll records enumerated in subdivision (a) shall 
be made available for inspection or furnished upon request to a representative of 
the DISTRICT, the Division of Labor Standards Enforcement, and the Division of 
Apprenticeship Standards of the Department of Industrial Relations. 

 
(3) A certified copy of all payroll records enumerated in subdivision (a) shall 
be made available for inspection upon request by the public or copies thereof made; 
provided, however, that a request by the public shall be made through either the 
District, the Division of Apprenticeship Standards, or the Division of Labor 
Standards Enforcement.  If the requested payroll records have not been provided 
pursuant to paragraph (2), the requesting party shall, prior to being provided the 
records, reimburse the costs of preparation by the CONTRACTOR, subcontractors, 
and the entity through which the request was made.  The public shall not be given 
access to the records at the principal office of the CONTRACTOR. 

 
(4) The form of certification shall be as follows: 
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I,                                 (Name-print), the undersigned, am                              (position 

in business) with the authority to act for and on behalf of 
___________________________________________ (Name of business and/or 
CONTRACTOR), certify under penalty of perjury that the records or copies thereof 
submitted and consisting of _________________________________________ 
(description, number of pages) are the originals or true, full and correct copies of 
the originals which depict the payroll record(s) of the actual disbursements by way 
of cash, check, or whatever form to the individual or individuals named. 

 
Dated:            Signature:                             

 
(c) Contractor shall file a certified copy of the payroll records enumerated in 
subdivision (a) with the entity that requested the records within ten (10) days after receipt 
of a written request.  In the event that the CONTRACTOR fails to comply within the 
10-day period, the CONTRACTOR shall, as a penalty to the DISTRICT, forfeit 
Twenty-Five Dollars ($25) for each calendar day, or portion thereof, for each worker, until 
strict compliance is effectuated.  Upon the request of the Division of Apprenticeship 
Standards or the Division of Labor Standards Enforcement, these penalties shall be 
withheld from progress payments then due. 

 
(d) Any copy of payroll records made available for inspection as copies and furnished 
upon request to the public by the DISTRICT, the Division of Apprenticeship Standards, or 
the Division of Labor Standards Enforcement shall be marked or obliterated in such a 
manner as to prevent disclosure of an individual's name, address, and social security 
number. The name and address of the CONTRACTOR shall not be marked or obliterated. 
 
(e) The CONTRACTOR shall inform the DISTRICT of the location of the payroll 
records enumerated under subdivision (a), including the street address, city and county, 
and shall, within five (5) working days, provide a written notice of a change of location 
and address. 
 
(f) It shall be the responsibility of the CONTRACTOR to ensure compliance with the 
provisions of this Article 50 and the provisions of Labor Code Section 1776. 
 

ARTICLE 51.  APPRENTICES 
 

(a) The CONTRACTOR acknowledges and agrees that, if this Agreement involves a 
dollar amount greater than or a number of working days greater than that specified in Labor 
Code Section 1777.5, this Agreement is governed by the provisions of Labor Code Section 
1777.5.  It shall be the responsibility of the CONTRACTOR to ensure compliance with 
this Article 51 and with Labor Code Section 1777.5 for all apprenticing occupations. 

 
(b)   Apprentices of any crafts or trades may be employed and, when required by Labor 
Code Section 1777.5, shall be employed provided they are properly registered in full 
compliance with the provisions of the Labor Code. 
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(c) Every such apprentice shall be paid the standard wage paid to apprentices under the 
regulations of the craft or trade at which he or she is employed, and shall be employed only 
at the work of the craft or trade to which he or she is registered. 

 
(d)   Only apprentices, as defined in Section 3077, who are in training under 
apprenticeship standards and written apprentice agreements under Chapter 4 (commencing 
at Section 3070), Division 3 of the Labor Code, are eligible to be employed on public 
works.  The employment and training of each apprenticeship shall be in accordance with 
the provisions of the apprenticeship standards and apprentice agreements under which he 
or she is training. 

 
(e)   Pursuant to Labor Code Section 1777.5, the CONTRACTOR and any 
subcontractors employing workers in any apprenticeship craft or trade in performing any 
work under this Agreement shall employ apprentices in at least the ratio set forth in Section 
1777.5 and apply to the applicable joint apprenticeship committee for a certificate 
approving the CONTRACTOR or subcontractor under the applicable apprenticeship 
standards for the employment and training of apprentices.  

 
(f)  Every contractor and subcontractor shall submit contract award information to the 
applicable joint apprenticeship committee which shall include an estimate of journeyman 
hours to be performed under the Agreement, the number of apprentices to be employed and 
the approximate dates the apprentices will be employed.   

 
(g)   If the CONTRACTOR or subcontractor willfully fails to comply with Labor Code 
Section 1777.5, then, upon a determination of noncompliance by the Chief of the Division 
of Apprenticeship Standards, the CONTRACTOR or subcontractor shall be subject to the 
penalties imposed under Labor Code Section 1777.7.  Interpretation and enforcement of 
these provisions shall be in accordance with the rules and procedures of the California 
Apprenticeship Council.   

 
(h)   The CONTRACTOR and all subcontractors shall comply with Labor Code Section 
1777.6, which section forbids certain discriminatory practices in the employment of 
apprentices. 

 
(i)   CONTRACTOR shall become fully acquainted with the law regarding apprentices 
prior to commencement of the work.  Special attention is directed to Sections 1777.5, 
1777.6, and 1777.7 of the Labor Code, and Title 8, California Code of Regulations, Section 
200, et seq.  Questions may be directed to the State Division of Apprenticeship Standards, 
455 Golden Gate Avenue, 8th Floor, San Francisco, California  94102, (415) 703-4920. 
 

ARTICLE 52.  LABOR - FIRST AID 
 

The CONTRACTOR shall maintain emergency first aid treatment for CONTRACTOR's 
workers on the Project which complies with the Federal Occupational Safety and Health 
Act of 1970 (29 U.S.C.A., Sec. 651, et seq.). 
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ARTICLE 53.  PROTECTION OF PERSONS AND PROPERTY 
 

(a)   The CONTRACTOR shall be responsible for all damages to persons or property 
that occur as a result of its fault or negligence in connection with the prosecution of this 
Agreement and shall take all necessary measures and be responsible for the proper care 
and protection of all materials delivered and work performed until completion and final 
acceptance by the DISTRICT.  CONTRACTOR shall provide such heat, covering, and 
enclosures as are necessary to protect all work, materials, equipment, appliances, and tools 
against damage by weather conditions.  All work shall be solely at the CONTRACTOR’s 
risk with the exception of damage to the work caused by "acts of God" as defined in Public 
Contract Code Section 7105. 

 
 (b)   CONTRACTOR shall take, and require subcontractors to take, all necessary 
precautions for safety of workers and shall comply with all applicable federal, state, local 
and other safety laws, standards, orders, rules, regulations, and building codes to prevent 
accidents or injury to persons on, about, or adjacent to the work site and to provide a safe 
and healthful place of employment.  CONTRACTOR shall furnish, erect and properly 
maintain at all times, as directed by DISTRICT or ARCHITECT or required by conditions 
and progress of work, all necessary safety devices, safeguards, construction canopies, signs 
audible devices for protection of the blind, safety rails, belts and nets, barriers, lights, and 
watchmen for protection of workers and the public and shall post danger signs warning 
against hazards created by such features in the course of construction.  CONTRACTOR 
shall designate a responsible employee, whose duty shall be to post information regarding 
protection and obligations of workers and other notices required under occupational safety 
and health laws, to comply with reporting and other occupational safety requirements, and 
to protect the life, safety and health of workers.  Name and position of person so designated 
shall be reported in writing to DISTRICT by CONTRACTOR.  CONTRACTOR shall 
correct any violations of safety laws, standards, orders, rules, or regulations.  Upon the 
issuance of a citation or notice of violation by the Division of Occupational Safety and 
Health, such violation shall be corrected immediately by the CONTRACTOR at 
CONTRACTOR's expense. 

 
(c)   In an emergency affecting safety of person or of work or of adjoining property, 
CONTRACTOR, without special instruction or authorization from ARCHITECT or 
DISTRICT, is hereby permitted to act, at its discretion, to prevent such threatened loss or 
injury; and CONTRACTOR shall so act if so authorized or instructed by Architect or 
DISTRICT.  Any compensation claimed by CONTRACTOR on account of emergency 
work shall be determined by written agreement with the DISTRICT. 

 
(d)   CONTRACTOR shall take adequate precautions to protect existing roads, 
sidewalks, curbs, pavements, utilities, adjoining property and structures (including, without 
limitation, protection from settlement or loss of lateral support), and to avoid damage 
thereto, and repair any damage thereto caused by construction operations. 

 
(e)   CONTRACTOR shall (unless waived by the DISTRICT in writing): 
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(1)   When performing new construction on existing sites, become informed and 
take into specific account the maturity of the students on the site; perform work 
which may interfere with school routine before or after school hours; enclose 
working area with a substantial barricade; not allow any unauthorized individuals 
on the site; require all workers on the Project to be conspicuously identified either 
by a firm logo on their clothing or prominent identification badge and arrange work 
to cause a minimum amount of inconvenience and danger to students and faculty 
in their regular school activities. 

 
(2)   Provide substantial barricades around any shrubs or trees indicated to be 
preserved. 

 
(3)   Deliver materials to building area over route designated by ARCHITECT. 

 
(4)   When directed by DISTRICT, take preventive measures to eliminate 
objectionable dust. 
 
(5)   Enforce all instructions of DISTRICT and ARCHITECT regarding signs, 
advertising, fires, and smoking and require that all workers comply with all 
regulations while on construction site. 

 
(6)   Take care to prevent disturbing or covering any survey markers, 
monuments, or other devices marking property boundaries or corners.  If such 
markers are disturbed by accident, they shall be replaced by an approved civil 
engineer at no cost to the DISTRICT. 

 
 
ARTICLE 54.  NON-DISCRIMINATION 
 

In the performance of the terms of this Agreement, CONTRACTOR agrees that it will not 
engage in nor permit such subcontractor as it may employ to engage in unlawful 
discrimination in employment of persons because of the race, religious creed, color, 
national origin, ancestry, physical handicap, medical condition, marital status, age or sex 
of such persons. 

 
ARTICLE 55.  SCHEDULE OF VALUES AND PERIODICAL ESTIMATES 
 

(a)   CONTRACTOR shall furnish on form(s) approved by DISTRICT: 
 

(1)   Within ten (10) calendar days of award of contract a detailed schedule of 
values giving complete breakdown of contract price for each component of the 
Project or site which shall include all subcontractor/supplier agreements showing 
dollar amounts of these agreements to justify the schedule of values; and 
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(2)   A periodical itemized estimate of work done for purpose of making partial 
payments thereon.  Change order work shall be clearly identified on a separate 
schedule of values. 

  
(3)   Within ten (10) calendar days of request of DISTRICT, a schedule of 
estimated monthly payments which shall be due CONTRACTOR under the 
Agreement. 

 
(b)   Values employed in making up any of these schedules are subject to the 
ARCHITECT's written approval and will be used only for determining basis of partial 
payments and will not be considered as fixing a basis for additions to or deductions from 
contract price. 

 
ARTICLE 56.  CONTRACTOR CLAIMS 
 

If the CONTRACTOR shall claim compensation for any damage sustained by reason of 
the acts of the DISTRICT or its agents, CONTRACTOR shall, within five (5) calendar 
days after sustaining of such damage, make to the ARCHITECT a written statement of the 
damage sustained.  On or before the 15th day of the month succeeding that in which such 
damage shall have been sustained the CONTRACTOR shall file with the DISTRICT an 
itemized statement of the details and amount of such damage, and unless such statement 
shall be made as thus required, CONTRACTOR's claims for compensation shall be 
forfeited and invalidated and it shall not be entitled to consideration for payment on account 
of any such damage. 

 
 
 
 
ARTICLE 57.  DISPUTES - ARCHITECT'S DECISIONS 
 

(a)   The ARCHITECT shall, within a reasonable time, make decisions on all matters 
relating to the CONTRACTOR’s execution and progress of the work.  The decisions of the 
ARCHITECT shall not be binding, but shall be advisory only on the CONTRACTOR for 
the purpose of CONTRACTOR’s obligation to proceed with the work. 

 
(b)   Except for tort claims, all claims by the CONTRACTOR for a time extension, 
payment of money or damages arising from work done by, or on behalf of, the 
CONTRACTOR pursuant to the Agreement and payment of which is not otherwise 
expressly provided for or the claimant is not otherwise entitled to, or as to the amount of 
payment which is disputed by the DISTRICT of Three Hundred Seventy Five Thousand 
Dollars ($375,000) or less shall be subject to the settlement procedures set forth in Public 
Contract Code Section 20104, et seq. which provisions are incorporated herein by 
reference.   

 
(c)   In the event of a dispute between the parties as to performance of the work, the 
interpretation of this Agreement or payment or nonpayment for work performed or not 
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performed, the parties shall attempt to resolve the dispute.  Pending resolution of the 
dispute, CONTRACTOR agrees to continue the work diligently to completion.  If the 
dispute is not resolved, CONTRACTOR agrees it will neither rescind the Agreement nor 
stop the progress of the work, but CONTRACTOR's sole remedy shall be to submit such 
controversy to determination by a court of the State of California, in Orange County, 
having competent jurisdiction of the dispute, after the Project has been completed, and not 
before. 

 
ARTICLE 58.  PAYMENTS 
 

(a)   Unless otherwise specified in writing, each month within thirty (30) days after 
receipt by the DISTRICT of the monthly progress schedule and an undisputed, properly 
submitted payment request from CONTRACTOR which has been certified for payment by 
the Architect, there shall be paid to CONTRACTOR a sum equal to ninety-five percent 
(95%) of value of work performed and of materials delivered to the jobsite and inspected 
and approved by the inspector of record and subject to or under the control of the 
DISTRICT and unused up to the last day of the previous month, less aggregate previous 
payments.  Public Contract Code Section 20104.50 Monthly payments shall be made only 
on the basis of monthly estimates which shall be prepared by CONTRACTOR on a form 
approved by DISTRICT and filed before the fifth day of the month during which payment 
is to be made.  Work completed as estimated shall be an estimate only and no inaccuracy 
or error in said estimate shall operate to release CONTRACTOR or Surety from any 
damages arising from such work or from enforcing each and every provision of this 
Agreement, and DISTRICT shall have the right subsequently to correct any error made in 
any estimate for payment.  CONTRACTOR SHALL NOT BE ENTITLED TO HAVE 
ANY PAYMENT ESTIMATES PROCESSED OR BE ENTITLED TO HAVE ANY 
PAYMENT FOR WORK PERFORMED SO LONG AS ANY LAWFUL OR PROPER 
DIRECTION CONCERNING WORK, OR ANY PORTION THEREOF, GIVEN BY 
THE DISTRICT OR ARCHITECT SHALL REMAIN UNCOMPLIED WITH BY THE 
CONTRACTOR.  CONTRACTOR AGREES TO THE FIVE PERCENT (5%) 
RETENTION ON ALL PROGRESS PAYMENTS.  Public Contract Code Section 9203. 

 
(b)  DISTRICT has discretion to require from the CONTRACTOR any of the following 
information with the application for payment: (i) certified payroll covering the period of 
the prior application for payment; (ii) unconditional waivers and releases from all 
subcontractors/suppliers for which payment was requested under the prior application for 
payment; and/or (iii) receipts or bills of sale for any items.  CONTRACTOR agrees that 
payment may be contingent upon District receiving any one or more of these documents. 

 
(c)   Before payment is made hereunder, a certificate in writing shall be obtained from 
the ARCHITECT stating that the work for which the payment is demanded has been 
performed in accordance with the terms of the Project Documents and that the amount 
stated in the certificate is due under the terms of the Project Documents, which certificate 
shall be attached to and made a part of the claim made and filed with the DISTRICT, 
provided that if the ARCHITECT shall, within three (3) days after written demand 
therefore, fail to deliver such certificate to the DISTRICT, the CONTRACTOR may file 
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its claim with the DISTRICT without said certificate, but together with such claim shall be 
filed a statement that demand was made for such certificate and that the same was refused.  
Thereupon, the DISTRICT will either allow said claim as presented or shall, by an order 
entered on the minutes of said DISTRICT state the reasons for refusing to allow said claim.  
It is understood, moreover, that the certificate of the ARCHITECT shall not be conclusive 
upon the DISTRICT, but advisory only.  
 
(d) Upon receipt of CONTRACTOR’s payment request, DISTRICT shall review the 
payment request as soon as practicable after receipt for the purpose of determining that the 
payment request is proper.  Any payment request determined not to be proper shall be 
returned to the CONTRACTOR as soon as practicable but not later than seven (7) days 
after  receipt and shall be accompanied by a document setting forth in writing the reasons(s) 
why the payment request was not proper.  Public Contract Code Section 20104.50 

 
(e)  NO PAYMENT BY DISTRICT HEREUNDER SHALL BE INTERPRETED SO 
AS TO IMPLY THAT DISTRICT HAS INSPECTED, APPROVED, OR ACCEPTED 
ANY PART OF THE WORK.   

 
(f)   Unless otherwise provided, on or before making request for final payment of the 
undisputed amount due under the Agreement, CONTRACTOR shall submit to DISTRICT, 
in writing a summary of all claims for compensation under or arising out of this Agreement 
which were timely filed.  The acceptance by CONTRACTOR of the payment of the final 
amount shall constitute a waiver of all claims against DISTRICT under or arising out of 
this Agreement, except those previously made, in a timely manner and in writing, and 
identified by CONTRACTOR as unsettled at the time of CONTRACTOR's final request 
for payment.  
 
 
 
(g) CONTRACTOR shall pay each of its subcontractors from whom retention has been 
withheld each subcontractor’s share of the retention received within seven (7) days from 
the time that all or any portion of the retention are received by the CONTRACTOR subject 
to any limitations set forth in Public Contract Code Section 7107(e). 
 
(h) The final payment of the five percent (5%) retention of the value of the work done 
under this Agreement, if unencumbered, shall be made thirty-five (35) days after recording 
by the DISTRICT of the Notice of Completion at the County Recorder’s Office.  
APPROVAL OF COMPLETION OF THE PROJECT WILL BE MADE ONLY BY 
ACTION OF THE GOVERNING BOARD OF DISTRICT.  Public Contract Code Section 
7107. 

 
ARTICLE 59.  CHANGES AND EXTRA WORK 
 

(a)   DISTRICT may, as provided by law and without affecting the validity of this 
Agreement, order changes, modifications, deletions and extra work by issuance of written 
change orders from time to time during the progress of the Project, contract sum being 
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adjusted accordingly.  All such work shall be executed under conditions of the original 
Agreement except that any extension of time caused thereby shall be adjusted at time of 
ordering such change.  DISTRICT has discretion to order changes on a “time and material” 
basis with adjustments to time made after CONTRACTOR has justified through 
documentation the impact on the critical path of the Project. 

 
(b)  Notwithstanding any other provision in the Project Documents, the adjustment in 
the contract sum, if any, and the adjustment in the contract time, if any, set out in a change 
order shall constitute the entire compensation and/or adjustment in the contract time due 
CONTRACTOR arising out of the change in the work covered by the change order unless 
otherwise provided in the change order.  The amount of the compensation due 
CONTRACTOR shall be calculated pursuant to subparagraph (e) of this Article 59.  The 
entire compensation shall not include any additional charges not set forth in subparagraph 
(e) and shall not include delay damages (due to processing of a change order, refusal to 
sign a change order) indirect, consequential, and incidental costs including any project 
management costs, extended home office and field office overhead, administrative costs 
and profit other than those amounts authorized under subparagraph (e) of this Article 59. 

 
(c)   In giving instructions, ARCHITECT shall have authority to make minor changes 
in work, not involving change in cost, and not inconsistent with purposes of the Project.  
The DISTRICT’s Assistant Superintendent of Business Services may authorize changes in 
work involving a change in cost that does not exceed Fifteen Thousand Dollars $15,000.  
Otherwise, except in an emergency endangering life or property, no extra work or change 
shall be made unless in pursuance of a written order from DISTRICT, authorized by action 
of the governing board, and no claim for addition to contract sum shall be valid unless so 
ordered. 

 
 
 
 (d) If the ARCHITECT determines that work required to be done constitutes extra 
work outside the scope of the Agreement, the ARCHITECT shall send a request for a 
detailed proposal to the CONTRACTOR.  CONTRACTOR will respond with a detailed 
proposal within five (5) calendar days of receipt of the Request for Proposal which shall 
include a complete itemized cost breakdown of all labor and materials showing actual 
quantities, hours, unit prices, and the wage rates required for the change.  If the change 
order involves a change in construction time, a request for the time change shall accompany 
the change order cost breakdown.  All such requests for time shall be specified by 
CONTRACTOR as either “work days” or “calendar days.”  Any request for time received 
with only the designation of “days” shall be considered calendar days.  The term “work 
days” as used in this paragraph shall mean Monday through Friday, excluding Saturdays, 
Sundays and federal/State of California observed holidays.  If the work is to be performed 
by a subcontractor, CONTRACTOR must include a bid from the subcontractor containing 
the same detailed information as required for CONTRACTOR.  No extensions of time will 
be granted for change orders that, in the opinion of the ARCHITECT, do not affect the 
critical path of the Project. 
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(e)   Value of any such extra work, change, or deduction shall be determined at the 
discretion of DISTRICT in one or more of the following ways: 

 
(1) By mutual written acceptance of a lump sum proposal from 
CONTRACTOR properly itemized and supported by sufficient substantiating data 
to permit evaluation by DISTRICT and ARCHITECT. 
 
(2)   By unit prices contained in CONTRACTOR's original bid and incorporated 
in the Project Documents or fixed by subsequent agreement between DISTRICT 
and CONTRACTOR. 

 
(3)   By cost of material and labor and percentage for overhead and profit (“time 
and material”).  If the value is determined by this method the following 
requirements shall apply: 
 
(A)   Daily Reports by Contractor. 

 
(i)   General.  At the close of each working day, the CONTRACTOR 
shall submit a daily report to the ARCHITECT and the Inspector, on forms 
approved by the DISTRICT, together with applicable delivery tickets, 
listing all labor, materials, and equipment involved for that day, and for 
other services and expenditures when authorized concerning extra work 
items.  An attempt shall be made to reconcile the report daily, and it shall 
be signed by the ARCHITECT and the CONTRACTOR.  In the event of 
disagreement, pertinent notes shall be entered by each party to explain 
points which cannot be resolved immediately.  Each party shall retain a 
signed copy of the report.  Reports by Subcontractors or others shall be 
submitted through the CONTRACTOR. 

 
(ii)   Labor.  The report shall show names of workers, classifications, and 
hours worked and hourly rate.  Project Superintendent expenses are not 
allowed. 

 
(iii)   Materials.  The report shall describe and list quantities of materials 
used and unit cost. 

 
(iv)   Equipment.  The report shall show type of equipment, size, 
identification number, and hours of operation, including loading and 
transportation, if applicable, and hourly/daily cost. 

 
(v)   Other Services and Expenditures.  Other services and expenditures 
shall be described in such detail as the DISTRICT may require. 

 
 (B) Basis for Establishing Costs 

 



Schools Legal Service of O.C. General Conditions  
May 2002                           Page 46 

(i)   Labor.  The costs of labor will be the actual cost for wages prevailing 
locally for each craft classification or type of workers at the time the extra 
work is done, plus employer payments of payroll taxes and insurance, health 
and welfare, pension, vacation, apprenticeship funds, and other direct costs 
resulting from federal, state or local laws, as well as assessments or benefits 
required by lawful collective bargaining agreements.  The use of labor 
classification which would increase the extra work cost will not be 
permitted unless the CONTRACTOR establishes the necessity for such 
additional costs.  Labor costs for equipment operators and helpers shall be 
reported only when such costs are not included in the invoice for equipment 
rental. 

 
(ii)   Materials.  The cost of materials reported shall be at invoice or 
lowest current price at which such materials are locally available and 
delivered to the work site in the quantifies involved, plus sales tax, freight 
and delivery.  The DISTRICT reserves the right to approve materials and 
sources of supply, or to supply materials to the CONTRACTOR if 
necessary for the progress of the work.  No markup shall be applied to any 
material provided by the DISTRICT. 

 
(iii)   Tool and Equipment Rental.  No payment will be made for the use 
of tools which have a replacement value of $100 or less or where an invoice 
is not provided. 

 
Regardless of ownership, the rates to be used in determining equipment 
rental costs shall not exceed listed rates prevailing locally at equipment 
rental source, or distributors, at the time the work is performed.  The rental 
rates paid shall include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs and maintenance of any kind, depreciation, 
storage, insurance, and all incidentals.  Necessary loading and 
transportation costs for equipment used on the extra work shall be included. 
If equipment is used intermittently and, when not in use, could be returned 
to its rental source at less expense to the DISTRICT than holding it at the 
work site, it shall be returned, unless the CONTRACTOR elects to keep it 
at the work site at no expense to the DISTRICT. 

 
All equipment shall be acceptable to the ARCHITECT, in good working 
condition, and suitable for the purpose for which it is to be used.  
Manufacturer's ratings and manufacturer's approved modifications shall be 
used to classify equipment and it shall be powered by a unit of at least the 
minimum rating recommended by the manufacturer. 
 
(iv)   Other Items.  The DISTRICT may authorize other items which may 
be required on the extra work.  Such items include labor, services, material 
and equipment which are different in their nature from those required by the 
work and which are of a type not ordinarily available from the 
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CONTRACTOR or any of the subcontractors.  Invoices covering all such 
items in detail shall be submitted with the request for payment. 

 
(v)   Invoices.  Vendors' invoices for material, equipment rental, and 
other expenditures, shall be submitted with the request for payment.  If the 
request for payment is not substantiated by invoices or other documentation, 
the DISTRICT may establish the cost of the item involved at the lowest 
price which was current at the time of the report. 

 
(C)   The following form shall be used as applicable by the DISTRICT and 
CONTRACTOR to communicate proposed additions and deductions to the 
Agreement. 

EXTRA CREDIT 
 
i. Material/Equipment (attach  

itemized quantity and unit  
cost plus sales tax)     _______ _______ 

 
      ii. Labor (attach itemized 

hours and rates)     _______ _______ 
 
     iii. Subtotal    _______ _______ 
 
      iv. If subcontractor performed 

work, add Subcontractor's 
overhead and profit to portions 
performed by it, not to exceed  
15% of Item iii. above     _______ _______ 

      
       v. Subtotal     _______ _______ 
 
       vi. General Contractor's Overhead 

and Profit, not to exceed 15% of  
Item v if Contractor performed the  
work.  If subcontractor performed  
the work, not to exceed 5% of Item v.   
Of portions performed by Contractor  
and subcontractors, portions performed  
by Contractor shall not exceed 15%  
of Item V, and portions performed  
by Subcontractor shall not exceed  
5% of Item v.      _______ _______ 

 
     vii. Subtotal    _______ _______ 
 
    viii. Bond and Liability Insurance 
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Premium, if in fact additional 
bonds or insurance were actually 
purchased, not to exceed 1% of 
Item vii.     _______ _______ 

 
      ix. Total     _______ _______ 
 

(4) IT IS EXPRESSLY UNDERSTOOD THAT THE VALUE OF SUCH 
EXTRA WORK OR CHANGES, AS DETERMINED BY ANY OF THE 
AFOREMENTIONED METHODS, EXPRESSLY INCLUDES ANY AND ALL 
OF CONTRACTOR's COSTS AND EXPENSES, BOTH DIRECT AND 
INDIRECT, RESULTING FROM ADDITIONAL TIME REQUIRED ON THE 
PROJECT, OR RESULTING FROM DELAYS TO THE PROJECT.  ANY 
COSTS OR EXPENSES NOT INCLUDED ARE DEEMED WAIVED.  FOR 
PURPOSES OF DETERMINING THE COST, IF ANY, OF ANY EXTRA 
WORK, CHANGE, ADDITION OR OMISSION HEREUNDER, ALL TRADE 
DISCOUNTS, REBATES, REFUNDS, AND ALL RETURNS FROM THE SALE 
OF SURPLUS MATERIALS AND EQUIPMENT SHALL ACCRUE AND BE 
CREDITED TO CONTRACTOR, AND CONTRACTOR SHALL ENSURE 
THAT SUCH DISCOUNTS, REBATES, REFUNDS, AND RETURNS MAY BE 
SECURED, AND THE AMOUNT THEREOF SHALL BE ALLOWED AS A  
REDUCTION OF CONTRACTOR’S COST IN DETERMINING THE ACTUAL 
COST OF CONSTRUCTION FOR PURPOSES OF ANY EXTRA WORK, 
CHANGE, ADDITION OR OMISSIONS IN THE WORK AS PROVIDED 
HEREIN. 

 
(f) If the CONTRACTOR should claim that any instruction, request, drawing, 
specification, action, condition, omission, default, or other situation obligates the 
DISTRICT to pay additional compensation to CONTRACTOR or to grant an extension of 
time, or constitutes a waiver of any provision in the Agreement, CONTRACTOR shall 
notify the DISTRICT, in writing, of such claim within five (5) calendar days from the date 
CONTRACTOR has actual or constructive notice of the factual basis supporting the claim.  
The notice shall state the factual bases for the claim and cite in detail the Project Documents 
(including plans and specifications) upon which the claim is based.  The CONTRACTOR's 
failure to notify the DISTRICT within such five (5) day period shall be deemed a waiver 
and relinquishment of such a claim.  If such notice be given within the specified time, the 
procedure for its consideration shall be as stated above in these General Conditions. 
 
(g) “PROHIBITED USAGE OF CONTRACTOR QUALIFYING LANGUAGE 
STAMPS ON DISTRICT DRAWINGS OR CONTRACT FORMS.”  Contractor shall not 
countersign or endorse any form, drawing, change order, contract or other documents with 
any conditions not mutually agreed to in advance by the DISTRICT and the 
CONTRACTOR.  Endorsement of a contract, change order, specification, drawing or form 
with the following:  “This change order is being executed without waiver of the right to 
seek additional compensation for such services,” shall be of no legal force or effect. 
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ARTICLE 60.  COMPLETION 
 

(a) The DISTRICT shall accept completion of the Project and have the Notice of 
Completion recorded within ten (10) days of acceptance of completion of the Project when 
the entire work including punch list items shall have been completed to the satisfaction of 
the DISTRICT.  Civil Code Section 3093.  The work may only be accepted as complete by 
action of the DISTRICTs Governing Board. 

 
(b) However, the DISTRICT, at its sole option, may accept completion of the Project 
and have the Notice of Completion recorded when the entire work including individual 
portions of the work shall have been completed to the satisfaction of the DISTRICT, except 
for minor corrective items, as distinguished from incomplete items. 

 
(c)  A final walk through of the Project to determine completion and to record the 
Notice of Completion shall occur only upon a valid claim by CONTRACTOR that the 
Project is complete except for minor corrective items.  Any erroneous claims of completion 
by CONTRACTOR resulting in a premature walk through shall be at CONTRACTORs 
sole cost and expense and DISTRICT shall make adjustments to the contract price by 
reducing the amount thereof to pay for any costs incurred by the DISTRICT due to the 
erroneous claims by the CONTRACTOR that the Project is complete.  Minor corrective 
items shall be identified in the final walk through of the Project. 
 
(d) If the CONTRACTOR fails to complete the minor corrective items prior to the 
expiration of the thirty-five (35) day period immediately following recording of the Notice 
of Completion, the DISTRICT shall withhold from the final payment an amount equal to 
one hundred fifty percent (150%), as determined by the DISTRICT, of the amount of each 
item until such time as the item is completed.  Public Contract Code Section 7107.  At the 
end of such 35-day period, if there are items remaining to be corrected, the DISTRICT may 
elect to proceed as provided in Article 61(b) entitled "Adjustments to Contract Price." 
 

 
 
ARTICLE 61.  ADJUSTMENTS TO CONTRACT PRICE 
 

(a) If CONTRACTOR defaults or neglects to carry out the work in accordance with 
the Project Documents or fails to perform any provision thereof, DISTRICT may, after ten 
(10) days written notice to the CONTRACTOR and without prejudice to any other remedy 
it may have, make good such deficiencies. 

 
(b) The DISTRICT shall adjust the total contract price by reducing the amount thereof 
by the cost of making good such deficiencies.  If DISTRICT deems it inexpedient to correct 
work not done in accordance with the Project Documents, an equitable reduction in the 
contract price shall be made therefore. 

 
ARTICLE 62.  CORRECTION OF WORK 
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 (a) CONTRACTOR shall promptly remove all work identified by DISTRICT as 
failing to conform to the Project Documents, whether incorporated or not.  
CONTRACTOR shall promptly replace and re-execute its own work to comply with 
Project Documents without additional expense to DISTRICT and shall bear the expense of 
making good all work of other contractors destroyed or damaged by such removal or 
replacement. 

 
(b) If CONTRACTOR does not remove such work within a reasonable time, fixed by 
written notice, DISTRICT may remove it and may store the material at CONTRACTOR's 
expense.  If CONTRACTOR does not pay expenses of such removal within ten (10) days' 
time thereafter, DISTRICT may, upon ten (10) days written notice, sell such materials at 
auction or at private sale and shall account for net proceeds thereof, after deducting all 
costs and expenses that should have been borne by CONTRACTOR. 

 
ARTICLE 63.  EXTENSION OF TIME - LIQUIDATED DAMAGES 
 

(a) The CONTRACTOR and DISTRICT hereby agree that the exact amount of 
damages for failure to complete the work within the time specified is extremely difficult or 
impossible to determine.  CONTRACTOR shall be assessed liquidated damages for each 
and every day the work required under the Project Documents remains unfinished past the 
time for completion, as set forth in the Agreement, and any extensions of time granted by 
the DISTRICT to the CONTRACTOR under the terms of the Project Documents.  The 
CONTRACTOR will pay to the DISTRICT or DISTRICT may retain from amounts 
otherwise payable to the CONTRACTOR, said amount for each day after failure to meet 
the requirements of the contract completion as scheduled in the Agreement.  Government 
Code Section 53069.85 for purposes of this article, the work shall be considered "complete" 
in accordance with the provisions of Article 60, "COMPLETION", except that the work 
may be considered complete without formal acceptance by the DISTRICT Governing 
Board so long as the Governing Board, at its next regularly scheduled meeting, accepts the 
work. 

 
(b)   CONTRACTOR shall not be charged for liquidated damages, as set forth above, 
because of any delays in completion of work which are not the fault or negligence of 
CONTRACTOR, including but not restricted to acts of God.  CONTRACTOR shall within 
ten (10) days of beginning of any such delay, notify DISTRICT in writing of causes of 
delay.  CONTRACTOR shall provide documentation and justification to substantiate the 
delay and its relation to the Project's critical path. DISTRICT shall ascertain the facts and 
extent of delay and grant extension of time for completing work when, in its judgment, the 
findings of fact justify such an extension.   The DISTRICT’s finding of fact thereon shall 
be final and conclusive on the parties hereto.  Extension of time shall apply only to that 
portion of work affected by the delay, and shall not apply to other portions of work not so 
affected. 

 
ARTICLE 64. PAYMENTS WITHHELD 
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(a) In addition to amount which DISTRICT may retain under Article entitled 
"COMPLETION" and Article entitled "PAYMENTS," DISTRICT may withhold a 
sufficient amount or amounts of any payment or payments otherwise due to 
CONTRACTOR, as in its judgment may be necessary to cover: 

 
(1) Payments which may be past due and payable for just claims against 
CONTRACTOR or any subcontractors, or against and about the performance of 
work on the Project, including, without limitation, payments made pursuant to the 
Article entitled "PAYMENTS BY CONTRACTOR." 

 
(2)   The cost of defective work which CONTRACTOR has not remedied. 

 
(3)   Liquidated damages assessed against CONTRACTOR. 

 
(4)   Penalties for violation of labor laws. 

 
(5)   The cost of materials ordered by the DISTRICT pursuant to Article 33 
entitled "MATERIALS AND WORK." 

 
(6)   The cost of completion of this Agreement if there exists a reasonable doubt 
that this Agreement can be completed for the balance then unpaid to 
CONTRACTOR. 

 
(7)   Damage to DISTRICT, another contractor, or subcontractor. 

 
(8)   Site clean-up as provided in Article 44 entitled "CLEANING UP." 

 
(9) Payments to indemnify, defend, or hold harmless the DISTRICT. 

 
    (10)  Any payments due to the District including but not limited to 

payments for failed tests, utilities or imperfections. 
 

(11) Extra services for ARCHITECT. 
 
 
 

(12)  Extra services for the INSPECTOR including but not limited to reinspection 
required due to CONTRACTORs failed tests or installation of unapproved or 
defective materials and CONTRACTORs requests for inspection and 
CONTRACTORs failure to attend the inspection.  
 
(13) Failure of CONTRACTOR to submit on a timely basis, proper and 
sufficient documentation required by the Project Documents, including without 
limitation, monthly progress schedules, shop drawings, submittal schedules, 
schedule of values, product data and samples, proposed product lists, executed 
change orders and verified reports. 
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(14)   Any other obligation(s) of the DISTRICT which the DISTRICT is 
authorized and/or compelled by law to perform.   

 
(b)   If the above grounds are in the opinion of the DISTRICT removed by or at the 
expense of CONTRACTOR, payment shall be made for amounts withheld because of 
them. 

 
(c)   DISTRICT may apply such withheld amount or amounts to payment of such claims 
or obligations at its discretion.  In so doing, DISTRICT shall make such payments on behalf 
of CONTRACTOR.  If any payment is so made by DISTRICT, then such amount shall be 
considered as a payment made under contract by DISTRICT to CONTRACTOR and 
DISTRICT shall not be liable to CONTRACTOR for such payments made in good faith.  
Such payments may be made without prior judicial determination of claim or obligations.  
DISTRICT will render CONTRACTOR an accounting of such funds disbursed on behalf 
of CONTRACTOR. 

 
(d)   As an alternative to payment of such claims or obligations, DISTRICT, in its sole 
discretion, may reduce the total contract price as provided in Article 61 entitled 
"ADJUSTMENTS TO CONTRACT PRICE." 

 
ARTICLE 65.  TAXES 
 

(a) CONTRACTOR will pay all applicable federal, state and local taxes on all 
materials, labor, or services furnished by it, and all taxes arising out of its operations under 
the Project Documents. 
 
(b) If under federal excise tax law any transaction hereunder constitutes a sale on which 
a federal excise tax is imposed and the sale is exempt from such excise tax because it is a 
sale to a state or local government for its exclusive use, the DISTRICT, upon request, will 
execute documents necessary to show (1) that the DISTRICT is a political subdivision of 
the State for the purposes of such exemption and (2) that the sale is for the exclusive use 
of the DISTRICT.  No excise tax for such materials shall be included in any bid price. 

 
 
 
 
ARTICLE 66.  NO ASSIGNMENT 
 

The CONTRACTOR shall not assign, transfer, convey, sublet or otherwise dispose of this 
Agreement or of its rights, title or interest in or to the same or any part thereof.  If the 
CONTRACTOR shall assign, transfer, convey, sublet or otherwise dispose of the 
Agreement or its right, title or interest therein, or any part thereof,  such attempted or 
purported assignment, transfer, conveyance, sublease or other  disposition shall be null, 
void and of no legal effect whatsoever; and the Agreement may, at the option of the 
DISTRICT, be terminated, revoked and annulled, and the DISTRICT shall thereupon be 



Schools Legal Service of O.C. General Conditions  
May 2002                           Page 53 

relieved and discharged from any and all liability and obligations growing out of the same 
to the CONTRACTOR, and to its purported assignee or transferee.   

 
ARTICLE 67.  NOTICE  
 

Any notice from one party to the other or otherwise under the Agreement shall be in writing 
and shall be dated and signed by party giving such notice or by a duly authorized 
representative of such party.  Any such notice shall not be effective for any purpose 
whatsoever unless served in one of the following manners: 

 
(1) If notice is given to DISTRICT, by personal delivery thereof to DISTRICT, 
or by depositing same in United States mail, enclosed in a sealed envelope 
addressed to DISTRICT, and sent by registered or certified mail with postage 
prepaid; 

 
(2) If notice is given to CONTRACTOR, by personal delivery thereof to said 
CONTRACTOR, or to CONTRACTOR's superintendent at site of Project, or by 
depositing same in United States mail, enclosed in a sealed envelope addressed to 
said CONTRACTOR at its regular place of business or at such address as may have 
been established for the conduct of work under this Agreement, and sent by 
registered or certified mail with postage prepaid; 

 
(3) If notice is given to surety or other persons, by personal delivery to such 
surety or other person, or by depositing same in United States mail, enclosed in a 
sealed envelope, addressed to such surety or person at the address of such surety or 
person last communicated by surety or other person to party giving notice, and sent 
by registered or certified mail with postage prepaid. 

 
ARTICLE 68.  NO WAIVER 
 

The failure of the DISTRICT in any one or more instances to insist upon strict performance 
of any of the terms of this Agreement or to exercise any option herein conferred shall not 
be construed as a waiver or relinquishment to any extent of the right to assert or rely upon 
any such terms or option on any future occasion. 

 
 
 
 
ARTICLE 69.  NON-UTILIZATION OF ASBESTOS MATERIAL  
 

(a)  The CONTRACTOR will be required to execute and submit the Certificate 
Regarding Non-Asbestos Containing Materials. 

 
(b)  Should asbestos containing materials be installed by the CONTRACTOR in 
violation of this certification, or if removal of asbestos containing materials is part of the 
Project, decontaminations and removals will meet the following criteria: 
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(1)   Decontamination and removal of work found to contain asbestos or work 
installed with asbestos containing equipment shall be done only under the 
supervision of a qualified consultant, knowledgeable in the field of asbestos 
abatement and accredited by the Environmental Protection Agency (EPA). 

 
(2)   The asbestos removal contractor shall be an EPA accredited contractor 
qualified in the removal of asbestos and shall be chosen and approved by the 
asbestos consultant who shall have sole discretion and final determination in this 
matter. 
 
 (3)   The asbestos consultant shall be chosen and approved by the DISTRICT 
who shall have sole discretion and final determination in this matter. 

 
 (4)   The work will not be accepted until asbestos contamination is reduced to 
levels deemed acceptable by the asbestos consultant. 

 
(c)  Cost of all asbestos removal, including, but not necessarily limited to the cost of 
the asbestos removal contractor, the cost of the asbestos consultant, analytical and 
laboratory fees, time delays and additional costs as may be incurred by the DISTRICT shall 
be borne entirely by the CONTRACTOR. 

 
(d)   Hold Harmless: Interface of work for the Project with work containing asbestos 
shall be executed by the CONTRACTOR at his/her risk and at his/her discretion with full 
knowledge of the currently accepted standards, hazards, risks and liabilities associated with 
asbestos work and asbestos containing products.  By execution of the Agreement, the 
CONTRACTOR acknowledges the above and agrees to hold harmless the DISTRICT, its 
Governing Board, employees, agents, and ARCHITECT and assigns for all asbestos 
liability which may be associated with this work.  The CONTRACTOR further agrees to 
instruct his/her employees with respect to the above mentioned standards, hazards, risks 
and liabilities. 
 

ARTICLE 70.  LEAD 
 

Pursuant to the Lead-Safe Schools Protection Act (Education Code Sections 32240, et seq.) 
and other applicable law, the CONTRACTOR shall not use lead-based paint, lead 
plumbing and solders, or other potential sources of lead contamination in the construction 
of any new school facility or the modernization or renovation of any existing school 
facility. 

 
ARTICLE 71.  CRIMINAL RECORDS CHECK  
 

Education Code Section 45125.1 provides that if the employees of any entity that has a 
contract with a school district may have any contact with pupils, those employees shall 
submit or have submitted their fingerprints in a manner authorized by the Department of 
Justice together with a fee determined by the Department of Justice to be sufficient to 
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reimburse the Department for its costs incurred in processing the application.  The 
CONTRACTOR shall not permit an employee to come in contact with DISTRICT pupils 
until the Department of Justice has ascertained that the employee has not been convicted 
of a violent or serious felony.  The CONTRACTOR shall certify in writing to the 
Governing Board of the DISTRICT that none of its employees who may come in contact 
with pupils have been convicted of a violent or serious felony.  Criminal Records Check 
Certification by CONTRACTOR is included in the Project Documents. 

 
ARTICLE 72.  DISABLED VETERAN BUSINESS ENTERPRISES  
 

Each bidder must meet goals and requirements relating to three percent (3%) participation 
by Disabled Veteran Business Enterprises, established by the DISTRICT and the State 
Allocation Board (SAB), or make a good faith effort with respect thereto, in accordance 
with the DISTRICT’s policies and procedures.  CONTRACTOR may obtain information 
from the Office of Small Business Certification and Resources (OSBCR) at 
http://www.dgs.ca.gov/osbcr or (916) 323-5478.  The CONTRACTOR shall be required 
to submit to the DISTRICT the DVBE Certification which is included in the Project 
Documents.  Prior to, and as a condition precedent for final payment on the Project, the 
CONTRACTOR shall provide appropriate documentation to the DISTRICT so that the 
DISTRICT can assess its success at meeting the DVBE participation goal. 
 

ARTICLE 73.  TOBACCO FREE POLICY 
 

CONTRACTOR has been advised and is aware that DISTRICT has adopted a Board Policy 
which prohibits the use of tobacco products, including smokeless tobacco, anywhere on 
DISTRICT property.  CONTRACTOR shall be responsible for the enforcement of 
DISTRICT’s tobacco-free policy among all CONTRACTOR’s employees and 
subcontractors while on DISTRICT property.  CONTRACTOR understands and agrees 
that should any employee or subcontractor of CONTRACTOR violate the DISTRICT’s 
Board Policy after having already been warned once for violating DISTRICT’s tobacco-
free policy, CONTRACTOR shall remove the individual for the duration of the Project.  
CONTRACTOR shall not be entitled to any additional compensation and/or time in 
completing the Project for such removal. 

 
 
ARTICLE 74.  GOVERNING LAW 
 
 The laws of the State of California shall govern the Project and the Agreement. 

 

http://www.dgs.ca.gov/osbcr
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